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SECTION 01210 

ALLOWANCES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 
1. Certain items are specified in the Contract Documents by allowances.  Allowances have 

been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when additional information is available for 
evaluation.  If necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 
1. Lump-sum allowances. 
2. Unit-cost allowances. 
3. Quantity allowances. 

1.2 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 
selection and purchase of each product or system described by an allowance must be completed 
to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections.  
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 

1.3 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders. 

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

1.4 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 
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1.5 LUMP-SUM, UNIT-COST, AND QUANTITY ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner 
under allowance and shall include taxes, freight, and delivery to Project site. 

B. Contractor's costs for receiving and handling at Project site, labor, installation, overhead and 
profit, and similar costs related to products and materials ordered by Owner under allowance 
shall be included as part of the Contract Sum and not part of the allowance. 

C. At Project closeout, credit unused amounts remaining in the testing and inspecting allowance to 
Owner by Change Order. Quantity allowances shall be adjusted in accordance with the unit 
prices stated in the Bid Form. 

1.6 UNUSED MATERIALS 

A. Return unused materials purchased under an allowance to manufacturer or supplier for credit to 
Owner, after installation has been completed and accepted. 
1. If requested by Architect, prepare unused material for storage by Owner when it is not 

economically practical to return the material for credit.  If directed by Architect, deliver 
unused material to Owner's storage space.  Otherwise, disposal of unused material is 
Contractor's responsibility. 

B. Return unused Lump Sum amounts for credit to Owner. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES  

A. Allowance No. 1:  Allow $25,000 for CMP fee. 
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B. Allowance No 2:  Allow for the excavation and disposal of 600 cubic yards of contaminated 
ash.  

END OF SECTION 


