
© 2013  Michael R. Charek, Architect

TITLE SHEET & 
SPECIFICATIONS

AS NOTED

G1
G2
D1
D2
A1
A2
A3
A4

7/10/13

SECTION 01000 - PROJECT REQUIREMENTS

Summary:

1. The Project consists of renovations to vacant second floor space at 1 
Monument Square, Portland, for the offices of Professional Disability 
Associates.

Project Requirements:

1. Existing Site Conditions and Restrictions:  Adjacent spaces are occupied by 
other tenants. Work hours to be between 7:00 am and 5:00 pm.

2. Contractor's Use of Premises and Adjacent Facilities:  As directed by 
property manager.

Permits:

1. Apply for, obtain, and pay for building permits, other permits, and utility 
company backcharges required to perform the work.  Submit copies to 
Architect.

Intent:

1. Drawings and specifications are intended to provide the basis for the 
proper completion of the Project suitable for the intended use of the Owner.

2. Items not expressly set forth but which are reasonably implied or necessary 
for the proper performance of this work shall be included.

Coordination:

1. Coordinate the work of all trades.  
2. Prepare coordination drawings for areas above ceilings where close 

tolerances are required between building elements and mechanical and 
electrical work.

3. Verify location of utilities and existing conditions.  Notify Architect of 
conditions differing from those indicated on the Drawings.

4. Verify dimensions on Drawings with dimensions at the Project.  Do not 
scale Drawings.

Cutting and Patching:

1. Provide cutting and patching work to properly complete the Project.
2. Do not remove or alter structural components without written approval.
3. Cut with tools appropriate for materials to be cut.
4. Patch with materials and methods to produce patch which is not visible 

from a distance of five feet.
5. Do not cut and patch in a manner that would result in a failure of the work 

to perform as intended, decrease fire performance, decrease acoustical 
performance, decrease energy performance, decrease operational life, or 
decrease safety factors.

Field Engineering:

1. Verify and locate utilities, existing facilities, and equipment.

Project Meetings:

1. Arrange for a preconstruction conference prior to start of construction.  
Meeting shall be attended by Owner, Architect, Contractor, and major 
subcontractors.

2. Arrange for progress meetings once a month during construction, prior to 
application for payment.  Record minutes and distribute promptly.

Submittals:

1. Submit a project schedule and update at least monthly.  Submit for 
approval all submittals listed in individual sections with the following 
number of copies:  Shop drawings, reviewed and annotated by the 
Contractor, 3 copies; product data, 3 copies; samples, 3 sets plus range 
samples where applicable; test reports, 3 copies; warranties, 3 copies; 
other submittals, 3 copies.

2. Include details of construction and adjacent construction in shop drawings.  
Clearly indicate any deviations from requirements of the contract 
documents.  Fabricate materials from approved shop drawings only.

Quality Assurance:

1. Comply with applicable codes, regulations, ordinances and requirements of 
authorities having jurisdiction, including accessibility guidelines where 
applicable.  Submit copies of inspection reports, notices and similar 
documents to Architect.

2. Provide products of acceptable manufacturers which have been in 
satisfactory use in similar service for three years.

3. Use experienced installers.  Furnish evidence of experience if requested.
4. Deliver, handle, and store materials in strict accordance with 

manufacturer's instructions.
5. Use of any supplier or subcontractor is subject to Owner's approval.
6. Engage and pay for testing agencies as required.  Refer to individual 

sections for additional requirements.

Temporary Facilities:

1. Provide temporary facilities and connections as required for the proper 
completion of the project. 

2. Owner will pay for utility service consumed.  Do not waste.
3. Provide temporary protection for adjacent areas to prevent contamination 

by construction dust and debris.
4. Provide temporary barricades as necessary to ensure protection of the 

public.
5. Provide suitable waste disposal units and empty regularly.  Do not permit 

accumulation of trash and waste materials.
6. Use of designated existing sanitary facilities in building is acceptable.
7. Maintain egress within and around construction areas.
8. Maintain fire alarm systems in operation during construction.
9. Provide fire extinguishers in work areas during construction.
10. Provide temporary protection for adjacent construction.  Promptly repair 

any damage at no additional cost to the Owner.

Products and Substitutions:

1. Provide products and materials specified.  Request Architect's selection of 
colors and accessories in sufficient time to avoid delaying progress of the 
work.

2. Submit requests for substitutions shall be in writing, including reasons.  
Submit sufficient information for Architect to evaluate proposed substitution.  

3. Remove and replace work which does not conform to the contract 
documents at no additional expense to the Owner.

Installation:

1. Inspect substrates and report unsatisfactory conditions in writing.
2. Do not proceed until unsatisfactory conditions have been corrected.
3. Take field measurements prior to fabrication where practical.  Form to 

required shapes and sizes with true edges, lines and angles.  Provide 
inserts and templates as needed for work of other trades.

4. Install materials in exact accordance with manufacturer's instructions and 
approved submittals.  

5. Install materials in proper relation with adjacent construction and with 
proper  appearance.

6. Restore units damaged during installation. Replace units which cannot be 
restored at no additional expense to the Owner.

7. Refer to additional installation requirements and tolerances specified under 
individual specification sections.

Closeout:

1. Prepare punchlist for remaining work for review by the Architect. 
2. Complete punchlist items promptly at no additional expense to the Owner.
3. Submit accurate record documents of building and site.
4. Submit operating manuals, maintenance manuals, and warranty 

information.
5. Obtain and submit copy of occupancy permits.
6. Train Owner’s personnel in use of building systems.
7. Remove temporary facilities and provide final cleaning and touch-up.
8. Restore portions of building, site improvements, landscaping and other 

items damaged by construction operations to the satisfaction of the 
Architect at no additional expense to the Owner.

SECTION 02220 - DEMOLITION

Summary:

1. Provide selective demolition of interior partitions, systems, and building 
components designated to be removed.

2. Protect portions of building, site and adjacent structures affected by 
demolition operations.

3. Remove abandoned utilities and wiring systems.
4. Notify Owner of schedule of shut-off of utilities which serve occupied 

spaces.
5. Provide temporary protection for the public from demolition operations.
6. Provide pollution control during demolition operations.
7. Provide removal and legal disposal of materials.

Submittals:

1. Submit demolition schedule.  Include methods for protecting adjacent work 
and location of temporary partitions if applicable.

2. Submit proposed location for disposal of materials, and permit if applicable.

Demolition:

1. Survey existing conditions and correlate with Drawings and specifications 
to verify extent of demolition required.

2. Verify conditions at site to determine whether demolition methods proposed 
for use will not endanger existing structures by overloading, failure, or 
unplanned collapse.

3. Perform demolition operations by methods which do not endanger adjacent 
spaces, structures, or the public.

4. Perform demolition operations to prevent dust and pollutant hazards.  
Provide chutes as required to control dust and debris.

Schedule:

1. Items to be Salvaged for Reinstallation: Existing light fixtures, HVAC 
diffusers and grilles, doors and frames.

SECTION 06100 - ROUGH CARPENTRY

Summary:

1. Provide Rough Carpentry:
a. Wood grounds, nailers, and blocking.
b. Backing panels.

Submittals:

1. Submit product data.

Products:

1. Lumber Standards and Grade Stamps:  PS 20, American Softwood Lumber 
Standard and inspection agency grade stamps.

2. Construction Panel Standards:  PS 1, U.S. Product Standard for 
Construction and Industrial Plywood; APA PRP-108.

3. Wood Framing Standards:  NFPA House Framing Manual.
4. Fire-Retardant Treatment:  AWPA C20 for lumber and AWPA C27 for 

plywood; noncorrosive type.
5. Miscellaneous Lumber, Blocking and Nailers:

a. Moisture Content:  19 percent.
b. Grade:  Standard grade light framing.

6. Construction Panels:
a. Plywood Backing Panels:  APA C-D Plugged Exposure 1 with exterior 

glue, fire-retardant treated.

Installation:

1. Comply with requirements of Section 01000 - Project Requirements.
2. Comply with NFPA Manual for House Framing, NFPA Recommended 

Nailing Schedule, and NFPA National Design Specifications for Wood 
Construction.

3. Comply with APA Design and Construction Guide, Residential and 
Commercial Construction.

4. Provide nailers, blocking and grounds where required.  Set work plumb, 
level and accurately cut.

5. Comply with manufacturer's requirements for treated materials.

SECTION 06402 - INTERIOR ARCHITECTURAL WOODWORK

Summary:

1. Provide Interior Architectural Woodwork:
a. Casework and countertops.

Submittals:

1. Submit product data, samples, mockup of each type.

Products:

1. AWI Standards:  Architectural Woodwork Institute (AWI) "Architectural 
Woodwork Quality Standards."

2. Interior Plastic Laminate Clad Casework:
a. Laminate:  High pressure decorative laminate, NEMA LD-3.
b. Grade:  Custom.
c. Face Style:  Flush overlay.
d. Frame Fabrication:  Frameless.

3. Casework Hardware and Auxiliary Materials:
a. Hardware Standard:  ANSI/BHMA A156.9
b. Hardware Finish and Base Metal:  Satin chromium plated steel

4. Interior Plastic Laminate Clad Countertops:
a. Laminate:  High pressure decorative laminate, NEMA LD-3.
b. Grade:  Custom.
c. Core:  As allowed by grade.
d. Edge:  Laminate

5. Auxiliary Materials:
a. Screws:  FS FF-S-111, countersunk.
b. Nails:  FS FF-N-105, countersunk.
c. Anchors:  Type required for secure anchorage.

Installation:

1. Comply with requirements of Section 01000 - Project Requirements.
2. Comply with standards referenced.
3. Backprime work before installation.
4. Provide trim for scribing and site cutting.
5. Install work plumb, level and in proper alignment.
6. Provide work free from tool marks and blemishes.
7. Securely fasten to substrates.
8. Install in lengths to minimize joints and seams.
9. Touch-up damaged or abraded finishes.

SECTION 07270 - FIRESTOPPING

Summary:

1. Provide Firestopping at the Following Locations:
a. Penetrations through fire-resistance-rated floor and roof construction.
b. Penetrations through fire-resistance-rated walls and partitions.
c. Penetrations through smoke barriers and construction enclosing 

compartmentalized areas.
d. Sealant joints in fire-resistance-rated construction.

Submittals:

1. Submit product data, test reports, mockup of each type of joint.

Products:

1. Fire Performance:  ASTM E 119, ASTM E 814, and local regulations.
2. Through-Penetration Firestop Systems:

a. Intumescent Latex Sealant.
b. Intumescent Putty.

3. Fire-Resistive Elastomeric Joint Sealants:
a. Single-component, neutral-curing, silicone sealant.


