Drawing Index

These sheets are a document set and should not be separated.
Electrical information and references are contained on all sheets.

SITE READINESS	C1
EQUIPMENT LAYOUT (Equipment locations, heat loads, component weights, environmental specs)	A1
STRUCTURAL LAYOUT (Structural support/mounting locations for floor/wall/ceiling, wall support elevations)	S1
STRUCTURAL DETAILS (Floor and Ceiling loading information)	S2
ELECTRICAL LAYOUT (Contractor supplied wiring, interconnect methods, junction point locations and descriptions)	E1
ELECTRICAL SPECIFICATIONS (Maximum wiring run lengths, interconnect diagram, system power specifications)	E2
ELECTRICAL DETAILS	E3 THRU E4
EQUIPMENT DETAILS	D1 THRU D3

These equipment installation drawings indicate the placement and interconnection of the listed equipment components. These drawings are not construction or site preparation drawings. Customer remains ultimately responsible for preparing the site to accommodate the installation and operation of such equipment in compliance with GE Healthcare's written specifications and all applicable federal, state, and/or local requirements.

* REQUIRED REFERENCE *

Innova Plus

Preinstallation Manual

5314528-2-1EN

A mandatory component of this drawing set is the GE Healthcare Preinstallation manual. Failure to reference the preinstallation manual will result in incomplete documentation required for site design and preparation.

Preinstallation documents for GE Healthcare products can be accessed on the web at:

www.gehealthcare.com/siteplanning

GE Healthcare



Cardio-Vascular Site Planning

CUSTOMER ACCEPTANCE

imagination at work

Customer Site Readiness Requirements

- Any deviation from these drawings must be communicated in writing to and reviewed by your local GE Healthcare Installation Project Manager prior to making changes.
- Make arrangements for any rigging, special handling, or facility modifications that must be made to deliver the equipment to the installation site. If desired, your local GE Healthcare Installation Project Manager can supply a reference list of rigging contractors.
- New construction requires the following; 1. Secure area for equipment, 2. Power for drills and other test equipment, 3. Capability for image analysis, 4. Restrooms.
- Provide for refuse removal and disposal (e.g. crates, cartons, packing)
- Contact a radiation physicist or consultant to specify radiation containment requirements.

GE Equipment Delivery Requirements

The items on the GE Healthcare Site Readiness Checklist are REQUIRED to facilitate equipment delivery to the installation site. Equipment will not be delivered if these requirements are not satisfied.

GE Healthcare Site Readiness Checklist

GEHC Global Order #: _____ Customer: _____
GEHC PM: _____ FE / Installer: _____

The customer is responsible for proper site preparation regardless of any GEHC assessment/checklist/communications.

Inspection Date: _____

Item #	GEHC Minimum Requirements	Damage, Y/N	PM Initials	FE Initials	Comments If "N", enter comments or action plan
1	**MR Magnet Delivery Requirements:** Ensure cryogen-sensing system is designed and installed with vaportec assistance that is consistent with the GEHC Pre-Installation Manual (PIM) requirements, enhanced Site system is installed and operational, HERO® Rated magnet is ordered and Vaportec is notified of delivery date per PIM requirements. External connectivity is available for magnet monitoring and phone service is available during delivery.				
2	**MR 1.5 Tesla Room Size Requirements:** MR room floor is tested with objective evidence that it is compliant with GEHC specifications.				
3	**Site Drawing Requirements:** Final revision of equipment installation drawings (provided by GEHC) is reviewed and approved by customer and contractor prior to equipment delivery. Any missing utility, plan and state acknowledgement letter provided to installer for all, DC, NC, MC & MR.				
4	**Nurse Prevention Requirements:** Customer/Contractor scheduled to provide required ceiling or ceiling mini-frame, roadway, and water OR nurturer preventation planned and available, and posted in this room and GEHC will perform the work.				
5	**Delivery Route Requirements:** The equipment delivery route from the truck to the final installation location is clear of obstructions, including doors, hallways, and corridors to easily meet the minimum requirements for equipment access, and all communications/modifications have occurred. Arrangements have been made for tunnel handling (tractors, rigging, floor protection, lifts, rollpack trucks, etc).				
6	**Finished Room Requirements:** Rooms that will overstress equipment, including storage areas but not limited to, are built first. Provision is made to maintain a dust free room. Precautions must be taken to prevent dust from entering rooms containing equipment when construction is being performed in adjacent areas. All walls, ground floor dust not needed on Day 15. No contractor work being done during or after the installation that could cause damage to the equipment. Adequate security measures are in place and active to prevent unauthorized equipment and third party (non-employee) access. Per customer's review of those security issues, implications and responsibility. Tile Storage Room must meet PM requirements for storage.				
7	**Structural Requirements:** Main Disconnect Panel (MDP) is located and system power is available. Contacts, electrical cable routing/distribution is complete, and terminating is installed in proper location and height. Surface finish dust and mid-side wires can be installed at time of system installation.				
8	**HVAC Requirement:** The HVAC/Chiller/ Water systems designed to maintain the environments are working and appear to provide the desired environmental conditions (temperature and humidity) for system operation.				
9	**Flooring Requirements:** Floor is tiled and prepared for final floor covering. Tiles/ bandages/fixtures is measured and within tolerances, and there are no visible defects, per GEHC specifications.				
10	**Ceiling Requirements:** Ensure joy ing ceiling location, brackets and spacing is complete (or service overhead rig) and consistent with the requirements of this installation Document. Ceiling grid is installed. Pre-closure lighting is installed and operational, HVAC ducts are installed and connected to its network. Ceiling tiles installed per PM direction.				

GE Healthcare
Installation Services Design Center
Waukesha, 2925 Brecot Road, Delavan, Wisconsin 53115

SHEET TITLE: SITE READINESS
MODALITY TYPE: INNOVA 2100 PLUS

PROJECT: ROOM NO. Cath Lab 1
MAINE MEDICAL CENTER
PORTSMOUTH, NEW HAMPSHIRE

This drawing is based on Sketch No.: 1304A0201

PM: RD1

PROJECT	REVISION
103046	01
DATE: 10-15-10	
DRAWN BY: TST	
CHECKED BY: TST	
GEN NO: 2601335	
GEN DT: 10-12-10	

REVISION HISTORY:
1 DSF — 11/08/10
CHECKED BY: TST

SHEET
C1

GE EQUIPMENT LISTING

EQUIPMENT ON ORDER FROM GE HEALTHCARE, INSTALLED BY CE HEALTHCARE, PER GEN 2601335 DATED 10-12-10

NOTE: LOCAL CONDITIONS MAY DICTATE THAT ITEMS IDENTIFIED IN THIS CATEGORY BE INSTALLED BY OTHERS.

EQUIPMENT ENTRY DIRECTION: F = FRONTWALL, S = SIDEWALL, R = REARWALL, O = OVERHEAD CHUTE

ITEM NO.	QUANTITY ORDERED / REFER TO SHEET "E"	ITEM DESCRIPTION (* = EXISTING/REMOVAL)	WEIGHT	HEAT OUTPUT (W/HR)	DETAIL NO.	SYNC PLAN	ELEC PLAN
1	1	CONTRAST-ENHANCED EYE WASH	7.81 lbs		9903510	STD	S
2	1	SINK, 1-21 WITH SIDE SUPPORTS ON CABINETS	48 lbs	1,197 btu	9903548	STD	W
3	1	SOAP DISPENSER, STATIONARY WALL FOR SINK	68 lbs			STD	C
4	1	OMEGA IV TABLE WITH ROTATING TOP	1300 lbs	614 w/hr	2162279	SPEC LAB	C
5	1	MR BUCKET FLOATER ASSY, CEILING	6 lbs		9913701	SPEC	C
6	1	CAMERA POSITIONER FOR CEILING MOUNT, BASE-PLATE INSTALL FOR FLOOR MOUNTING, SEE TEMPLATE	1483 lbs	1416 w/hr	2185979 2185980 2185981 2185982	-	LIFT
7	1	UPS INTERFACE BOX	9.9 lbs	1625 w/hr	9005982 G1	-	UIB
8	1	ATLAS CABINET (CB)	959 lbs	1625 w/hr	9005982 S1	CB	CB
9	1	ATLAS CABINET (CE)	1118 lbs	3585 w/hr	9005982 S1	CE	CE
10	1	UPS CABINET	2170 lbs	4261 w/hr	6490280	UPS	-
11	1	DETECTOR CHILLER	30 lbs	726 w/hr	9004197	DC	-
12	1	WATER CHILLER	449 lbs	18716 w/hr	9004172	CHLR	-
13	1	LVDS VOLCANO READY KIT			9091	-	-
14	1	19" lcd MONITOR QM 3EBK	17 lbs	204 w/hr	07417	---	MBMC
15	1	19" lcd MONITOR QM 3EBK	39 lbs	204 w/hr	07417	---	M
16	1	OPERATORS CONSOLE	88 lbs	546 w/hr	2162282 2162283 2162284	-	MBCL

THE FOLLOWING ITEMS, WHICH HAVE BEEN ORDERED FROM GE HEALTHCARE, ARE TO BE INSTALLED BY THE CUSTOMER OR HIS CONTRACTOR.

17	1	INNOVA 2000/2100/OMEGA 4 RECEPTACLE FOR 24 PULSES SENSOR+FOOT	886 lbs	1536 w/hr	6490284	-	FDS

Drawn by: Tim Taylor — Order no.: 8603728
GE Installation
Project Manager: Jay Mccoy
Telephone no.: 415-339-6760

SCALE: 1/4" = 1'-0" — EQUIPMENT LAYOUT — EXISTING CEILING HEIGHT = 9'-4"



ANCILLARY ITEMS

CUSTOMER/CONTRACTOR SUPPLIED AND INSTALLED

ITEM NO.	ITEM DESCRIPTION (* INDICATES EXISTING)
RE	* BORUS SINK
RE	* STRETCH WALL TO CEILING WITH LEAD GLASS VIEWING WINDOW
RE	* ADJACENT TWO FOR EMERGENCY (1 EMERGENCY, 1 NURSE CALL) AND ONE FOR PERSONNEL PAGING SYSTEM (INTERCOM).
RE	SHARPS IN-BOX OUTLET, SEE E1 FOR MORE INFORMATION.
RE	1 PORT ID+MEDIA LIGHT PANEL FOR USE OF ONE (1) PATIENT MONITOR
RE	CABLE GRAPHIC MAT.
RE	1 KITCHEN NOOK PROVIDING FOR EQUIPMENT TO INCLUDE: 1 REFRIGERATOR, 1 MICROWAVE, 1 COFFEE MAKER ON 3 FOR 15 PERSONS CAPACITY.
RE	1 NO. 20 AMP, 120 VOLT, DEDICATED, ISOLATED LOOP-OUT RECEPTACLE, CIRCUIT BREAKER OR SAFETY SWITCH + GROUNDING