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SECTION 01525 
CONSTRUCTION WASTE MANAGEMENT 

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes administrative and procedural requirements for the following: 
1. Salvaging nonhazardous demolition and construction waste. 
2. Recycling nonhazardous demolition and construction waste. 
3. Disposing of nonhazardous demolition and construction waste. 

B. Related Sections include the following: 
1. Section 01500, "Temporary Facilities and Controls," for environmental-protection 

measures during construction. 

1.02 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other solid waste resulting 
from construction, remodeling, renovation, or repair operations.  Construction waste includes 
packaging. 

B. Demolition Waste:  Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, 
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having 
jurisdiction. 

D. Recycle:  Recovery of demolition or construction waste for subsequent processing in 
preparation for reuse. 

E. Salvage:  Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse:  Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

1.03 PERFORMANCE GOALS 

A. General:  Develop waste management plan that results in end-of-Project rates for 
salvage/recycling of 75 percent by weight of total waste generated by the Work. 

1.04 SUBMITTALS 

A. Waste Management Plan:  Submit 3 copies of plan within 7 days of date established for 
commencement of the Work. 
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B. Waste Reduction Progress Reports:  Concurrent with each Application for Payment, submit 
three copies of report.  Include the following information: 
1. Material category. 
2. Generation point of waste. 
3. Total quantity of waste in tons. 
4. Quantity of waste salvaged, both estimated and actual in tons. 
5. Quantity of waste recycled, both estimated and actual in tons. 
6. Total quantity of waste recovered (salvaged plus recycled) in tons. 
7. Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste. 

C. Waste Reduction Calculations:  Before request for Substantial Completion, submit three copies 
of calculated end-of-Project rates for salvage, recycling, and disposal as a percentage of total 
waste generated by the Work. 

D. Records of Donations:  Indicate receipt and acceptance of salvageable waste donated to 
individuals and organizations.  Indicate whether organization is tax exempt. 

E. Records of Sales:  Indicate receipt and acceptance of salvageable waste sold to individuals and 
organizations.  Indicate whether organization is tax exempt. 

F. Recycling and Processing Facility Records:  Indicate receipt and acceptance of recyclable waste 
by recycling and processing facilities licensed to accept them.  Include manifests, weight 
tickets, receipts, and invoices. 

G. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of waste by landfills 
and incinerator facilities licensed to accept them.  Include manifests, weight tickets, receipts, 
and invoices. 

1.05 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

B. Waste Management Conference:  Conduct conference at Project site to comply with 
requirements in Division 1 Section "Project Management and Coordination."  Review methods 
and procedures related to waste management including, but not limited to, the following: 
1. Review and discuss waste management plan including responsibilities of Waste 

Management Coordinator. 
2. Review requirements for documenting quantities of each type of waste and its 

disposition. 
3. Review and finalize procedures for materials separation and verify availability of 

containers and bins needed to avoid delays. 
4. Review procedures for periodic waste collection and transportation to recycling and 

disposal facilities. 
5. Review waste management requirements for each trade. 
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1.06 WASTE MANAGEMENT PLAN 

A. General:  Develop plan consisting of waste identification, waste reduction work plan, and 
cost/revenue analysis. Indicate quantities by weight or volume, but use same units of measure 
throughout waste management plan. 

B. Waste Identification:  Indicate anticipated types and quantities of construction waste generated 
by the Work.  Include estimated quantities and assumptions for estimates. 

C. Waste Reduction Work Plan:  List each type of waste and whether it will be salvaged, recycled, 
or disposed of in landfill or incinerator.  Include points of waste generation, total quantity of 
each type of waste, quantity for each means of recovery, and handling and transportation 
procedures. 

1. Salvaged Materials for Reuse:  For materials that will be salvaged and reused in this 
Project, describe methods for preparing salvaged materials before incorporation into the 
Work. 

2. Salvaged Materials for Sale:  For materials that will be sold to individuals and 
organizations, include list of their names, addresses, and telephone numbers. 

3. Salvaged Materials for Donation:  For materials that will be donated to individuals and 
organizations, include list of their names, addresses, and telephone numbers. 

4. Recycled Materials:  Include list of local receivers and processors and type of recycled 
materials each will accept.  Include names, addresses, and telephone numbers. 

5. Disposed Materials:  Indicate how and where materials will be disposed of.  Include 
name, address, and telephone number of each landfill and incinerator facility. 

6. Handling and Transportation Procedures:  Include method that will be used for separating 
recyclable waste including sizes of containers, container labeling, and designated location 
on Project site where materials separation will be located. 

D. Cost/Revenue Analysis:  Indicate total cost of waste disposal as if there was no waste 
management plan and net additional cost or net savings resulting from implementing waste 
management plan.  Include the following: 

1. Total quantity of waste. 
2. Estimated cost of disposal (cost per unit).  Include hauling and tipping fees and cost of 

collection containers for each type of waste. 
3. Total cost of disposal (with no waste management). 
4. Revenue from salvaged materials. 
5. Revenue from recycled materials. 
6. Savings in hauling and tipping fees by donating materials. 
7. Savings in hauling and tipping fees that are avoided. 
8. Handling and transportation costs.  Include cost of collection containers for each type of 

waste. 
9. Net additional cost or net savings from waste management plan. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.01 PLAN IMPLEMENTATION 

A. General:  Implement waste management plan as approved by the Owner.  Provide handling, 
containers, storage, signage, transportation, and other items as required to implement waste 
management plan during the entire duration of the Contract. 

1. Comply with Division 1 Section "Temporary Facilities and Controls" for operation, 
termination, and removal requirements. 

B. Waste Management Coordinator:  Engage a waste management coordinator to be responsible 
for implementing, monitoring, and reporting status of waste management work plan.  
Coordinator shall be present at Project site full time for duration of Project. 

C. Training:  Train workers, subcontractors, and suppliers on proper waste management 
procedures, as appropriate for the Work occurring at Project site. 

1. Distribute waste management plan to everyone concerned within three days of submittal 
return. 

2. Distribute waste management plan to entities when they first begin work on-site.  Review 
plan procedures and locations established for salvage, recycling, and disposal. 

D. Site Access and Temporary Controls:  Conduct waste management operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 
used facilities. 

1. Designate and label specific areas on Project site necessary for separating materials that 
are to be salvaged, recycled, reused, donated, and sold. 

2. Comply with Division 1 Section "Temporary Facilities and Controls" for controlling dust 
and dirt, environmental protection, and noise control. 

3.02 RECYCLING CONSTRUCTION WASTE 

A. General:  Recycle paper and beverage containers used by on-site workers. 

B. Procedures:  Separate recyclable waste from other waste materials, trash, and debris.  Separate 
recyclable waste by type at Project site to the maximum extent practical. 

1. Provide appropriately marked containers or bins for controlling recyclable waste until 
they are removed from Project site.  Include list of acceptable and unacceptable materials 
at each container and bin. 
a. Inspect containers and bins for contamination and remove contaminated materials 

if found. 
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2. Stockpile processed materials on-site without intermixing with other materials.  Place, 
grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

3. Stockpile materials away from construction area.  Do not store within drip line of 
remaining trees. 

4. Store components off the ground and protect from the weather. 

5. Remove recyclable waste off Owner's property and transport to recycling receiver or 
processor. 

C. Packaging: 

1. Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle and store in a dry 
location. 

2. Polystyrene Packaging:  Separate and bag materials. 

3. Pallets:  As much as possible, require deliveries using pallets to remove pallets from 
Project site.  For pallets that remain on-site, break down pallets into component wood 
pieces and comply with requirements for recycling wood. 

4. Crates:  Break down crates into component wood pieces and comply with requirements 
for recycling wood. 

D. Wood Materials:  Salvage clean cut-offs of lumber and grind or chip into small pieces. 

E. Gypsum Board:  Stack large clean pieces on wood pallets and store in a dry location.  Grind 
scraps of clean gypsum board using small mobile chipper or hammer mill.  Screen out paper 
after grinding. 

3.03 DISPOSAL OF WASTE 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove 
waste materials from Project site and legally dispose of them in a landfill or incinerator 
acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. Burning:  Do not burn waste materials. 

C. Disposal:  Transport waste materials off Owner's property and legally dispose of them. 

END OF SECTION 01525 


