



Demolition Elevation

SCALE: N/A

GENERAL DEMOLITION NOTES

1. ALL WORK TO BE SEQUENCED AND SCHEDULED WITH OWNER. 2. G.C. SHALL PROVIDE AND ENGINEER ALL TEMPORARY SUPPORT AND SHORING AS REQUIRED. 3. G.C. TO PROTECT ADJACENT AREAS NOT AFFECTED BY

CONSTRUCTION. 4. G.C. TO FIELD VERIFY ALL CONDITIONS PRIOR TO BIDDING AND CONSTRUCTION. 5. ALL EXISTING MATERIALS NOTED TO BE REMOVED SHALL BE PROPERLY DISPOSED OF BY G.C. UNLESS OTHERWISE NOTED. OWNERS RESERVE THE RIGHT TO RETAIN AN ITEM NOTED FOR DEMOLITION. 6. G.C. SHALL COORDINATE EXTENT OF ALL DEMOLITION WORK WITH NEW CONSTRUCTION. REFER TO COMPLETE DRAWING SET TO COORDINATE DEMOLITION WORK WITH

OTHER TRADES. 7. ALL ELECTRICAL, PLUMBING AND MECHANICAL LOCATED IN WALLS AND CEILING NOTED TO BE REMOVED SHALL BE EITHER REMOVED BACK TO SOURCE OR LOCATED OUT OF HARMS WAY FOR RELOCATION IN NEW CONSTRUCTION, G.C. TO COORDINATE.

## **KEYNOTES**

1 REMOVE DOOR + FRAME

- 2 REMOVE PORTION OF WOOD FRAME WALL PATCH WALL/ FLOOR/ CEILING TO REMAIN AS NECESSARY
- 3 REMOVE LIGHT FIXTURE. SEE ELECTRICAL FOR FURTHER ELEC. DEMO
- 4 REMOVE COUNTER AND SHELVING 5 REMOVE BASEBOARD HEATER/CAP LINES
- SEE MECHANICAL FOR FURTHER MECH. DEMO 6 REMOVE COUNTER AND SHELVING
- PATCH WALL/ FLOOR AS NECESSARY 7 REMOVE SWINGING GATE
- 8 REMOVE MASONRY WALL SHORE AND BRACE AS NECESSARY
- FOR INSTALLATION OF NEW FLOOR DECKING 9 REMOVE FLOOR FRAMING. SHORE STRUCTURE AS NECESSARY
- 10 REMOVE WALL SILL BELOW FOR INSTALLATION OF NEW DOOR
- 11 REMOVE WINDOW/ PORTION OF EXTERIOR WALL BELOW
- 12 REMOVE PORTION OF WALL/ FRAMING AS NECESSARY FOR NEW BOOK DROP. PATCH EXTERIOR + INTERIOR AS NECESSARY

PATCH FLOOR/WALLS AND CEILING TO REMAIN

DEMO TO 4" BELOW EXISTING FLOOR LEVEL

- 13 REMOVE EXISTING CARPET
- FOR NEW FINISH
- PATCH WALLS, FLOOR, CEILING AS NECESSARY
- 16 REMOVE EXTERIOR WINDOW, TRIM AND FRAME. 17 REMOVE PORTION OF RAILING, PATCH FLOORING
- 19 NOT USED
- SILL AND TRIM AS NECESSARY.

- 24 SALVAGE HARDWARE FOR REUSE AT CEILING. SHORE STRUCTURE S NECESSARY.
- 26 REMOVE WALL AS NECESSARY FOR LU/LA SHAFT WALL/REINFORCEMENT INSTALLATION.

- 14 REMOVE EXISTING PLANK FLOOR. PREP SUBFLOOR
- 15 REMOVE DOORS , FRAME AND WING WALLS
- 18 REMOVE PORTION OF WALL, DOOR AND FRAME SALVAGE DOOR AND FRAME FOR REUSE
- 20 REMOVE STAIR LIFT TRACK AND ASSOCIATED WIRING AND SWITCHES. PATCH WALL/ WINDOW
- 21 REMOVE EXISTING DRINKING FOUNTAIN. SALVAGE FOR REUSE.
- 22 SHELVING REMOVED BY OWNER, PAINT EXISTING WALL. EXISTING WOOD CLEAT TO REMAIN.
- 23 REMOVE DOOR AND FRAME/SALVAGE FOR USE
- IN NEW CONSTRUCTION.

PATCH/ REPAIR GWB CEILING.

25 REMOVE EXISTING STEEL TUBE COLUMNS, BEAM

- 27 ADD ALTERNATE NO. 1 REMOVE WINDOW SASHES FOR NEW JAMB LINERS AND REPLACEMENT WINDOW SASHES
- 28 REMOVE EXISTING VCT TILE 29 REMOVE PORTION OF SLAB FOR NEW
- FOOTING [ 30 ]REMOVE BOLLARD

**FIRST FLOOR DEMOLITION PLAN** 

 $\overline{\circ}$ 

TLAND, MAIN enovation for 3ranch Library PERMITTING

PORTLAND PUBLIC LIBR BURBANK BRANCH

377 Stevens Avenue Deering Center Portland, Maine 0410

SHEET # **AD101** 

PLAN NUMBER

SCALE: 1/4" = 1'-0"