


CONTRACTOR _____					CONTRACTOR _____					CONTRACTOR _____					CONTRACTOR _____					CONTRACTOR _____														
BLDG. SIZE _____					ADDRESS _____					CITY/STATE _____					ENGINEER _____					ADDRESS _____					CITY/STATE _____					PHONE _____				
CONSTRUCTION ITEM	QUANTITY	UNIT COST	TOTAL	REMARKS	CONSTRUCTION ITEM	QUANTITY	UNIT COST	TOTAL	REMARKS	CONSTRUCTION ITEM	QUANTITY	UNIT COST	TOTAL	REMARKS	CONSTRUCTION ITEM	QUANTITY	UNIT COST	TOTAL	REMARKS	VARIANCE SUCCESSFUL vs LOW BID														
BUILDING																																		
1. CONCRETE FOUNDATION																																		
2. BUILDING SLAB																																		
3. MASONRY																																		
4. STRUCTURAL STEEL																																		
5. ROOF JOIST																																		
6. ROUGH CARPENTRY																																		
A. MATERIAL																																		
B. LABOR																																		
7. FINISH CARPENTRY																																		
A. MATERIAL																																		
B. LABOR																																		
8. FRP PANELING																																		
9. EIFS INSTALLATION																																		
10. WALK-IN INSTALLATION																																		
11. BUILDING INSULATION																																		
12. ROOFING & FLASHING																																		
13. ALUMINUM STOREFRONT & GLAZING																																		
14. PICKUP WINDOW																																		
15. METAL DOOR FRAME HARDWARE																																		
16. MARLITE DOORS FRAME HARDWARE																																		
17. DRYWALL																																		
18. ACOUSTICAL CEILING																																		
19. CERAMIC TILE																																		
20. QUARRY TILE																																		
21. DECORATOR TILE																																		
22. PAINTING STAINING & CAULKING																																		
23. TOILET PARTITIONS & ACCESSORIES																																		
MECHANICAL																																		
24. PLUMBING																																		
25. ELECTRICAL																																		
26. SERVICE PANEL																																		
27. HVAC INCLUDING HOOD INSTALLATION																																		
28. REFRIGERATION INSTALLATION																																		
29. OTHERS																																		
MISCELLANEOUS																																		
31. OTHERS (SPECIFY)																																		
A.																																		
B.																																		
C.																																		
D.																																		
SUPERVISION																																		
GENERAL CONDITIONS																																		
BUILDING SUBTOTAL																																		
PROFIT/OVERHEAD																																		
BUILDING TOTAL																																		
CONSTRUCTION ITEM QUANTITY UNIT COST TOTAL REMARKS QUANTITY UNIT COST TOTAL REMARKS QUANTITY UNIT COST TOTAL REMARKS QUANTITY UNIT COST TOTAL REMARKS QUANTITY UNIT COST TOTAL REMARKS VARIANCE SUCCESSFUL vs LOW BID																																		
ON-SITE WORK																																		
1. DEMOLITION																																		
2. LAND CLEARING																																		
3. STAKING																																		
4. EXCAVATION & GRADING																																		
A. CUT																																		
B. FILL																																		
C. SOILS TEST																																		
5. 6"x6" CURBING																																		
6. CURB & GUTTER																																		
7. 6" EXTRUDED CONCRETE CURB																																		
8. CONCRETE PADS																																		
9. CONCRETE WALKS																																		
A. CITY																																		
B. BUILDING																																		
10. APPROACHES																																		
A. CONCRETE																																		
B. ASPHALT																																		
11. ASPHALT PAVING																																		
12. PARKING BUMPERS																																		
13. LOT STRIPPING																																		
14. TRASH ENCLOSURE																																		
15. FENCING/SCREENING																																		
SITE ELECTRICAL																																		
16. ELECTRICAL SERVICE																																		
17. SIGN CONDUIT																																		
18. PHONE CONDUIT																																		
19. SITE LIGHTING																																		
20. TRANSFORMER PAD																																		
SITE PLUMBING																																		
21. SANITARY SEWER																																		
22. GREASE TRAP																																		
23. WATER SERVICE																																		
24. GAS SERVICE																																		
25. STORM SEWER																																		
A. CATCH BASIN(S)																																		
B. 6" - 10"																																		
C. 12" - 24"																																		
D. MISCELLANEOUS																																		
OFF-SITE WORK																																		
26. UTILITY EXTENSIONS																																		
A. WATER																																		
B. SEWER																																		
C. GAS																																		
27. MISCELLANEOUS																																		
A.																																		
B.																																		
C.																																		
SUPERVISION																																		
GENERAL CONDITIONS																																		
SITE WORK SUBTOTAL																																		
PROFIT/OVERHEAD																																		
SITE WORK TOTAL																																		
TOTAL PROJECT COST																																		

REVISIONS:

DATE ISSUED: 07-02-2008

\*INDICATES REVISION TO THIS SHEET

Atlanta  
Boston  
Chicago  
Dallas  
Los Angeles  
Miami  
Sacramento



**Tim Hortons**  
1408 CONGRESS STREET  
PORTLAND, ME 04102

SPECIFICATIONS

SAI # 08138  
DRAWING NUMBER: SP11

DRAWN BY: DDS CHECKED BY: JPY