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SECTION 01781 

PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 
1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

1.2 SUBMITTALS 

A. Record Drawings:  Comply with the following: 
1. Number of Copies:  Submit one set of marked-up Record Prints. 

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and 
contract modifications. 

C. Record Product Data:  Submit one copy of each Product Data submittal. 
1. Where Record Product Data is required as part of operation and maintenance manuals, 

submit marked-up Product Data as an insert in manual instead of submittal as Record 
Product Data. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings 
and Shop Drawings. 
1. Preparation:  Mark Record Prints to show the actual installation where installation varies 

from that shown originally.  Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to prepare the 
marked-up Record Prints. 
a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 
b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the markup 

before enclosing concealed installations. 
2. Content:  Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
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c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Owner's written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing 
actual physical conditions, completely and accurately.  If Shop Drawings are marked, 
show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 
1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into 

manageable sets.  Bind each set with durable paper cover sheets.  Include identification 
on cover sheets. 

2. Identification:  As follows: 
a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Owner. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 
1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 
2. Mark copy with the proprietary name and model number of products, materials, and 

equipment furnished, including substitutions and product options selected. 
3. Record the name of manufacturer, supplier, Installer, and other information necessary to 

provide a record of selections made. 
4. For each principal product, indicate whether Record Product Data has been submitted in 

operation and maintenance manuals instead of submitted as Record Product Data. 
5. Note related Change Orders, Record Product Data, and Record Drawings where 

applicable. 
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2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 
1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 
2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 
3. Note related Change Orders, Record Specifications, and Record Drawings where 

applicable. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work.  Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for Project 
Record Document purposes.  Post changes and modifications to Project Record Documents as 
they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the 
field office apart from the Contract Documents used for construction.  Do not use Project 
Record Documents for construction purposes.  Maintain Record Documents in good order and 
in a clean, dry, legible condition, protected from deterioration and loss.  Update Record 
Documents on a weekly basis. Provide access to Project Record Documents for Owner's 
reference during normal working hours. 

END OF SECTION 


