Communications Center Renovations March, 2014
at the Portland International Jetport
Project 1402

SECTION 01210 ALLOWANCES

PART 1 - GENERAL
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RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Condi-
tions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1. Certain materials and equipment are specified in the Contract Documents by allowances.
In some cases, these allowances include installation. Allowances have been established
in lieu of additional requirements and to defer selection of actual materials and equipment
to a later date when additional information is available for evaluation. If necessary, addi-
tional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

2. Quantity allowances.

Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for procedures for submitting and
handling Change Orders.

2. Division 1 Section "Unit Prices" for procedures for using unit prices.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final

selection and purchase of each product or system described by an allowance must be completed

to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form speci-
fied for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.
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15 UNUSED MATERIALS

A.  Return unused materials purchased under an allowance to manufacturer or supplier for credit to

Owner, after installation has been completed and accepted.

1. If requested by Architect, prepare unused material for storage by Owner when it is not
economically practical to return the material for credit. If directed by Architect, deliver
unused material to Owner's storage space. Otherwise, disposal of unused material is
Contractor's responsibility.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and instal-
lations to ensure that each allowance item is completely integrated and interfaced with related
work.

3.3 SCHEDULE OF ALLOWANCES

A.  Allowance# 1: Lump Sum Allowance: Include the sum of $43,338.00. This allowance covers
the cost of the work to be performed by Griffon Security Technologies: 254 River St. ,
Springvale, ME 04083: http://griffonsecurity.com/ Contact Tim Barrett: 207-512-5658
1. This allowance includes material cost receiving, handling and installation and Contractor

overhead and profit.

B. Allowance# 2: Lump Sum Allowance: Include the sum of $3,500.00. This allowance covers
the purchase and installation of carpet flooring.
1. This allowance includes material cost receiving, handling and installation and Con-tractor
overhead and profit.

END OF SECTION 01210
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