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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 

including the following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

4. Miscellaneous record submittals. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set of marked-up record prints. 

B. Record Specifications:  Submit annotated PDF electronic files of Project's Specifications, 

including addenda and contract modifications. 

C. Record Product Data:  Submit annotated PDF electronic files and directories of each submittal. 

1. Where record Product Data are required as part of operation and maintenance manuals, 

submit duplicate marked-up Product Data as a component of manual. 

D. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous record-

keeping requirements and submittals in connection with various construction activities.  Submit 

annotated PDF electronic files and directories of each submittal. 

E. Reports:  Submit written report weekly indicating items incorporated into project record 

documents concurrent with progress of the Work, including revisions, concealed conditions, 

field changes, product selections, and other notations incorporated. 
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PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 

Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation:  Mark record prints to show the actual installation where installation varies 

from that shown originally.  Require individual or entity who obtained record data, 

whether individual or entity is Installer, subcontractor, or similar entity, to provide 

information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 

c. Record data as soon as possible after obtaining it. 

d. Record and check the markup before enclosing concealed installations. 

e. Cross-reference record prints to corresponding archive photographic 

documentation. 

2. Content:  Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 

b. Revisions to details shown on Drawings. 

c. Depths of foundations below first floor. 

d. Locations and depths of underground utilities. 

e. Revisions to routing of piping and conduits. 

f. Revisions to electrical circuitry. 

g. Actual equipment locations. 

h. Duct size and routing. 

i. Locations of concealed internal utilities. 

j. Changes made by Change Order or Construction Change Directive. 

k. Changes made following Architect's written orders. 

l. Details not on the original Contract Drawings. 

m. Field records for variable and concealed conditions. 

n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 

personnel proficient at recording graphic information in production of marked-up record 

prints. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 

between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 

from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 

DRAWING" in a prominent location. 
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1. Record Prints:  Organize record prints and newly prepared record Drawings into 

manageable sets.  Bind each set with durable paper cover sheets.  Include identification 

on cover sheets. 

2. Identification:  As follows: 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Architect and Construction Manager. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 

varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 

equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 

provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 

operation and maintenance manuals instead of submitted as record Product Data. 

5. Note related Change Orders, record Product Data, and record Drawings where applicable. 

B. Format:  Submit record Specifications as annotated PDF electronic file. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 

varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 

applicable. 

B. Format:  Submit record Product Data as annotated PDF electronic file. 

1. Include record Product Data directory organized by Specification Section number and 

title, electronically linked to each item of record Product Data. 

2.4 MSDS SHEETS 

A. Assemble MSDS all sheets required by other Specification Sections and bind and identify, 

ready for continued use and reference. 
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B. Format:  Submit MSDS record submittals as 3-ring binder file. 

1. Submit to UNUM Safety Manager. 

2.5 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 

record keeping and submittal in connection with actual performance of the Work.  Bind or file 

miscellaneous records and identify each, ready for continued use and reference. 

B. Format:  Submit miscellaneous record submittals as PDF electronic file. 

1. Include miscellaneous record submittals directory organized by Specification Section 

number and title, electronically linked to each item of miscellaneous record submittals. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for project 

record document purposes.  Post changes and revisions to project record documents as they 

occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 

field office apart from the Contract Documents used for construction.  Do not use project record 

documents for construction purposes.  Maintain record documents in good order and in a clean, 

dry, legible condition, protected from deterioration and loss.  Provide access to project record 

documents for Architect's and Construction Manager's reference during normal working hours. 

END OF SECTION 017839 


