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URBAN WORK RESPONSIBILITY SCHEDULE OUTSIDE AIR DUCTWORK 4 5 o
GENERAL CONTRACTOR LANDLORD URBAN STORE ENVIRONMENT TEAM OR SPECIAL FINISHER URBAN OUTFITTERS INC. RETURN AIR DUCTWORK 1 2 3
ITEM
FURNISH 1 INSTALL 2 FINISH 3 FURNISH 4 INSTALL 5 FURNISH 6 INSTALL 7 FINISH 8 FURNISH 9 INSTALL 10 EXHAUST AIR DUCTWORK 1 2 3
HVAC SYSTEM CONTROLS 4 5
DEMOLISH EXISTING INTERIOR SPACE 4 5 HVAC SYSTEM STARTUP 4 5
MODIFICATIONS TO EXTERIOR STOREFRONT @ ENTRY 4 5 HVAC UNIT COMMISSIONING 1 2 3
DEMOLISH EXISTING STOREFRONT AS REQUIRED 4 5 HVAC SYSTEM AIR BALANCING 1 2 3 ARCHITECTS . o
| hereby certify that this plan, specification, or report
SUPPORT OF UNITS 4 5 was prepared by me or under my direct supervision
DUCT DECTECTORS 4 5 and that l am a du_ly Licensed Architect under the laws
of the State of Maine.
ALL UTILITY METERS 4 5 Print Name: Sean M. Wagner, AIA
METER ACTIVATION 4 5 9 10
SEWER SERVICE TO LEASED SPACE 4 5 BATHROOM PLUMBING FIXTURES ! 2 8 Date: 08-01-2014  License #: ARC4112
SEWER SERVICE IN LEASED SPACE 1 2 PLUMBING FIXTURES 1 2 3
WATER SERVICE TO LEASED SPACE 4 5 MOP SINK 1 2 3
WATER SERVICE IN LEASED SPAGE ] 5 ADA COMPLIANT ELECTRIC WATER COOLER 1 2 3 N eWStu dl . /—\i’C h itecture
BUILDING ACCESSIBILITY (ADA) 4 5 CONVENIENCE WATER COOLER 2 9
4431 Lake Avenue South
PARKING LOT REPAIR, MAITENENACE 4 5 White Bear Lake, MN 55110
ARRICADE GRAPHICS N s . EXTERIOR STOREFRONT FRAMING SYSTEM 4 5 p: 651.207.5527 f:651.207.8247
EXTERIOR STOREFRONT GLAZING 4 5
INTERIOR STOREFRONT FRAMING SYSTEM 1 2 3 ANTHROPOLOGIE
FLOOR STRUCTURE- CODE COMPLIANT RETAIL USE 4 5 INTERIOR STOREFRONT PLASTER ! 2 ! 8
FRONT ENTRY DOOR 4 60 Pearl Street
NEW RAMP STRUCTURE 1 2 3 9 © 00 5
BACK LOBBY DOOR 1 2 3 Portland, ME 04101
HVAC ROOF STRUCTURE 4 5
WOOD SUBFLOOR A s ENTRY DOOR HANDLES 2 3 9
WOOD PLANK FLOOR 5 s . ENTRY DOOR HARDWARE 1 2 3
VINYL FLOORS ] 5 s BACK LOBBY DOOR HARDWARE 1 2 3
DOORS FROM SALES, FRS TO BOH 2 3 9
VINYL SUBFLOORS 1 2 3
HARDWARE FOR DOORS FROM SALES, FR's TO BOH 1 2 3
VINYL WALL BASE 1 2 3
ENTRANCE WALK-OFF MAT 2 3 9 HOLD CLOSET DOOR 2 3 °
HOLD CLOSET DOOR HARDWARE 2 3 9
DEMISING WALLS(FRAMED INT) - INSULATION 4 5 FIRE ALARM SYSTEM TO LEASED SPACE 4 5
DEMISING WALLS (FRAMED INT) - DRYWALL 4 5 TIE IN FROM TENANT FATO LL FA 1 2 3
DEMISING WALLS (FRAMED INT)- TAPE AND FINISH 4 5 THIRD PARTY MONITORING ! 2
DEMISING WALLS (MASONRY) CLEAN AND POINT 4 5 SPRINKLER MAIN 4 5
STRUCTURAL OPENINGS (2) IN MASONRY WALL 4 5 SPRINKLER SYSTEM IN UNCONFINED SPACE 4 5
EXTERIOR WALLS. CLEAN MASONRY 4 5 SPRINKLER SYSTEM MODS FOR Tl WORK 1 2 3
INTERIOR WALLS - CLEAN MASONRY 4 5 FIRE EXTINGUISHERS 1 2 3
DECORATIVE PLASTER & STUD WALL ] ) s . FIRE SEPARATION BETWEEN ADJACENT SPACES 4 5
SALES AREA MIRROR/GLASS ASSEMBELY 2 3 9
STORAGE SHELVING & RACKS 2 3 9
GYPSUM BOARD-FIRE SEPARATION ASSEMBLY 4 5 LOCKERS 2 3 °
CEILING STRUCTURED FOR HANGING OF LIGHTING AND DUCTWORK 4 5 IC CONSTRUCTION CORES 1 2 3
CEILING FRAMING SYSTEM 4 5 IC FINAL STORE CORES 2 °
GWB TAPED AND FINISHED 4 5 OFFICE SAFE 2 3 °
DROP SAFES @ CASHWRAP 2 3 9
CEILING PAINTED 1 2 3
ROOF MEMBRANE A 5 F.R. BASE WALLS 1 2 3
ROOF INSULATION 4 5 F.R. PRE-HUNG DOORS 2 3 9
ROOF COPING AND DOWNSPOUT 4 5 F.R. WOOD TRIM 2 3 °
ROOF ACCESS 4 5 F.R. DOOR HARDWARE 2 3 9
CURB CUTS FOR HVAC 4 5 F.R MIRROR FRAME 2 3 °
F.R. MIRROR GLASS 1 2 3
F.R. MIRROR BLOCKING & FASTENING 1 2 3
ALL CONDUIT, J-BOXES, PULL STRINGS 1 2 3 F.R.BENCH 2 3 °
ELECTRICAL SERVICE OUTSIDE LEASED SPACE 4 5 F.R.HOOKS 2 3 °
ELECTRICAL SERVICE (600A 3PH 120/208V) FROM OUTSIDE LEASED 4 5 F.R. LIGHT FIXTURES 2 3 9
SPACE TO MAIN DISCONNECT IN SPACE E R COMMON AREA MIRROR FRAME ) 5 0
MAIN DISCONNECT PANEL - GENERAL 1 2 3
F.R. COMMON AREA MIRROR GLASS 1 2 3
MAIN DISCONNECT PANEL - HVAC 4 5
F.R. COMMON AREA CASEWORK 2 3 9
ELEC EQUIPMENT / PANELS - GENERAL 1 2 3
F.R. PLASTER 6 7 8
ELEC EQUIPMENT / PANELS - HVAC 4 5
LIGHT FIXTURES / LAMPS 2 3 9
TEMPORARY LIGHTING 1 2 3
CASHWRAP 2 3 8 9
EMERGENCY EXIT LIGHTS 2 9
BACKWRAP 2 3 9
HVAC CONTROL WIRING 4 5
CASHWRAP COUNTERTOP 2 3 9
BACKWRAP COUNTERTOP 2 3 9
ALL LV CONVENIENCE RECEPTACLES 1 2
ALL FASTENERS FOR STANDARDS 1 2 3
CHECKPOINT SYSTEM 9 10 DRAWN BY:BH CHECKED BY: SMW
IN-WALL STANDARDS 2 3 9
CHECKPOINT SYSTEM LV WIRING 9 10 . §
PRE-FABRICATED FLOATING WALLS 2 3 9 NSA PROJECT NUMBER: 2013-99
SECURITY SYSTEM 9 10 PROJECT PHASE: CD
PREFABRICATED FLOATING WALLS TAPE + FINISH 2 8
SECURITY SYSTEM LV WIRING 1 2
SITE-BUILT WALL VIGNETTES 1 2 3 ISSUE / DATE:
SOUND SYSTEM 9 10
SITE BUILT VIGNETTE WALL TAPE + FINISH 2 8
SOUND SYSTEM LV WIRING 9 10 100% CHECKSET 07-11-2014
IN-WALL BASE CASEWORK 2 3 9
CONDUIT FROM EXTERIOR TO PHONE BOARD 4 5 BID/PERMIT 08-01-2014
IN WALL CABINET / WOOD PLANK SHELVING 2 3 9
PHONE SERVICE 9 10
PHONE SYSTEM LV WIRING 1 2
ALL REQUIRED BLOCKING 1 2 3
P.0.S. EQUIPMENT AND SYSTEM
O.S.EQu SYs ° 10 METAL DOORS, FRAMES & FINISHES 1 2 3
P.0.S. SYSTEM LV WIRING 1 2
DOOR TRANSITIONS 1 2 3
WIRELESS ACCESS POINT SYSTEM ° 10 DOOR HARDWARE (EXCEPT AT F.R. AND ENTRY) 1 2 3
WIRELESS SYSTEM LV WIRING 1 2 REVISION :
BACK OF HOUSE CASEWORK & SHELVING 2 3 9
BACK OF HOUSE CORNER GUARDS 1 2 3
TOILET ACCESSORIES 1 2 3
HVAC UNITS- FULLY OPERATIONAL 4 5
PLASTER VIGNETTE WALL FINISHES 6 7 8
CONDENSER UNITS 4 5
LOBBY STOREFRONT PLASTER 6 7 8
AIR HANDLING UNITS 4 5
CONDENSER UNIT POWER 4 5 SHEET TITLE .
AIR HANDLING UNIT POWER 4 5 RESPONSIBILITY
HVAC DEDICATED PANEL OR MDP 4 5 SC H E D U L E
ALL AIR HANDLING UNIT ACCESSORIES 4 5
CONDENSATE PIPING SYSTEM 4 5
SUPPLY DUCTWORK 1 2 3
SHEET NO :




