DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

007200 - CONTRACT AND GENERAL CONDITIONS OF THE CONTRACT

1. THE WILLIAMS-SONOMA, INC MASTER CONTRACTOR AGREEMENT BASED ON PAYMENT BY STIPULATED SUM
SHALL GOVERN THE WORK. COPIES ARE AVAILABLE FROM THE OWNER UPON REQUEST.

DIVISION 01 - GENERAL REQUIREMENTS

011000 - SUMMARY

1. USE OF PREMISES:

A. UNLESS NOTED OTHERWISE, CONTRACTOR SHALL HAVE FREE AND COMPLETE USE OF THE SITE.

B. LIMIT NOISE PRODUCING WORK TO THE HOURS BETWEEN 7 AM AND 7 PM MONDAY THROUGH FRIDAY,
AND 9 AM AND 6 PM ON SATURDAYS AND SUNDAYS, UNLESS OTHERWISE APPROVED THE OWNER AND
LANDLORDS ON-SITE REPRESENTATIVE. COOPERATE WITH OWNER TO MINIMIZE NOISE IMPACTS ON
ADJACENT PROPERTIES.

2. PERFORM WORK WITHIN THE CONTRACT TIME STATED IN THE OWNER/CONTRACTOR AGREEMENT.

3. COORDINATE CONSTRUCTION SCHEDULE AND OPERATIONS WITH THE OWNER AND LANDLORDS ONSITE
REPRESENTATIVE.

4. SEPARATE WORK:
A. REFER TO THE RESPONSIBILITY MATRIX INDICATED ON THE DRAWINGS.
B. PERFORM WORK SO AS TO ALLOW THE PERFORMANCE OF WORK BY OTHER CONTRACTORS.

5. PRODUCTS FURNISHED BY OWNER FOR INSTALLATION BY THE CONTRACTOR:
A. REFER TO THE RESPONSIBILITY MATRIX INDICATED ON THE DRAWINGS..
B. COORDINATE WORK TO FACILITATE INSTALLATION OF PRODUCTS FURNISHED BY THE OWNER FOR
INSTALLATION BY THE CONTRACTOR.
C. OWNER'S RESPONSIBILITIES:
1) ARRANGE FOR AND DELIVER SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES, TO CONTRACTOR.
2) ARRANGE AND PAY FOR PRODUCT DELIVERY TO SITE.
3) UPON DELIVERY, INSPECT PRODUCTS JOINTLY WITH CONTRACTOR.
4) SUBMIT CLAIMS FOR TRANSPORTATION DAMAGE.
5) ARRANGE FOR REPLACEMENT OF DAMAGED, DEFECTIVE, OR MISSING ITEMS.
6) ARRANGE FOR MANUFACTURERS' WARRANTIES, INSPECTIONS, AND SERVICE.
D. CONTRACTOR'S RESPONSIBILITIES:
1) REVIEW SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES.
2) RECEIVE AND UNLOAD PRODUCTS AT SITE; INSPECT FOR COMPLETENESS, FOR DAMAGE, JOINTLY
WITH OWNER.
3) HANDLE, STORE, INSTALL AND FINISH PRODUCTS IN COMPLIANCE WITH CONTRACT DOCUMENTS AND
MANUFACTURER’S INSTRUCTIONS, AS APPLICABLE.
4) REPAIR OR REPLACE ITEMS DAMAGED BY WORK OF THIS CONTRACT.

6. APPLICATIONS FOR PAYMENT: SUBMIT THREE COPIES OF EACH APPLICATION UNDER PROCEDURES OF
SECTION 01330 ON AIA G702 - APPLICATION AND CERTIFICATE FOR PAYMENT, OR A FORM APPROVED BY
THE ARCHITECT AND THE OWNER.

7. COORDINATION:

A. COORDINATE WORK TO ASSURE EFFICIENT AND ORDERLY SEQUENCE OF INSTALLATION OF
CONSTRUCTION ELEMENTS, WITH PROVISIONS FOR ACCOMMODATING ITEMS INSTALLED LATER.

B. COORDINATE SPACE REQUIREMENTS FOR MECHANICAL AND ELECTRICAL SYSTEMS. MAKE RUNS
PARALLEL WITH LINES OF BUILDING. UTILIZE SPACES EFFICIENTLY, AND MAXIMIZE ACCESSIBILITY FOR
MAINTENANCE, REPAIR, AND OTHER INSTALLATIONS.

C. EXECUTE CUTTING AND PATCHING TO INTEGRATE ELEMENTS OF THE WORK. REMOVE ILL-TIMED AND
DEFECTIVE WORK AND REPLACE WITH NEW WORK CONFORMING TO THE REQUIREMENTS OF THE
CONTRACT DOCUMENTS.

D. SEAL PENETRATIONS THROUGH FLOORS, WALLS, AND CEILINGS.

8. ADDITIONAL CONDITIONS:

A. SCOPE: AS DEFINED IN THE AGREEMENT AND AS INDICATED ON THE DRAWINGS. UNLESS OTHERWISE
NOTED OR DIRECTED, ITEMS SCHEDULED AND ITEMS INDICATED IN THE TECHNICAL SPECIFICATIONS
SHALL ONLY BE REQUIRED TO THE EXTENT INDICATED ON THE DRAWINGS. THIS SHALL NOT BE
INTERPRETED TO EXCLUDE ACCESSORIES AND PROCEDURES RELATED TO THOSE ITEMS, AS
SPECIFIED, AND AS NECESSARY TO COMPLETE THE WORK.

B. DEFINITIONS:

1) WHERE "AS SHOWN," "AS DETAILED," OR WORDS OF SIMILAR MEANING ARE USED, REFERENCES TO
THE DRAWINGS ARE INTENDED UNLESS STATED OTHERWISE.

2) WHERE "AS DIRECTED," "AS REQUIRED," "AS SELECTED," "APPROVED" OR WORDS OF SIMILAR
MEANING ARE USED, IT SHALL BE UNDERSTOOD THAT "BY THE ARCHITECT" FOLLOWS UNLESS
STATED OTHERWISE.

3) "AS NECESSARY" SHALL BE UNDERSTOOD TO MEAN "AS NECESSARY FOR A COMPLETE AND FULLY
FUNCTIONING INSTALLATION IN ACCORDANCE WITH REQUIREMENTS OF THE CONTRACT
DOCUMENTS, APPLICABLE CODES AND JURISDICTIONAL REQUIREMENTS, AND ACCEPTED TRADE
PRACTICES.

4) "FURNISH" MEANS "CONTRACTOR SHALL PROCURE, PAY FOR, AND DELIVER"; "INSTALL" MEANS
"CONTRACTOR SHALL SET IN POSITION AND CONNECT OR ADJUST FOR FINAL USE"; "PROVIDE"
MEANS "CONTRACTOR SHALL FURNISH AND INSTALL."

5) WHERE "INCLUDES," IS USED, IT SHALL BE UNDERSTOOD THAT ITEMS FOLLOWING MAY NOT BE A
COMPLETE LIST OF COMPONENTS TO THE EXCLUSION OF OTHER ITEMS NOT LISTED BUT WHICH MAY
BE REASONABLY INFERRED AS NECESSARY TO COMPLETE THE WORK.

013119 - PROJECT MEETINGS

1. PROGRESS MEETINGS: ATTEND PROGRESS MEETINGS CALLED BY THE OWNER OR THE ARCHITECT
THROUGHOUT THE PROGRESS OF THE WORK.

2. CONVENE A PRE-INSTALLATION MEETING WHEN IT IS SPECIFIED FOR A CERTAIN PORTION OF THE WORK.
REQUIRE ATTENDANCE OF ENTITIES DIRECTLY AFFECTING, OR AFFECTED BY, THE WORK OF THE SECTION.

3. GENERAL CONTRACTOR IS RESPONSIBLE FOR ALL MEETING AGENDAS, MINUTES, AND DISTRIBUTION
THEREOF.

013300 - SUBMITTAL PROCEDURES, SCHEDULES AND SHOP DRAWINGS

1. SUBMITTAL PROCEDURE:

A. REQUIRED SUBMITTALS ARE IDENTIFIED IN THE CONTRACT DOCUMENTS, INCLUDING THOSE THAT
REQUIRE APPROVAL BY THE OWNER.

B. IDENTIFY DEVIATIONS FROM CONTRACT DOCUMENTS. LEAVE SPACE FOR CONTRACTOR AND
ARCHITECT REVIEW STAMPS.

C. REVIEW AND SIGN EACH SUBMITTAL PRIOR TO SUBMITTAL TO THE ARCHITECT. UNSIGNED SUBMITTALS
WILL BE RETURNED BY THE ARCHITECT.

D. UNLESS SPECIFIED OTHERWISE, SUBMIT THE NUMBER OF SUBMITTALS THE CONTRACTOR REQUIRES,
PLUS ONE WHICH WILL BE RETAINED BY THE ARCHITECT

E. TRANSMIT EACH ITEM TO THE ARCHITECT UNDER THE CONTRACTOR’S STANDARD TRANSMITTAL FORM
AS APPROVED BY THE ARCHITECT. INCLUDE PROJECT NAME, CONTRACTOR NAME, SUBCONTRACTOR
OR SUPPLIER NAME, AND DRAWING SHEET, DETAIL NUMBER, OR SPECIFICATION SECTION NUMBER
CORRESPONDING TO THE SUBMITTAL AS APPROPRIATE.

F. MAKE SUBMITTALS AS REQUIRED TO CAUSE NO DELAY IN THE WORK. ALLOW SUFFICIENT TIME FOR
POSSIBLE REVISION AND RESUBMITTAL OF REJECTED SUBMITTALS. COORDINATE SUBMITTAL OF
RELATED ITEMS.

G. REVISE AND RESUBMIT REJECTED SUBMITTALS AS REQUIRED TO OBTAIN APPROVAL, IDENTIFYING
CHANGES MADE SINCE PREVIOUS SUBMITTAL.

2. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES:

A. SHOP DRAWINGS:

1) SCHEDULE: WITHIN 14 DAYS OF AGREEMENT, SUBMIT A COMPLETE SHOP DRAWING SCHEDULE
SHOWING THE SEQUENCE OF SUBMISSION DATES AND A SCHEDULE OF DATES FOR APPROVAL OF
ALL SHOP DRAWINGS. WHEREVER PRACTICAL THIS SCHEDULE SHALL PROVIDE FOR A 4 WEEK
CHECK PERIOD FROM THE DATE OF RECEIPT; OTHERWISE, ALLOW FOR A MINIMUM 14 DAY
TURNAROUND. THE ARCHITECT MAY CONSIDER REQUESTS FOR ACCELERATED TURNAROUND FOR
SUBMITTALS CRITICAL TO SCHEDULING.

2) SUBMIT SHOP DRAWINGS IN THE FORM OF ELECTRONIC COPIES OR 2 LEGIBLE RIGHT-READING
COPIES.

3) UNLESS SPECIFIED OTHERWISE, SHOP DRAWINGS SHALL SHOW QUANTITIES, MATERIALS, METHODS

OF ASSEMBLY, ADJACENT CONSTRUCTION, DIMENSIONS, COLORS, PATTERNS, TEXTURES, AND
OTHER APPROPRIATE INFORMATION TO FULLY ILLUSTRATE THE WORK.

4) CORRECTED DRAWINGS RESUBMITTED FOR REVIEW AND APPROVAL SHALL HAVE NO CHANGES
OTHER THAN THOSE CALLED FOR IN THE REVIEW NOTES ON THE PREVIOUS SUBMISSION UNLESS

CLEARLY INDICATED ON THE DRAWINGS AND FULLY EXPLAINED IN WRITING WITH THE RESUBMITTAL.

B. PRODUCT DATA:
1) MARK EACH COPY TO IDENTIFY APPLICABLE PRODUCTS, MODELS, OPTIONS AND OTHER DATA;

SUPPLEMENT MANUFACTURE'S STANDARD DATA TO PROVIDE INFORMATION UNIQUE TO THE WORK.

2) SUBMIT THE NUMBER OF COPIES WHICH CONTRACTOR REQUIRES, PLUS 2 COPIES WHICH WILL BE
RETAINED BY ARCHITECT.
C. SAMPLES:
1) SUBMIT SAMPLES AS SPECIFIED IN THE TECHNICAL SECTIONS.
2) INCLUDE IDENTIFICATION ON EACH SAMPLE GIVING FULL INFORMATION.
3) SUBMIT THREE SAMPLES, ONE OF WHICH WILL BE RETAINED BY ARCHITECT, UNLESS INDICATED
OTHERWISE IN THE TECHNICAL SECTION.

3. CERTIFICATES: SUBMIT THE ORIGINAL SIGNED VERSION TO ARCHITECT.

014500 - QUALITY CONTROL

1.

STANDARDS:

A. COMPLY WITH INDUSTRY STANDARDS EXCEPT WHEN MORE RESTRICTIVE TOLERANCES OR SPECIFIED
REQUIREMENTS INDICATE MORE RIGID STANDARDS OR MORE PRECISE WORKMANSHIP.

B. PERFORM WORK TO MEET OR EXCEED THE REQUIREMENTS OF APPLICABLE CODES, ORDINANCES,
LAWS, REGULATIONS, SAFETY ORDERS, AND DIRECTIVES FROM AUTHORITIES HAVING JURISDICTION
OVER THE WORK.

C. ACCESSIBILITY: EQUIPMENT, ACCESSORIES AND WORK SHALL BE IN ACCORDANCE WITH FEDERAL,
STATE AND LOCAL CODES WITH RESPECT TO HANDICAP ACCESSIBILITY, AND WITH THE AMERICANS
WITH DISABILITIES ACT (ADA). THE MORE RESTRICTIVE CODE SHALL APPLY.

D. PERFORM WORK WITH PERSONS QUALIFIED TO PRODUCE WORKMANSHIP OF SPECIFIED QUALITY.

E. INSTALL PRODUCTS IN ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS. WHERE
CONFLICT EXISTS BETWEEN MANUFACTURER'S RECOMMENDATIONS AND THE SPECIFIED
REQUIREMENTS, NOTIFY ARCHITECT IMMEDIATELY.

EXAMINATION PRIOR TO INSTALLATION:

A. PRIOR TO STARTING WORK OF EACH TRADE OR LOCATION, CAREFULLY INSPECT INSTALLED WORK OF
OTHER TRADES AND VERIFY THAT SUCH WORK IS COMPLETE TO THE POINT WHERE WORK MAY
PROPERLY COMMENCE. NOTIFY THE ARCHITECT OF CONDITIONS DETRIMENTAL TO THE PROPER AND
TIMELY COMPLETION OF THE WORK.

B. DO NOT BEGIN INSTALLATION UNTIL UNSATISFACTORY CONDITIONS ARE RESOLVED. BEGINNING WORK
CONSTITUTES ACCEPTANCE OF SITE CONDITIONS AND RESPONSIBILITY FOR DEFECTIVE INSTALLATION
CAUSED BY PRIOR OBSERVABLE CONDITIONS.

MOCK-UPS:
A. GENERAL:
1) PROVIDE MOCK-UPS AS SPECIFIED IN THE INDIVIDUAL SPECIFICATION SECTIONS. PROVIDE
ADDITIONAL MOCK-UPS, AS REQUIRED BY THE ARCHITECT, UNTIL APPROVAL IS OBTAINED.
2) DO NOT PROCEED WITH SUBSEQUENT WORK UNTIL APPROVAL OF THE MOCK-UP IS OBTAINED.
3) APPROVAL OF MOCK-UP SHALL BE THE STANDARD OF WORKMANSHIP AND MATERIALS FOR THE
REMAINDER OF THE WORK SIMILAR TO THE MOCK-UP.
4) MAINTAIN MOCK-UP IN APPROVED CONDITION, UNTIL DIRECTED OTHERWISE.
5) UNLESS SPECIFIED OTHERWISE, REMOVE MOCK-UP AT COMPLETION, WHEN DIRECTED BY
ARCHITECT.
B. SCHEDULE TO PERMIT TIME FOR REVIEW AND ADJUSTMENT AS NECESSARY.

TESTING LABORATORY SERVICES:
A. WHERE THE SCOPE OF THE WORK REQUIRES, THE OWNER WILL ARRANGE FOR THE SERVICES OF AN
INDEPENDENT TESTING LABORATORY TO INSPECT AND TEST THE WORK TO VERIFY COMPLIANCE WITH

THE CONTRACT DOCUMENTS. REPORTS OF ALL INSPECTIONS AND TESTS SHALL BE SUBMITTED TO THE

ARCHITECT FOR REVIEW.

B. CONTRACTOR'S RESPONSIBILITIES:

1) COOPERATE WITH TESTING LABORATORY PERSONNEL, AND FURNISH ACCESS, TOOLS, SAMPLES,
CERTIFICATIONS, TEST REPORTS, DESIGN MIXES, EQUIPMENT, STORAGE, AND ASSISTANCE AS
REQUESTED BY THE TESTING LABORATORY.

2) NOTIFY ARCHITECT AND TESTING LABORATORY 48 HOURS PRIOR TO EXPECTED TIME FOR
OPERATIONS REQUIRING INSPECTION AND TESTING. WHEN TESTS OR INSPECTIONS CANNOT BE
PERFORMED, THROUGH THE FAULT OF THE CONTRACTOR, REIMBURSE THE OWNER FOR THE
ADDITIONAL COSTS INCURRED.

3) REMOVE AND REPLACE ALL WORK FOUND NOT COMPLYING WITH THE CONTRACT DOCUMENTS.
REMEDIES SHALL BE IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND CODE
REQUIREMENTS.

4) IF INITIAL TESTS AND INSPECTIONS INDICATE DEFICIENT WORK, THE CONTRACTOR SHALL
REIMBURSE THE OWNER FOR THE COSTS OF ALL SUBSEQUENT TESTS AND INSPECTIONS RELATED
TO THE DEFICIENCY.

5) ALL DAMAGE WHICH MAY OCCUR TO THE WORK AS A RESULT OF NORMAL TESTING OPERATIONS
SHALL BE REPAIRED TO MATCH SURROUNDING SURFACES.

6) SCHEDULE TESTING AND INSPECTION SO THAT THE WORK OF TESTING AND INSPECTION
PERSONNEL WILL BE AS CONTINUOUS AND BRIEF AS POSSIBLE.

7) REIMBURSE THE OWNER FOR TRAVEL AND LODGING EXPENSES INCURRED FOR TESTING AND
INSPECTION SERVICES PERFORMED OUTSIDE A RADIUS OF 100 MILES OF THE SITE.

C. TESTS AND INSPECTIONS SHALL BE IN ACCORDANCE WITH CODE REQUIREMENTS.
D. CONTRACTOR'S CONVENIENCE TESTING: INSPECTION AND TESTING PERFORMED EXCLUSIVELY FOR

THE CONTRACTOR'S CONVENIENCE SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR.

015000 - TEMPORARY FACILITIES AND CONTROLS

1.

TEMPORARY UTILITIES: PROVIDE TEMPORARY UTILITIES, SERVICES, AND CONSTRUCTION AS NECESSARY

TO PERFORM THE WORK. COORDINATE TEMPORARY FACILITIES AND CONTROLS WITH OWNER AND THE

LANDLORD.

A. ELECTRICITY: CONNECT TO EXISTING SERVICE. OWNER WILL PAY COSTS OF ENERGY USED. TAKE
MEASURES TO CONSERVE ENERGY.

B. LIGHTING: PERMANENT LIGHTING MAY BE USED DURING CONSTRUCTION. PROVIDE ADDITIONAL
TEMPORARY LIGHTING AS NECESSARY.

C. HEATING AND VENTILATION: PERMANENT SYSTEM MAY BE USED. OWNER WILL PAY FOR THE COST OF

ENERGY USED.

TELEPHONE. COORDINATE WITH THE OWNER.

WATER: UTILIZE EXISTING FACILITIES. OWNER WILL PAY FOR WATER USED.

SANITARY:

1) WHERE EXISTING TOILET FACILITIES ARE UNAVAILABLE WITHIN THE PROJECT LIMITS, FURNISH AND
MAINTAIN PORTABLE FACILITIES.

2) PERMANENT TOILET FACILITIES MAY BE USED DURING CONSTRUCTION OPERATIONS ONLY AS
APPROVED BY THE OWNER. IF TOILET FACILITIES ARE USED PRIOR TO TURN OVER MAINTAIN IN

mmo

SANITARY CONDITION. PROVIDE TOILET PAPER, PAPER TOWELS AND TRASH CONTAINERS. PROVIDE

DAILY PROPER DISPOSAL OF WASTE AND CLEANING AS NECESSARY.

BARRIERS:
A. PROVIDE TEMPORARY BARRICADES, FENCES, AND COVERS AS NECESSARY TO PROTECT EXISTING
FACILITIES, AND TO PREVENT PUBLIC ENTRY TO CONSTRUCTION SITE.

CONTROLS:

A. DUST CONTROL: PROVIDE TEMPORARY ENCLOSURES AS NECESSARY TO PREVENT PENETRATION OF
DUST INTO OCCUPIED AREAS SEPARATE FROM WORK AREAS, DAMAGE TO OPERATING SYSTEMS AND
COMPONENTS, AND TO CREATE ENVIRONMENTAL CONDITIONS NECESSARY FOR THE PROPER
INSTALLATION OF MATERIALS AND SYSTEMS.

B. NOISE CONTROL: PROVIDE NECESSARY PRECAUTIONS AS REQUIRED BY THE OWNER.

5.

6.

FIRE SAFETY: COMPLY WITH APPLICABLE PROVISIONS OF IFC CHAPTER 14 FOR FIRE SAFETY DURING
DEMOLITION AND CONSTRUCTION OPERATIONS.

TEMPORARY CONSTRUCTION:

A. OBTAIN APPROVAL FROM THE BUILDING OWNER FOR MODIFICATIONS TO EXISTING SYSTEMS OR
FACILITIES NOT INDICATED.

B. REMOVE TEMPORARY SYSTEMS OR FACILITIES WHEN USE IS NO LONGER REQUIRED. CLEAN AND
REPAIR DAMAGE CAUSED BY INSTALLATION OR USE OF TEMPORARY SYSTEMS OR FACILITIES.

CONSTRUCTION CLEANING:
A. CONTROL ACCUMULATION OF WASTE MATERIALS AND RUBBISH. PERIODICALLY DISPOSE OF OFF-SITE.
B. MAINTAIN AREAS FREE OF DUST AND OTHER CONTAMINANTS DURING FINISHING OPERATIONS.

016000 - PRODUCT REQUIREMENTS

1.

2.

DELIVERY, STORAGE, AND HANDLING:

A. TRANSPORT AND HANDLE PRODUCTS BY METHODS TO AVOID PRODUCT DAMAGE.

B. MANUFACTURED PRODUCTS SHALL REMAIN IN MANUFACTURER'S CONTAINERS OR PACKAGING,
STORED IN ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS, UNTIL READY FOR INSTALLATION.

GENERAL INSTALLATION REQUIREMENTS

A. UNLESS INDICATED OR SPECIFIED OTHERWISE, INSTALL EACH PRODUCT IN ACCORDANCE WITH THE
PRODUCT MANUFACTURER'S INSTRUCTIONS.

B. DISTRIBUTE COPIES OF MANUFACTURER'S INSTRUCTIONS TO PARTIES INVOLVED IN THE INSTALLATION.

C. MAINTAIN ONE SET OF COMPLETE INSTRUCTIONS AT THE JOB SITE DURING INSTALLATION AND UNTIL
COMPLETION.

PRODUCT OPTIONS

A. PRODUCT SPECIFIED BY REFERENCE STANDARDS OR BY DESCRIPTION ONLY: PROVIDE PRODUCT
MEETING THOSE STANDARDS.

B. PRODUCT SPECIFIED BY NAMING ONE OR MORE MANUFACTURERS WITH AN "OR APPROVED" PROVISION:
USE SPECIFIED PRODUCT OR SUBMIT A REQUEST FOR SUBSTITUTION IN ACCORDANCE WITH THE
SPECIFIED SUBSTITUTION REQUIREMENTS. WHEN APPROVED A SUBSTITUTE PRODUCT MAY BE USED.

C. PRODUCT SPECIFIED BY NAMING ONE OR MORE MANUFACTURERS, WITHOUT A PROVISION FOR
SUBSTITUTION: NO SUBSTITUTION WILL BE ALLOWED, EXCEPT AS SPECIFIED UNDER THE ARTICLE ON
SUBSTITUTIONS.

PRODUCT OPTIONS AND SUBSTITUTIONS:

A. FURNISH PRODUCTS SPECIFIED, EXCEPT WHERE "OR APPROVED" IS USED; SUBSTITUTE PRODUCTS MAY
BE SUBMITTED TO ARCHITECT FOR APPROVAL.

B. SUBSTITUTIONS WILL BE CONSIDERED ONLY FOR THE FOLLOWING REASONS:
1) APRODUCT BECOMES UNAVAILABLE DUE TO NO FAULT OF THE CONTRACTOR.
2) A SUBSTITUTE PRODUCT WILL BE IN OWNER'S BEST INTEREST BY PROVIDING A COST SAVINGS,

PRODUCT QUALITY OR UTILITY ADVANTAGE, OR SCHEDULE BENEFIT.

C. DOCUMENT EACH SUBSTITUTION REQUEST WITH COMPLETE DATA SUBSTANTIATING COMPLIANCE OF
PROPOSED SUBSTITUTION WITH CONTRACT DOCUMENTS.

D. A SUBSTITUTION REQUEST CONSTITUTES A REPRESENTATION THAT CONTRACTOR:
1) HAS INVESTIGATED PROPOSED PRODUCT AND HAS DETERMINED THAT IT MEETS OR EXCEEDS
PERFORMANCE OF THE SPECIFIED PRODUCT, IN ALL RESPECTS.

2) SHALL PROVIDE THE SAME WARRANTY FOR SUBSTITUTION AS FOR SPECIFIED PRODUCT.

3) WILL COORDINATE INSTALLATION AND MAKE OTHER CHANGES WHICH MAY BE REQUIRED FOR WORK

TO BE COMPLETE IN ALL RESPECTS.

4) WAIVES CLAIMS FOR ADDITIONAL COSTS THAT MAY SUBSEQUENTLY BECOME APPARENT.
5) AGREES TO PAY ALL COSTS OF REDESIGN RELATED TO THE SUBSTITUTION.

E. UNLESS PREVIOUSLY APPROVED, SUBSTITUTIONS IMPLIED ON SHOP DRAWINGS WILL NOT BE
ACCEPTED.

F. THE ARCHITECT WILL DETERMINE ACCEPTABILITY OF PROPOSED SUBSTITUTION, COORDINATE WITH
THE OWNER, AND WILL NOTIFY CONTRACTOR OF ACCEPTANCE OR REJECTION WITHIN A REASONABLE
TIME.

BIDDER-DESIGNED ITEMS:

A. ITEMS DESIGNATED IN THE CONTRACT DOCUMENTS AS "BIDDER-DESIGNED" ARE DOCUMENTED AS
NECESSARY TO DESCRIBE DESIGN INTENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FINAL
DESIGN, ENGINEERING, PERMITTING (IF REQUIRED BY LAW), FURNISHING, AND INSTALLATION OF THE
COMPLETE ITEM, INCLUDING COMPONENTS REQUIRED TO YIELD A FULLY FUNCTIONING, STRUCTURALLY
STABLE, AND WARRANTABLE ITEM IN COMPLIANCE WITH DOCUMENTED DESIGN INTENT, AND
APPLICABLE BUILDING CODES.

B. EXCEPT AS SPECIFICALLY INDICATED, THE CONTRACTOR SHALL BE RESPONSIBLE FOR INTERFACE OF
BIDDER DESIGNED ITEMS WITH OTHER COMPONENTS OF THE PROJECT, INCLUDING CONNECTION TO
UTILITIES IF APPROPRIATE.

C. SUBMITTALS FOR EACH BIDDER DESIGNED ITEM SHALL INDICATE THE SCOPE OF THE BIDDER DESIGN
WORK IN DETAIL SUFFICIENT TO CLEARLY DESCRIBE INTERFACE WITH OTHER ITEMS OR WORK.

BASIS OF DESIGN:

A. SPECIFICATIONS NAMING PRODUCTS AS THE "BASIS OF DESIGN" ARE NOT INTENDED TO IMPLY
PREFERENCE AND SHOULD NOT BE CONSTRUED AS RESTRICTIVE. THE PRODUCT NAMED AS BASIS OF
DESIGN IS DEEMED SUITABLE FOR USE AS INDICATED WITH REGARD TO CHARACTERISTICS SUCH AS
FUNCTION, PERFORMANCE, SIZE, COLOR, TEXTURE, PATTERN, STRENGTH, AND CONFIGURATION.

B. WHERE OTHER MANUFACTURERS ARE NAMED, THEY ARE DEEMED TO MAKE PRODUCTS OF
COMPARABLE QUALITY WITH SIMILAR CHARACTERISTICS. THERE IS NO IMPLIED WARRANTY THAT
STANDARD PRODUCTS OF OTHER NAMED MANUFACTURERS ARE SUITABLE FOR THE WORK WITHOUT
MODIFICATION. THE CONTRACTOR IS RESPONSIBLE FOR ASSURING COORDINATION OF THE PRODUCT
AS IF NO “BASIS OF DESIGN” HAD BEEN NAMED.

C. UNLESS OTHERWISE SPECIFICALLY NOTED, WHERE SALIENT ATTRIBUTES ARE LISTED WITH A
NUMERICAL VALUE, WITHOUT QUALIFICATION SUCH AS "MAXIMUM," "MINIMUM," OR STATEMENT OF AN
ACCEPTABLE RANGE, THEN VALUES WITHIN 10 PERCENT OF THOSE SPECIFIED WILL BE CONSIDERED
ACCEPTABLE.

D. PRODUCTS OF MANUFACTURERS NOT NAMED IN THE SPECIFICATION MAY ONLY BE SUBMITTED
SUBJECT TO PRODUCT SUBSTITUTION REQUIREMENTS DESCRIBED ELSEWHERE IN THESE
SPECIFICATIONS.

017329 - CUTTING AND PATCHING

1.

REPAIR EXISTING SURFACES AND CONSTRUCTION AS NECESSARY TO MAKE WORK COMPLETE, WITH ALL
COMPONENTS MATCHING AND CONSISTENT.

PROVIDE A SMOOTH, EVEN, AND INVISIBLE TRANSITION TO NEW CONSTRUCTION. WHEN FINISHED
SURFACES ARE CUT SO THAT AN INVISIBLE TRANSITION WITH NEW WORK IS NOT POSSIBLE, TERMINATE
EXISTING SURFACE ALONG THE NEAREST BREAK LINE, JOINT, OR CORNER.

MAJOR PATCHING PROCEDURES SHALL BE REVIEWED WITH THE BUILDING OWNER, PRIOR TO PROCEEDING.

PATCHING OF ABANDONED CORE DRILLS:
A. PATCH WITH NON-SHRINK GROUT.
1) PREMIXED COMPOUND CONSISTING OF NON-METALLIC AGGREGATE, CEMENT, WATER REDUCING
AND PLASTICIZING AGENTS; MINIMUM COMPRESSIVE STRENGTH OF 7000 PSI IN 28 DAYS. CONFORM
TO THE FOLLOWING:
A) GROUT SHALL BE NON-BLEEDING.
B) ASTM C1107, GRADE B.
C) FLUID CONSISTENCY (FLOW CONE) AS MEASURED BY 25-30 SECOND FLOW PER ASTM C939 AT
TEMPERATURE EXTREMES OR 40 DEGREES F AND 90 DEGREES F.
D) WORKING TIME NOT LESS THAN 30 MINUTES AT BOTH OF THE NOTED TEMPERATURE EXTREMES.
B. TROWEL FLUSH WITH ADJACENT CONCRETE SURFACES. MATCH ADJACENT FINISH.

EXISTING SPRAYED FIREPROOFING: PATCH AND REPAIR EXISTING SPRAYED FIREPROOFING TO MATCH THE
FIRE RATING OF THE EXISTING CONSTRUCTION. HAND PATCH USING UL-APPROVED MATERIALS AND
PROCEDURES.

017700 - CLOSEOUT PROCEDURES

6.

10.

1.

FINAL CLEANING:

A. THOROUGHLY CLEAN ALL SURFACES PRIOR TO FINAL ACCEPTANCE.

B. REMOVE WASTE AND SURPLUS MATERIALS, RUBBISH, AND CONSTRUCTION FACILITIES FROM THE SITE.

C. TOILET FACILITIES: IF PERMANENT TOILET FACILITIES WERE USED DURING CONSTRUCTION
OPERATIONS, THOROUGHLY CLEAN TO SANITARY CONDITION. RESTORE ALL FINISHES, FIXTURES AND
ACCESSORIES TO LIKE-NEW CONDITION. REMOVE AND PROPERLY DISPOSE OF ALL WASTE.

D. WASTE LINE CLEANING AND INSPECTION: JET CLEAN SEWER LINES AND PERFORM SEWER VIDEO
CAMERA INSPECTION PRIOR TO TUROVER. PROVIDE DOCUMENTATION TO OWNERS PROJECT
MANAGER.

PROJECT RECORD DOCUMENTS:

A. MAINTAIN A COMPLETE SET OF RECORD DRAWINGS THAT CLEARLY AND NEATLY INDICATE EXACT
INSTALLED LOCATIONS OF ITEMS THAT WILL BE CONCEALED IN THE WORK SUCH AS CONDUIT, PIPING,
DUCTS, REINFORCING, MECHANICAL AND ELECTRICAL EQUIPMENT, AND SIMILAR ITEMS. SHOW ALL
CHANGES FROM THE CONTRACT DOCUMENTS, AND ALL UNCOVERED EXISTING CONDITIONS THAT WILL
BE SUBSEQUENTLY CONCEALED.

B. RECORD DRAWINGS SHALL BE USED FOR NO OTHER PURPOSE AND SHALL BE STORED SEPARATELY
FROM THOSE USED FOR CONSTRUCTION.

C. DOCUMENTS SHALL BE IN SAME FORMAT AS THE CONSTRUCTION DOCUMENTS.

D. KEEP DOCUMENTS CURRENT; DO NOT PERMANENTLY CONCEAL ANY WORK UNTIL REQUIRED
INFORMATION HAS BEEN RECORDED.

E. AT CONTRACT CLOSEOUT, SUBMIT DOCUMENTS WITH TRANSMITTAL LETTER CONTAINING DATE,
PROJECT TITLE, CONTRACTOR'S NAME AND ADDRESS, LIST OF DOCUMENTS, AND SIGNATURE OF
CONTRACTOR.

SUBMITTALS: IN ADDITION TO SUBMITTALS REQUIRED BY THE CONDITIONS OF THE CONTRACT, AND
SUBMITTALS REQUIRED BY SECTION 01330, FURNISH SUBMITTALS REQUIRED BY GOVERNING AUTHORITIES,
AND SUBMIT A FINAL STATEMENT OF ACCOUNTING GIVING TOTAL ADJUSTED CONTRACT SUM, PREVIOUS
PAYMENTS, AND SUM REMAINING DUE.

OPERATION AND MAINTENANCE DATA:

A. SUBMIT COMPLETE DATA FOR EACH PIECE OF EQUIPMENT AND COMPONENT USED IN THE WORK.
B. SUBMIT OPERATION AND MAINTENANCE DATA FOR MECHANICAL AND ELECTRICAL SYSTEMS.

C. ARRANGE IN A BINDER WITH A SECTION FOR EACH SYSTEM.

WARRANTIES, GUARANTEES AND BONDS:

A. SUBMIT ALL MANUFACTURER WARRANTIES.

B. FURNISH WRITTEN GUARANTEE, FROM EACH SUBCONTRACTOR PERFORMING WORK COVERED BY THE
ADDITIONAL GUARANTEE REQUIREMENTS SPECIFIED IN THE TECHNICAL SECTIONS. UNLESS SPECIFIED
OR APPROVED OTHERWISE, THE GUARANTEE SHALL COMMENCE ON THE DATE OF SUBSTANTIAL
COMPLETION.

C. EACH GUARANTEE SHALL BE SIGNED, AND SHALL STATE THAT THE WORK UNDER GUARANTEE WAS
INSTALLED IN ACCORDANCE WITH THE CONTRACT DOCUMENTS, AND THAT THE WORK WILL BE FREE
FROM DEFECTS IN WORKMANSHIP AND MATERIAL FOR THE PERIOD OF TIME SPECIFIED, AND THAT ALL
DEFECTS WILL BE PROMPTLY REPAIRED WITHOUT ADDITIONAL COST TO THE OWNER.

SPARE PARTS AND MAINTENANCE MANUALS: FURNISH PRODUCTS, SPARE PARTS, AND MAINTENANCE
MATERIALS IN QUANTITIES SPECIFIED IN EACH SECTION, IN ADDITION TO THAT USED FOR CONSTRUCTION
OF WORK. COORDINATE WITH OWNER; DELIVER TO PROJECT SITE AND OBTAIN RECEIPT PRIOR TO FINAL
PAYMENT.
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. 0412617

o
2

3250 Van Ness Avenue ¢
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WILLIAMS-SONOMA,

OWNER:

DIVISION 02 - EXISTING CONDITIONS

024119 - SELECTIVE DEMOLITION

1.

10.

11.

12.

13.

14.

DEMOLISH IN AN ORDERLY AND CAREFUL MANNER AS REQUIRED TO ACCOMMODATE THE WORK. PHASE
DEMOLITION IN ACCORDANCE WITH THE CONSTRUCTION SCHEDULE.

WHERE DEMOLITION EXCEEDS THAT INDICATED, VERIFY SUCH DEMOLITION WITH THE ARCHITECT PRIOR TO
PROCEEDING. DEMOLITION WORK SHALL BE COORDINATED WITH THE LANDLORDS ON-SITE
REPRESENTATIVE.

PROTECT EXISTING STRUCTURAL MEMBERS. CONTACT THE ARCHITECT PRIOR TO MODIFYING
STRUCTURAL MEMBERS BEYOND THE EXTENT INDICATED. CEASE OPERATIONS AND NOTIFY THE
ARCHITECT IMMEDIATELY IF CONTINUED DEMOLITION OPERATIONS MIGHT ENDANGER THE EXISTING
STRUCTURE. DO NOT RESUME OPERATIONS UNTIL SAFETY IS RESTORED.

DURING DEMOLITION OPERATIONS, NOTIFY THE ARCHITECT OF ALL CONDITIONS THAT DIFFER
SUBSTANTIALLY FROM THOSE INDICATED, SPECIFIED, OR EXPECTED. NOTIFY THE ARCHITECT IF
PREVIOUSLY UNKNOWN OPERATIONAL, OR POTENTIALLY OPERATIONAL ELEMENTS, ARE UNCOVERED
DURING DEMOLITION OPERATIONS. PERFORM NO DEMOLITION IN SUCH AREAS, UNLESS APPROVED BY
THE ARCHITECT.

PROVIDE TEMPORARY SHORING AS REQUIRED TO SUPPORT EXISTING CONSTRUCTION AGAINST
MOVEMENT OR OVERLOAD DURING DEMOLITION OPERATIONS, UNTIL PERMANENT SUPPORTS ARE IN
PLACE.

EXCEPT WHERE NOTED OR SPECIFIED OTHERWISE, TAKE POSSESSION OF MATERIALS BEING DEMOLISHED,
AND IMMEDIATELY REMOVE FROM SITE. DO NOT OVERLOAD EXISTING CONSTRUCTION TO REMAIN WITH
DEMOLISHED MATERIALS.

CAREFULLY REMOVE, STORE, AND PROTECT ALL MATERIALS AND COMPONENTS TO BE REUSED.

WHERE POSSIBLE WITHOUT DAMAGE, REMOVE, STORE, AND PROTECT EXISTING MATERIALS AND
COMPONENTS NOT NOTED FOR REMOVAL, WHICH IF REMOVED, WOULD FACILITATE THE NEW
CONSTRUCTION AND RECONDITIONING.

CAREFULLY REMOVE, PROTECT, AND TURN OVER AS DIRECTED, MATERIALS AND COMPONENTS CLAIMED
BY THE OWNER FOR SALVAGE. PRIOR TO DEMOLITION, CONTACT THE OWNER TO DETERMINE WHICH ITEMS
WILL BE CLAIMED.

WHERE CUT EDGES OF THE EXISTING CONSTRUCTION WILL BE VISIBLE IN THE COMPLETED WORK, CUT IN
UNIFORM STRAIGHT LINES. CONCRETE AND MASONRY SHALL BE SAW CUT OR CORE DRILLED.

REPAIR ALL DEMOLITION PERFORMED IN EXCESS OF THAT REQUIRED, AT NO ADDITIONAL COST TO THE
OWNER.

UTILITY LINE DEMOLITION:

A. VERIFY LOCATIONS OF EXISTING UTILITIES PRIOR TO DEMOLITION. COORDINATE ANY REQUIRED UTILITY
SERVICE INTERRUPTIONS WITH THE LANDLORDS ON-SITE REPRESENTATIVE.

B. ABANDONED UNDERSLAB CONDUIT SHALL BE CUT OFF BELOW THE FINISHED SURFACE LINE, AND ALL
CONDUCTORS SHALL BE REMOVED. PATCH AND FILL THE OPENING FLUSH WITH THE FINISH.

C. ABANDONED ELECTRICAL CONDUCTORS SHALL BE REMOVED BACK TO THE BRANCH CIRCUIT PANEL,
UNLESS INDICATED OTHERWISE. ABANDONED CONDUIT WHICH IS EXPOSED AND READILY ACCESSIBLE
SHALL BE REMOVED. LEAVE ABANDONED CONDUIT WHICH IS CONCEALED IN EXISTING CONSTRUCTION
TO REMAIN.

D. ABANDONED UNDERSLAB PIPING SHALL BE REMOVED AND CUT OFF FLUSH WITH THE FLOOR LINE.
PATCH FLUSH WITH THE FLOOR.

E. ABANDONED PIPING WHICH IS EXPOSED AND READILY ACCESSIBLE SHALL BE REMOVED. LEAVE
ABANDONED PIPING WHICH IS CONCEALED IN EXISTING CONSTRUCTION TO REMAIN. CAP ALL EXPOSED
ENDS.

F. INDICATE LOCATION OF DISCONNECTED UTILITIES ON THE PROJECT RECORD DRAWINGS AS SPECIFIED
IN'SECTION 017700.

LEAVE SITE IN A CONDITION ACCEPTABLE TO THE OWNER AT ALL TIMES. REMOVE DEMOLISHED MATERIALS
FROM SITE DAILY AS WORK PROGRESSES. DO NOT OVERLOAD EXISTING STRUCTURE WITH DEMOLISHED
MATERIALS.

REMOVAL OF EXISTING BONDED FLOOR FINISHES:

A. SCRAPE, GRIND AND OTHERWISE REMOVE EXISTING FLOOR FINISH AND BONDING MATERIALS AS
NECESSARY TO RECEIVE NEW FLOOR FINISHES.

B. PREPARED SURFACE SHALL PRESENT A UNIFORM FLAT SURFACE READY TO RECEIVE THE NEW FLOOR
FINISHES FREE OF TELEGRAPHING AND OTHER SURFACE IRREGULARITIES.

C. NEW FLOOR FINISHES SHALL NOT BE INSTALLED OVER EXISTING FLOOR FINISH MATERIALS UNLESS
APPROVED OTHERWISE.
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