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00009 - ADVERTISEMENT FOR BIDS

1 PROJECT INFORMATION

A. Notice to Bidders: Bidders may submit bids for project as described in this Document. Submit
bids according to the Instructions to Bidders.

B.  Project Identification:  Renovations to the US MILITARY ENTRANCE PROCESSING
FACILITY

1. Project Location: 510 Congress Street, Portland, Maine.
C.  Owner: Center City Plaza Associates on behalf of General Services Administration.

D.  Architect Identification: The Contract Documents were prepared for Project by Ryan Senatore
Architecture, LLC , 565 Congress Street, Portland, ME 04101. Telephone 207-650-6414.

E.  Project Description: The Work involves renovations to the existing USMEPS facility located at
the site at the location indicated on Drawings. Work includes but is not limited to, selective
demolition, metal stud partitions, insulation, gypsum board walls, painting, metal doors, wood
doors, metal frames, door hardware, modifications to fire protection and detection systems,
security systems, electrical, heating, and ventilating complete and ready for use.

F. Construction Contract: Bids will be received for the following Work:

1. General Contract (all trades).

2 BID SUBMITTAL AND OPENING

A.  Owner will receive sealed lump sum bids until the bid time and date at the location given below.
Owner will consider bids prepared in compliance with the Instructions to Bidders issued by
Owner, and delivered as follows:



1. Bid Date: Friday, September 19, 2014.
2. Bid Time: 2:00 p.m., local time.
3. Location: Ryan Senatore Architecture, 565 Congress Street, Suite 304, Portland, ME.

Bids will be thereafter publicly opened and read aloud.

The owner is not obligated to accept the lowest bid and reserves the right to choose any of the
bids received.

BID SECURITY

Bid security shall be submitted with each bid in the amount of 5 percent of the bid amount. No
bids may be withdrawn for a period of 60 days after opening of bids. Owner reserves the right
to reject any and all bids and to waive informalities and irregularities.

The Selected General Contractor will be required to furnish a 100% Contract Performance Bond
and a 100% Contract Payment Bond to cover the execution of the Work which shall be in
conformity with the Form of Bonds contained in Project Manual and for the Contract Amount.

PREBID MEETING

Prebid Meeting: A Prebid meeting for all bidders will be held at the project site at 510 Congress
Street, Portland, Maine on Thursday, September 4, 2014 at 9:00 a.m., local time. Prospective
prime bidders are required to attend.

1. Bidders' Questions: Architect will provide a list of questions and responses at Prebid
conference by Addendum.

DOCUMENTS

A CD containing PDF files of the contract documents will be available at 10:00 a.m. on
Monday, September 1, 2014 and must be obtained at the offices of Ryan Senatore Architecture,
565 Congress Street, Suite 304, Portland, ME 04101 for a (non-refundable) fee of $25.00/ make
all checks payable to Ryan Senatore Architecture, LLC. The documents will be available only in
electronic/ CD Rom format; contractors are responsible for any and all printing of the
documents and will not be reimbursed for printing costs. Contractors purchasing the contract
documents will provide company name, mailing address, telephone number and email address
at the time the contract documents are purchased. Only those contractors registered at the
offices of Ryan Senatore Architecture will be notified of addenda issued during the bidding
period.
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B.  All telephone calls and correspondence in connection with this Project will be addressed to the
office of the Architect, Attention: Ryan Senatore, Ryan Senatore Architecture, 565 Congress
Street, Suite 304, Portland, ME, 04101, Telephone 207-650-6414, email
ryan@senatorearchitecture.com

6 TIME OF COMPLETION AND LIQUIDATED DAMAGES

A.  Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall complete
the Work within the Contract Time.

B.  Work is subject to liquidated damages of $200 per day.

END OF SECTION 000009
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00010 HQ USMEPCOM DESIGN GUIDE 2014

HQ USMEPCOM DESIGN GUIDE 2014 (attached at the end of this document)
are hereby incorporated by reference, all work shall be in accordance with this design guide.

END OF SECTION
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00020 AIA 201 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

AIA Document A201, "General Conditions of the Contract for Construction," is hereby incorporated into
the Procurement and Contracting Requirements by reference.

END OF SECTION
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00040 INSTRUCTIONS TO BIDDERS

AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and
Contracting Requirements by reference.

END OF SECTION
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00050 AIA A101 STANDARD FORM OF AGREEMENT BETWEEN OWNER AND GENERAL
CONTRACTOR

AIA Document A101, "Standard form of Agreement between Owner and General Contractor," is hereby

incorporated into the Procurement and Contracting Requirements by reference.

END OF SECTION
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00060 AIA G702 APPLICATION AND CERTIFICATION FOR PAYMENT and AIA G703

AIA Document G702, "Application and Certification for Payment," and AIA G703 ‘Continuation Sheet’
are hereby incorporated into the Procurement and Contracting Requirements by reference.

END OF SECTION
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00200 BID FORM

BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

o

c o w »

BID INFORMATION

Bidder:

Project Name: Renovations to the: US MILITARY ENTRANCE PROCESSING STATION
Project Location: 510 Congress Street, Portland, Maine.
Owner: Center City Plaza Associates on behalf of General Services Administration

Architect Identification: The Contract Documents were prepared for Project by Ryan Senatore
Architecture, LLC, 565 Congress Street, Suite 304, Portland, Maine 04101

CERTIFICATIONS AND BASE BID

Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully
examined the Procurement and Contracting Requirements, Conditions of the Contract,
Drawings, Specifications, and all subsequent Addenda, as prepared by Ryan Senatore
Architecture, LLC, and Architect’s consultants, having visited the site, and being familiar with
all conditions and requirements of the Work, hereby agrees to furnish all material, labor,
equipment and services, including all scheduled allowances, necessary to complete the
construction of the above-named project, according to the requirements of the Procurement and
Contracting Documents, for the stipulated sum of:

1. Dollars ($ ).

In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

This Bid will remain subject to acceptance for 30 days after the day of Bid opening.
Alternates will remain subject to acceptance for 60 days after the day of Bid opening.

The Owner has the right to reject this Bid.

BIDDER will sign and submit the Agreement with the Bonds and other documents
required by the Bidding Requirements within 15 days after the date of OWNER'S Notice
of Award.

5. BIDDER has examined copies of the Bidding Documents.

R N R S R
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6. BIDDER has visited the site and become familiar with the general, local and site
conditions.
7. BIDDER is familiar with federal, state, and local laws and regulations.

8. BIDDER has correlated the information known to BIDDER, information and
observations obtained from visits to the site, reports and drawings identified in the
Bidding Documents and additional examination, investigations, explorations, tests,
studies and data with the Bidding Documents.

9. This Bid is genuine and not made in the interest of or on behalf of an undisclosed person,
firm or corporation and is not submitted in conformity with an agreements or rules of a
group, association, organization or corporations; BIDDER has not directly or indirectly
induced or solicited another Bidder to submit a false or sham Bid; BIDDER has not
solicited or induced a person, firm or corporation to refrain from bidding; and BIDDER
has not sought by collusion to obtain for itself an advantage over another BIDDER or
over OWNER.

BID GUARANTEE

The undersigned Bidder agrees to execute a contract for this Work in the above amount and to
furnish surety as specified within 10 days after a written Notice of Award, if offered within 60
days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash,
cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such
failure, in the following amount constituting five percent (5%) of the Base Bid amount above:

1. Dollars ($ ).

In the event Owner does not offer Notice of Award within the time limits stated above, Owner
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or
bid bond.

The Selected General Contractor will be required to furnish a 100% Contract Performance Bond
and a 100% Contract Payment Bond to cover the execution of the Work which shall be in
conformity with the Form of Bonds contained in Project Manual and for the Contract Amount.

TIME OF COMPLETION

The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract
Documents on a date specified in a written Notice to Proceed to be issued by Engineer, and shall
fully complete the Work on or before February 27, 2015.

13
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pate:_10/31/14

ACKNOWLEDGEMENT OF ADDENDA

The undersigned Bidder acknowledges receipt of and use of the following Addenda in the
preparation of this Bid:

1. Addendum No. 1, dated
2. Addendum No. 2, dated
3. Addendum No. 3, dated
4, Addendum No. 4, dated
ALTERNATES

Alternate #1 amount

ALLOWANCES

The above amount includes the Allowances listed in Division 01 Section “Allowances”.

BID SUPPLEMENTS

The following supplements are a part of this Bid Form and are attached hereto.

1. Bid Form Supplement - Bid Bond Form (AIA Document A310).

SUBMISSION OF BID

Respectfully submitted this  day of ,2014.

Submitted By: (Name of bidding firm or
corporation).

Authorized Signature: (Handwritten signature).
Signed By: (Type or print name).

Title: (Owner/Partner/President/Vice President).
Witness By: (Handwritten signature).
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G.  Attest: (Handwritten signature).
H. By: (Type or print name).
L Title: (Corporate Secretary or Assistant Secretary).

J. Street Address:

K.  City, State, Zip:

L. Phone:

END OF DOCUMENT 004113 END OF SECTION
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SECTION 01100 - SUMMARY

1.1

1.2

PROJECT INFORMATION

Project Identification: Renovations to the: US MILITARY ENTRANCE PROCESSING STATION

1. Project Location: 510 Congress Street, Portland, Maine.
Owner: Center City Plaza Associates on behalf of General Services Administration.
1. Owner's Representative: Thomas Woods, Construction Representative.

Architect: Ryan Senatore Architecture, LLC.

WORK COVERED BY CONTRACT DOCUMENTS

Type of Contract: Single prime contracts.

Use of Site: Limited to work in areas indicated.

1. Security of the Facility is Imperitive, All contractors, sub-contractors, thier employees,
authorized personnell, and qualified vendors having business during the duration of the
contract for construction must be pre-registered with the US MEP Station Security Officer.

2. Owner occupancy and use by public not allowed.

Owner's Occupancy Requirements: Owner will occupy and operate the facility during

construction, General Contractor shall work with the Owner and coordinate its work with the

Onwers operations.

Work Restrictions:
1.  Weekdays - Monday through Friday - 7am to 5 pm

END OF SECTION
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SECTION 01290 - PAYMENT PROCEDURES

1.1 SUMMARY

A. Schedule of Values:

1. Format: Line items based on Project Manual table of contents and consistent with format
of AIA Document G703.
2. Provide multiple line items for principal subcontract amounts in excess of 10 percent of

the Contract Sum.

B. Applications for Payment:
1. Payment Application Times: First day of the month.
2. Payment Application Forms: AIA Document G702 and AIA Document G703.
3. Waiver of Mechanic's Lien:  Submitted from subcontractors, sub-subcontractors,

and suppliers for construction period covered by previous application.

END OF SECTION
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SECTION 01330 - SUBMITTAL PROCEDURES

1.1 DEFINITIONS

A. Action Submittals: Information that requires Architect's responsive action.

B. Informational Submittals: Information that does not require Architect's approval. Submittals
may be rejected for not complying with requirements.

1.2 PROCEDURES

A. Electronic copies of digital data files of the Contract Drawings will [not Jbe provided by
Architect for Contractor's use.

B. Processing Time:

1. Initial Review: 10 business days.

2. Resubmittal Review: 10 business days.

3. Sequential Review: 10 business days.

4. Concurrent Consultant Review: 10 business days.

C. Transmittal Form: AIA Document G810.

D. Submittal Procedures:
1. Submit via email as PDF files.
2. Certificates and Certifications Submittals: Includes signature of entity responsible for

preparing certification.
E. Contractor's Review:

1. Submittals: Marked with approval stamp before submitting to Architect.

F. Architect's Action:

1. Action Submittals: Stamped with an action stamp and returned.
a. Reviewed
b. Reviewed As Noted
c. Revise And Resubmit
d. Rejected

18



2. Informational Submittals: Reviewed but not returned, or rejected if they do not comply
with requirements.
3. Incomplete submittals will be returned without review.

4. Submittals Not Required: May not be reviewed and may be discarded, including MSDS
sheets.

END OF SECTION
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

1.1

oW

1.2

>

1.4

1.5

USE CHARGES

Sewer Service: Pay charges.
Water Service: Pay charges.
Electric Power Service: Pay charges.

INFORMATIONAL SUBMITTALS

Fire-safety program.
Dust- and HVAC-control plan.

TEMPORARY FACILITIES
G.C. to provide temporary facilities as required to complete the Work

EQUIPMENT

Fire extinguishers.

END OF SECTION
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SECTION 01770 - CLOSEOUT PROCEDURES

1.1 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection, complete the following.
1. Contractor's list of incomplete items (punch list) prepared.
a. Submit PDF electronic file.
2. Owner advised of pending insurance changeover.
3. Warranties, maintenance service agreements, and similar documents submitted.
4. Releases, occupancy permits, and operating certificates submitted.
5. Project Record Documents submitted.
6. Tools, spare parts, and extra materials delivered.
7. Startup testing completed.
8. Test/adjust/balance records submitted.
9. Temporary facilities removed.
10. Owner's personnel instructed in operation, adjustment, and maintenance of equipment and
systems.
11. Final cleaning performed.

12. Touchup performed.

1.2 FINAL COMPLETION

A. Preliminary Procedures: Before requesting final inspection, complete the following:

1. Final Application for Payment submitted.

2. List of incomplete items (punch list) endorsed by Architect as completed or otherwise
resolved for acceptance.

3. Evidence of continuing insurance coverage submitted.

1.3 SUBMITTAL OF PROJECT WARRANTIES

A. Organize warranty documents based on Project Manual and bind in heavy-duty, three-ring,
vinyl-covered, loose-leaf binders.

1.4 FINAL CLEANING

A. Clean each surface or unit to condition expected in an average commercial building cleaning
and maintenance program.
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B. Replace disposable air filters and clean permanent air filters.
C. Clean ducts, blowers, and coils if units were operated without filters during construction.
D. Clean HVAC system in compliance with NADCA Standard 1992-01.

1.5 REPAIR OF THE WORK

A.  Repair or remove and replace defective construction. Where damaged or worn items
cannot be repaired or restored, provide replacements. Restore damaged construction and
permanent facilities used during construction to specified condition.

END OF SECTION
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SECTION 02070 - SELECTIVE DEMOLTION

1.1 SUMMARY

A. Protecting existing elements not scheduled to be removed, in areas of demolition
B. Removing existing elements as indicated on demolition plans
C. G.C. to dispose of all materials offsite in accorrdance with all Federal, State and local laws and

codes. Any hazardous materials must be handled and abated in accordance with all Federal, State and local
laws. Work To be executed following the Rules and Recommendations of the Maine Department of
Environmental Protection: Title 38, 29 and 22 as well as rules as outlined in Chapter 424 Lead Paint
Management Regulations and the US EPA rules governing Repair and Painting of surfaces previously
coated with lead paint.

END OF SECTION
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SECTION 06200 - FINISH CARPENTRY

1.1 MATERIALS

A. Window and door jamb trim: 1x4 factory primed fingerjointed pine with eased exposed edges, field

painted
B. Window Jamb returns and misc trim: 1x factory primed fingerjointed pine with eased exposed edges,

field painted
C. Window Sill: 5/4 factory primed fingerjointed pine with 1/4” radius edges, field painted
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SECTION 06400 - CABINETRY
1.1 PRODUCT

Base and Wall cabinets and hardware to match existing cabinets, material construction, finishes and
colors

Plastic Laminate veneer panels, flush doors, boxes and drawers

Provide Samples and Submittals of Base Cabinets.

END OF SECTION
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SECTION 06600 - COUNTERTOP

1.1 PRODUCTS

Solid Surface: Manufacturer: Corian, Color: Sandstone to match existing building standard

Solid Surface Bench Seat: Manufacturer: Corian, Color: To be chosen from Manufacturers standard
colors.

Plastic lamnate countertop and backsplash to match existing countertop and backsplash, material
construction and color: TBD

Square edge countertop and backsplash

Provide Samples (Laminate from manufacturers full range ) and Submittals of Countertop and
backsplash.

END OF SECTION
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SECTION 07410 - INSULATION

A. Products

1. Fiberglass Batts in sizes as indicated on drawings

END OF SECTION

27



SECTION 07920 - JOINT SEALANTS

1.1

w >

1.2

1.3

—_—

1.4

S

PRECONSTRUCTION TESTING

Preconstruction compatibility and adhesion testing.
Preconstruction field-adhesion testing.

WARRANTY

Installer Warranty: Two years.

Special Manufacturer's Warranty: Manufacturer's standard warranty.

MATERIALS

VOC Content of Interior Sealants:
Architectural Sealants: 250 g/L.

Sealant Primers for Nonporous Substrates: 250 g/L.
Sealant Primers for Porous Substrates: 775 g/L.

Stain Test: ASTM C 1248.

JOINT SEALANTS

Neutral-Curing Silicone Joint Sealant:

Type: Single component.

Grade: Nonsag.

Class: 100/50.

Uses Related to Exposure: Nontraffic.

Urethane Joint Sealant:

28
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Type: Single component.
Grade: Nonsag.
Class: 100/50.

Uses Related to Exposure: Nontraffic.

b e

C. Latex Joint Sealant: Acrylic latex or siliconized acrylic latex.

D. Preformed Joint Sealant: Preformed silicone.

E. Acoustical Joint Sealant: Nonsag, paintable, nonstaining latex. F. Joint-Sealant Backing: Bond-
breaker tape.

1.5 FIELD QUALITY CONTROL

A. Field-adhesion testing.

B. All Ceiling and exterior wall penetrations (pipes, ducts, wiring, electrical boxes, electrical fixtures, etc)
must be sealed for air tighness.

END OF SECTION
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SECTION 08212 - WOOD DOORS

1.1 WARRANTY

A. Interior Doors: Life of installation.
1.2 PRODUCTS

A. Low-Emitting Materials: Adhesives and composite wood products do not contain
urea formaldehyde.

B. Interior Doors: Solid Core Flush Wood veneer doors as indicated on Door Schedule and USMEPCOM
Design Guide 2014

END OF SECTION

30



Inspections Division

SECTION 08400 - DOOR FRAMES

1.1 PRODUCTS

A. Interior door frames to be hollow metal knockdown frames with 2” face width and sized to meet
existing wall thickness. Putty and sand smooth all miter joints at knockdown frames, frames to be
primed and painted to match the exisitng door frames within the facility.

B. Interior door frames with sidelights to be hollow metal welded frames with 2 face width and sized
to meet existing wall thickness. Frames to be primed and painted to match the exisitng door
frames within the facility.

All door frames to be prepped for hardware and have silencers

2.1 INSTALLATION

A. Prepare jambs at locations of removed door frames and provide required blocking and anchoring
as required for new door frame installation

B. At locations of Welded Steel frames prepare jambs and head for installation of welded frame and
repair wall around frame to match adjacent wall surface

END OF SECTION
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SECTION 08710 — FINISH HARDWARE
PART 1 -GENERAL
1.01 RELATED DOCUMENTS

A. All of the Contract Documents, including General and Supplementary Conditions and
Division 1 General Requirements, apply to the work of this section.

1.02  DESCRIPTION OF WORK

A. The work of this section includes, but is not limited to, the following:
1. Providing hardware for all doors, except doors provided with their own
hardware.
2. Providing lock cylinders for all work requiring cylinders.
3. Providing the services of a qualified hardware consultant to prepare detailed

schedules of hardware required for the project.
1.03 RELATED WORK
A. Carefully examine all of the Contract Documents for requirements which affect the work

of this section. Other specifications sections which directly relate to the work of this
section include, but are not limited to, the following:

1. Section 08100 — Hollow Metal Doors and Frames; work requiring template
coordination, metal astragals for fire-rated doors.
2. Section 08210 — Wood Doors; work requiring template coordination, metal

astragals for fire-rated doors.
1.04 INTENT

A. A major intent of the work of this section is to provide hardware for every door in the
project, except as indicated, so that each door functions correctly for its intended use.
Provide only hardware that complies with applicable codes and requirements of
authorities having jurisdiction including requirements for barrier—free accessibility.

1.05 QUALITY ASSURANCE

A. Hardware supplier shall have in his employ one or more members of the Door and
Hardware Institute to include at least one Certified Architectural Hardware Consultant in
good standing, who shall be responsible for preparation of the Finish Hardware Schedule.
This Consultant shall be acceptable to the Architect and is to ensure that the intent
requirement of this specification is fulfilled, and certify that the work of this section

32



Inspections Division

meets or exceeds the requirements specified in this section and the requirements of
authorities having jurisdiction.

Hardware supplier shall warrant and guarantee, in writing, that hardware supplied is free
of defective material and workmanship. Supplier shall further warrant and guarantee for a
period of one year from Owner’s Use and Occupancy that the

hardware shall function in a satisfactory manner without binding, collapse, or dislodging
of its parts, provide the installation is made to the manufacturer’s recommendations.

The hardware supplier shall repair of remedy, without charge, any defect of workmanship
or material for which he is responsible hereunder.

1.06  SUBMITTALS

A.

Submit the following in accordance with SECTION 01300-SUBMITTALS:

1. Schedule: Submit to the Architect six (6) copies of the complete hardware
schedule within the fourteen (14) days after receipt of contract award. Submit
therewith complete catalog cuts and descriptive data of all products specifically
scheduled therein. No materials shall be ordered or templates issued until the
hardware schedule has been approved by the Architect. Form and detail of
hardware schedule shall be in vertical format in conformance to the door and
hardware industry standards. All hardware sets shall be clearly cross-referenced
to the hardware set numbers listed in the specifications.

2. Samples: If requested, submit to the Architect for approval, a complete line of
samples as directed. Samples shall be plainly marked giving hardware number
used in this specification, the manufacturer’s numbers, types and sizes. The
Architect will deliver approved samples to the project site to be stored. Samples
will remain with the Architect until delivery of all hardware to the project is
complete, after which time they will be turned over to the General Contractor for
incorporation into the work.

3. Keying System Submission: Before cylinders are ordered, submit a complete
proposed keying system for approval. This should be done after a keying meeting
has been held with the owner’s representative.

1.07 PRODUCT DELIVERY, STORAGE AND HANDLING

A.

Delivery of hardware shall be made to the project by the Hardware Supplier in
accordance with the instructions of the General Contractor.

The finish hardware shall be delivered to the jobsite and received there by the General
Contractor. The General Contractor shall prepare a locked storage room with adequate
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shelving, for all hardware. The storage room shall be in a dry, secure area, and shall not
include storage of other products by other trades.

The General Contractor shall furnish the Hardware Supplier with receipts for all
hardware and accessory items received, and shall send copies of these receipts to the
Architect, if requested.

1.08 REGULATORY REQUIREMENTS

A.

Conform to all applicable codes. Provide all throws, projections, coatings, knurling,
opening and closing forces, and other special functions required by State and Local
Building Codes, and all applicable Handicap Code requirements.

For fire rated openings, provide hardware complying with NFPA 80 and NFPA 101
without exception. Provide only hardware tested by UL for the type and size of door
installed and fire resistance rating required.

1.09  SPECIAL REQUIREMENTS

A.

Hardware Supplier shall determine conditions and materials of all doors and frames for
proper application of hardware.

The Hardware Schedule shall list the actual product series numbers. Bidders are required
to follow the manufacturers’ catalog requirement for the actual size of door closers,
brackets and holders. All door opening sizes are as noted on the Door Schedule and all
hardware shall be in strict accordance with requirements of height, width, and thickness.

34



PART 2 — PRODUCTS

2.01

2.02

ACCEPTABLE MANUFACTURERS

Inspections Division

Hinges McKinney Scranton, PA
Stanley New Britain, CT
Locksets Sargent New Haven, CT
Best Indianapolis, IN
Door Closers Sargent New Haven, CT
LCN Princeton, IL
Door Stop Glynn Johnson Indianapolis, IN
Ives New Haven, CT
Rockwood Rockwood, PA
Push/Pulls Rockwood Rockwood, PA
Burns Erie, PA
Ives New Haven, CT
Protective Plates Rockwood Rockwood, PA
Burns Erie, PA
Ives New Haven, CT
Silencers Ives New Haven, CT
Glynn Johnson Indianapolis, IN
Rockwood Rockwood, PA
MATERIALS AND QUALITY
A. All hardware shall be of the best grade of solid metal entirely free from imperfections

manufacturer and finish.

B. Qualities, weights, and sizes given herein are the minimum that will be accepted. It is the
responsibility of the Hardware Supplier to supply the specified size and weight of
hardware and the proper function of hardware in each case and to provide UL approved
hardware at all fire rated doors.
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Provide, as far as possible, locks of one lock manufacturer and hinges of one hinge
manufacturer. Modifications to hardware that are necessary to conform to construction
shown or specified shall be provided as required for the specified operation and
functional features.

2.03 HARDWARE DESIGNATIONS

A.

All items of hardware are referenced by manufacturer’s names and numbers. The
manufacturer’s names and numbers are used to define the function, design, and the
quality of the material to be supplied.

Substitution of products other than those listed shall be submitted to the Architect at least
ten (10) days PRIOR to the bid date. The Architect shall be the sole judge of any
proposed substitution.

2.04 TEMPLATES

A.

Hardware supplier shall immediately, but not later than three (3) days after approval of
his Schedule by the Architect, furnish the General Contractor with complete template
information necessary for the fabrication of doors, frames, etc. No templates shall be
furnished prior to the approval of the hardware schedule.

2.05 HARDWARE FOR LABELED FIRE DOORS, EXIT DEVICES AND SMOKE DOORS

A.

Hardware shall conform to requirements of NFPA 80 for labeled fire doors and to NFPA
101 for exit doors, as well as to other requirements specified. Labeling and listing by UL
Building Materials Directory, for class of door being used will be accepted as evidence of
conformance to these requirements. Install minimum latch throw as specified on label of
individual doors. Provide hardware listed by UL except where heavier materials, larger
sizes, or better grades are specified herein under paragraph entitled “Hardware Sets”. In
lieu of UL labeling and listing, test reports from a nationally recognized testing agency
may b e submitted showing that hardware has been tested in accordance with UL test
methods and that it conforms to NFPA requirements. Specific hardware requirements of
door or frame manufacturers which exceed sized or weights of hardware herein listed
shall be provided with no additional charge.

2.06 KEYS AND KEYING

A.

The hardware supplier shall review the specific hardware functions with the Architect and
owner at the time of the keying review, to assure the appropriateness of each of the
hardware functions. Failure to make this review does not relieve the hardware supplier
from providing the proper functions.
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FASTENERS

A. Manufacture hardware to conform to published templates, generally prepared for
machine screw installation.

B. Furnish screws for installation, with each hardware item. Provide Phillips flat-head
screws except as otherwise indicated. Furnish exposed screws to match the hardware
finish, or, if exposed in surfaces of other work, to match the finish of such other work as
closely as possible, except as otherwise indicated.

C. Provide concealed fasteners for hardware units which are exposed when the door is
closed, except to the extent no standard manufactured units of the type specified are
available with concealed fasteners. Do not use thru-bolts unless specifically approved by

the Architect.

D. All hardware shall be installed only with fasteners supplied by manufacturers of specific
products.

PACKING AND MARKING

A. All hardware shall have the required screws, bolts and fastenings necessary for proper

installation and shall be wrapped in the same package as the hardware item for which it is
intended and shall match finish of hardware with which to be used.

B. Each package shall be clearly labeled indicating the portion of the work for which it is
intended.

ENVIRONMENTAL CONCERN FOR PACKAGING

A. The hardware shipped to the job site is to be packaged in biodegradable packs such as
paper or cardboard boxes and wrapping. If non-biodegradable packing such as plastic,
plastic bags or large amounts of Styrofoam is utilized, then the Contractor will be
responsible for the disposal of the non-biodegradable packing to a licensed or authorized
collector for recycling of the non-degradable packing.

FINISH HARDWARE DESCRIPTION

A. Hardware items shall conform to respective specifications and standards and to
requirements specified herein.

B. MATERIALS AND FINISH MATERIALS AND FINISHES SHALL BE:

Interior Butts: US10B (BHMA 613)

Door Closers: Sprayed to match hardware finish.

Kick, Push Plates: US10B (BHMA 613)

All other hardware shall be: US10B (BHMA 613), or as scheduled.

bl
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HINGES

1.

Number of hinges per door, two hinges for doors up to and including five feet in
height and an additional hinge for each two and one half feet or fraction thereof.

2. Hinges shall be as follows:
Exterior McKinney TA23144 2 x 4 /2 NRP
Stanley FBB191 4% x4 % NRP

Interior McKinney TA27144 2 x4 %

Stanley FBB179 4% x4%

DOOR CLOSERS:

1. Door closers shall have fully hydraulic, full rack and pinion action. Cylinder
body shall be 1-1/2” in diameter, and double heat treated pinion shall be 11/16”
in diameter.

2. Hydraulic fluid shall be of a type requiring no seasonal closer adjustment for
temperatures ranging from 120 degrees F to -30 degrees F.

3. Spring power shall be continuously adjustable over the full range of closer sizes,
and allow for reduced opening force for physically handicapped. Hydraulic
regulation shall be by tamper-proof, non-critical valves. Closers shall have
separate adjustment for latch speed, general speed, and hydraulic back-check.

4. All closers shall have solid forged steel main arms (and forged forearms for
parallel arm closers).

5. Closer arms (and metal covers when specified) shall have a powder coating
finish.

6. Provide drop, mounting plates, where required.

7. Do not locate closers on the side of doors facing corridors, passageways or
similar type areas. Where it is necessary, due to certain conditions and approval
of the Architect, to have closers in corridors, provide such closers with parallel or
track type arms.

8. All door closers shall be adjusted by the installer in accordance with the
manufacturer’s templates and written instructions. Closers with parallel arms
shall have back-check features adjusted prior to installation.

9. Closers shall conform to all applicable code requirements relative to setting

closing speeds for closers and maximum pressure for operating interior and
exterior doors.
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10. Door closers meeting this specification are as follows:
LCN Sargent

Exterior 4111S-CUSH 281 — CPS
4111S-H-CUSH281 — CPSH

Interior 4011 281-0
4111 281 —-P10
4040SE 2407 Series
4000T 281 — OT x spec.

TEMP. 4310ME-SF 2980

4040SE-DE 2477

E. LOCKSETS, LATCH SETS:

1. Mortise type shall be heavy-duty ANSI A156.13, Series 1000, Grade 1
Operational, 2-3/4” backset, six pin cylinder with lever handles.
Manufacturer Series Lever Design
Sargent 8200 ME

2. Lock functions as indicated in the hardware schedule shall be as follows:

Function Sargent Best

A (Storeroom) 04 EW

B (Storeroom) 04 EW x Knurled O/S Lever

C (Office) 05 E

D (Passage) 15 N

E (Vestibule) 16 B6/B7

F (Classroom) 37 J

G (Spec Classroom) 38 INL

H (Privacy) 65 LF

I (Apt Entrance) 43 FwW

J Simplex L1000 (with Sargent 5-pin core)

F. HEAVY DUTY LEVER HANDLE CYLINDRICAL LOCKS:
1. Locksets for this project shall be heavy duty cylindrical key-in-lever handle type
locksets.
2. Locksets shall be 2 3/4" backset with 1/2" throw latchbolt, with deadlocking latch,

and a cylindrical housing of steel with a zinc dichromate finish.
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3. Locksets shall be fastened by thru bolts, thru the 3 1/2" diameter inside rose back plate
into the threaded studs in the outside rose back plate. Thru bolts shall be placed in separate
bolt holes, thru the door and outside the cylindrical case at 180° from each other.

4. The inside and outside rose scalps shall be 3 1/2" diameter wrought brass or bronze. When
assembled, all thru bolts in the face of the door shall be concealed from view. The
lever handles shall be solid cast in the same finish as the rose.

5. Cylinders for lever handle cylindrical locks shall be 6 pin tumbler, solid brass, with nickel
silver keys. Two keys shall be supplied with each lock or cylinder. See "Keying Section
2.0IF" for masterkey information.

6. The 1/2" throw latchbolt shall be listed and approved for use by Underwriters
Laboratories.

7. Strikes shall be curved lip ANSI A - 115.2 4 7/8" x 1 1/4" wrought brass or bronze.

8. The following locksets shall be considered acceptable for this project:

Sargent “10” Line LLC Design
Best Lock 9K Line 15C

9. All locksets and cylinders for this project, shall be by the same manufacturer and shall
be manufactured in the United States of America by Schlage Lock Co.
substitutions will not be allowed.

10. The following is a list of lock functions as indicated under "hardware set":
FUNCTIONS BEST SARGENT
€)) D 04
2 AB 05
3) N 15
4 R 37
) L 65
(6) C 16

DEADLOCK:

1. Where called for in the hardware sets provide deadlock equal to Sargent 4875.

PUSH PLATES, DOOR PULLS, PUSH/PULL BARS:

1.

Shall be as manufactured by Rockwood, Burns or Ives.
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a. Push plates shall be 4” x 16” x .050 thickness unless otherwise listed in hardware
sets.

Rockwood 70 Series

Burns 50 Series

Quality 40 Series
b. Door pulls shall be 1”” x 10”

Type A

Rockwood BF111

Burns BF26C

Quality BF163-10”
c. Push/Pull bars

Type A (Wide Stile Doors)

Rockwood BF11147 x T1006 Mounting

Burns BF26C x 442 x Sim. Mounting as Above
Quality BF 482 x Sim. Mounting as Above
L. KICK PLATES, ARMOR PLATES, MOP PLATES:
1. Kick plates shall be 8 in. high. Armor plates shall be 34 in. high. Mop plates shall be 4 in.

high. All plates shall be 2 in. less the width of door. Plates shall be .050 thickness, bevel 4
edges, screws shall be oval head counter-sunk.

J. STOPS

1. Shall be furnished at all doors. Wherever and opened door or any item of hardware
thereon strikes a wall, at 90 degrees. Provide wall bumpers, unless otherwise indicated in
hardware sets.

2. Where wall bumpers cannot be effectively used, a floor stop shall be furnished and
installed.
3. Provide roller bumpers for each door where two doors interfere with each other in
swinging.
Manufacturer Wall Bumpers Floor Stops Roller Bumpers
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Rockwood 409 440, 442 456

Ives 407 s 436B, 438B 470 Series

Glynn Johnson WB 50XT FB13,FB14 RB-3

4. Where overhead stops are listed they shall be the surface mounted type as follows:

Manufacturer Series
Glynn Johnson GJ450
Sargent 1540
ABH 4400

K. THRESHOLDS, WEATHERSTIP, SEAL:

1. Thresholds shall be as detailed and furnished on all doors where shown on drawings.
Thresholds shall be aluminum unless otherwise indicated. Set thresholds for exterior and
acoustical doors in full bed of sealant complying with requirements specified in Division
7 Section “Joint Sealants”.

2. Weatherstripping shall be furnished on all exterior doors unless otherwise indicated.
Product Pemko Reese NGP

Threshold as detailed

Brush Seal 45062AP 970 A626A

Auto. Door 430CR 330 420

Bottom

Door Sweep 345AV 353 101AV

Set Astragals 351C x 351CP 95 x 95P 140 x 140P
Astragal 357SP 183S 139SP

Rain Drip 346C R210A 16A

PART 3—EXECUTION
3.01. INSPECTION
1. It shall be the general contractors responsibility to inspect all doors openings and doors to
determine that each door and door frame has been properly prepared for the required

hardware. If errors in dimensions or preparation are encountered, they are to be corrected
by the responsible parties prior to the installation of hardware.

3.02 PREPARATION
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All doors and frames, requiring field preparation for finish hardware, shall be carefully
mortised, drilled for pilot holes, or tapped for machine screws for all items of finish
hardware in accordance with the manufacturers’ templates and instructions.

INSTALLATION/ADJUSTMENT/LOCATION

1.

All materials shall be installed in a workmanlike manner following the manufacture’s
recommended instructions.

Exit Devices shall be carefully installed so as to permit friction free operation of crossbar,
touch bar, lever. Latching mechanism shall also operate freely without friction or binding.

Door Closers shall be installed in accordance with the manufacturer’s instructions. Each
door closer shall be carefully installed, on each door, at the degree of opening indicated
on the hardware schedule. Arm position shall be shown on the instruction sheets and
required by the finish hardware schedule.

The adjustments for all door closers shall be the installer’s responsibility and these
adjustments shall be made at the time of installation of the door closer. The closing speed
and the latching speed valves, shall be adjusted individually to provide a smooth,
continuous closing action without slamming. The delayed action feature or back check
valve shall also be adjusted so as to permit the correct delayed action cycle or hydraulic
back check valve shall also be adjusted so as the opening cycle. All valves must be
properly adjusted at the time of installation. Each door closer has adjustable spring power
capable of being adjusted, in the field from size 2 thru 6. It shall be the installers’
responsibility to adjust the spring power for each door closer in exact accordance with the
spring power adjustment chart illustrated in the door closer installation sheet packed with
each door closed.

Installation of all other hardware, including locksets, push-pull latches, overhead holders,
door stops, plates and other items, shall be carefully coordinated with the hardware
schedule and the manufacturer’s instruction sheets.

Locations for finish hardware shall be in accordance with dimensions listed in the
pamphlet “Recommended locations for Builders’ Hardware” published by the Door and
Hardware Institute.

PROTECTION

1.

All exposed portions of finish hardware shall be carefully protected, by use of cloth,
adhesive backed paper or other materials, immediately after installation of the hardware
item on the door. The finish shall remain protected until completion of the project. Prior
to acceptance of the project by the Architect and owner, the general contractor shall
remove the protective material exposing the finish hardware.

CLEANING
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1. It shall be the responsibility of the general contractor to clean all items of finish hardware
and to remove any remaining pieces of protective materials and labels.

3.06 INSTRUCTIONS AND TOOLS

1. It shall be the responsibility of the finish hardware supplier to provide installation and
repair manuals and adjusting tools, wrenches, etc... for the following operating products.

a. Locksets (all types)
b. Exit Devices (all types)
c. Door Closers

3.07 HARDWARE SETS
1. Each Hardware Set listed below represents the complete hardware requirements for one
opening. (Single Door or Pair of Doors). Furnish the quantities required for each set for
the work.
HW 1
Each Door to Have: Hinges, Latchset (Function D), Stop, Silencers
HW?2
Each Door to Have: Hinges, Lockset (Function C), Stop, Silencers
HW 3
Each Door to Have: Hinges, Lockset (Function J) with Key Bypass, Closer/Holder, Stop, Silencers
HW 4
Each Door to Have: Hinges, Electric Strike, Lockset (Function A), Closer/Holder, Stop, Silencers
HW 5
Each Door to Have: Hinges, Lockset (Function 2), Deadlock
HW 6
Each Door to Have: Hinges, Lockset (Function 5), Closer/Holder, Stop, Silencers

HW 7

Each Door to Have: Hinges, Push Plate, Pull, Closer/Holder, Kick Plate, Stop, Silencer
END OF SECTION
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SECTION 08750 - INTERIOR PASS THROUGH WINDOW

1.1 Provide Interior Pass through windows as indicated on Architectural Drawings

Manufactured by DKhardware.com and CRL, Model: # BFW1A, CRL Satin Anodized Aluminum
Manual Flush Mount Bi-Fold Service Window

Custom Size unit 36” wide by 46 high.
Tempered Clear Glass, pull hardware on the pull side

Apply Frosted Film to all glazing

END OF SECTION
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SECTION 09250 - GYPSUM BOARD

1.1 QUALITY ASSURANCE

1.2 MATERIALS

A. Interior Gypsum Board:

1. Gypsum wallboard.

2. Gypsum ceiling board.

3. Moisture- and mold-resistant gypsum board.
B. Trim Accessories:

1. Interior.

2 Aluminum: Extruded profiles.

END OF SECTION
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SECTION 09300 - TILING

1.1

1.2

Nk LD

w

AR

1.4

QUALITY ASSURANCE

Mockup for floor tile installation.

TILE PRODUCTS

Tile Type CT: Glazed paver tile.

Basis-of-Design Product: Daltile

Size: 11-13/16 by 11-13/16 inches, and 6”’x6” as indicated on drawings
Description: Rectified color-bodied porcelain.

Trim Shapes: Bullnose base.

Provide matching color grout, seal all grout.

Wall Tile: Glazed tile.

Basis-of-Design Product: Daltile

Size: 6 x 6 inches.

Description: Glazed Ceramic.

Trim Shapes: 6” Bullnose cap, and 6” Cove base

Provide 2 color pattern, 1 color for Cove and Body, second color for Bullnose Cap.
Provide matching color grout, seal all grout.

ACCESSORY MATERIALS

Transition Strips: Stainless steel edge strips and Transition Thresholds, manufactured by
Schluter, or Architect Approved Equal.
Installation Adhesives: Low VOC.

Elastomeric Sealants: One-part, mildew-resistant silicone and low VOC.

INTERIOR TILE INSTALLATION SCHEDULE

Remove all existing flooring adhesives, prepare sub floor surface per tile manufacturers installation
instructions, provide floor leveling materials as required to level, even and smooth floor surface prior to
tile installation. Replace any damaged sub floor materials found during demolition.
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At walls to recieve wall tile prepare prepare wall surface per tile manufacturers installation instructions,
provide wall mastic materials as required to plumb, even and smooth wall surface prior to tile installation.
Replace and damaged wall materials found during demolition.

A.

L.

o e

Interior Floors, Wood Subfloor:
F150/160: Thin-set mortar on exterior-glue plywood.

Tile Type: Paver tile.
Mortar: EGP latex-portland cement mortar.
Grout: Polymer-modified sanded grout.

END OF SECTION
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SECTION 09513 ACOUSTICAL TILE CEILING

1.1 PRODUCTS

A. 24”x487x3/4” Acoustical Ceiling Tile with center score line, manufactured by Armstrong,
Style: Cortega #747, white in color

B. 247x247x7/8” Acoustical Ceiling Tile, manufactured by Armstrong,
Style: CIRRUS #556, angled tegular edge, white in color

C. Grid manufactured by Armstrong, Style: Prelude XL 15/16”
2.1 INSTALLATION

At locations of replaced ceilings, install new ceiling at same height AFF as previouls ceiling, provide new
hangers to structure above.

END OF SECTION
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SECTION 09640 - RESILIENT TILE FLOORING

PART 1 GENERAL

1.01

1.02

1.03

THIS SECTION INCLUDES

A. Flooring and accessories as shown on the drawings and schedules and as indicated by the
requirements of this section.

B. Provide in pattern as indicated on Architectural Drawings
C. The intent is to match the existing building standard VCT tile.

D. Resilient flooring Accessories: Provide Vinyl transition strips where indicated on drawings
in colors to match VCT floor tile chosen

E. Remove all existing flooring adhesives, prepare sub floor surface per VCT tile manufacturers
installation instructions, provide floor leveling materials as required to level, even and smooth
floor surface prior to tile installation. Replace any damaged sub floor materials found during
demolition.

RELATED DOCUMENTS

A. Drawings and General Provisions of the Contract (including General and Supplementary Conditions
and Division 1 sections) apply to the work of this section.

RELATED SECTIONS

A. Other Division 9 sections for floor finishes related to this section but not the work of this section.
B. Division 3 Concrete; not the work of this section.

C. Division 6 Wood and Plastics; not the work of this section.

D. Division 7 Thermal and Moisture Protection; not the work of this section.

1.04 QUALITY ASSURANCE AND REGULATORY REQUIREMENTS

A. Select an installer who is competent in the installation of Mannington resilient tile flooring.

B. Ifrequired, provide types of flooring and accessories supplied by one manufacturer, including leveling
and patching compounds, and adhesives.

C. Ifrequired, provide flooring material to meet the following fire test performance criteria as tested by a
recognized independent testing laboratory:

a. ASTM E 648 Critical Radiant Flux of 0.45 watts per sq. cm. or greater, Class I.
b. ASTM E 662 (Smoke Generation) Maximum Specific Optical Density of 450 or less.
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SUBMITTALS

A.

Submit shop drawings, seaming plan, coving details, and manufacturer's technical data, installation and
maintenance instructions (latest edition of Mannington’s Professional Installation Guide) for flooring
and accessories.

Submit the manufacturer's standard samples showing the required colors for flooring and applicable
accessories.

If required, submit the manufacturer's certification that the flooring has been tested by an independent
laboratory and complies with the required fire tests.

ENVIRONMENTAL CONDITIONS

A.

PART 2

2.01

2.02

2.03

Deliver materials in good condition to the jobsite in the manufacturer's original unopened containers
that bear the name and brand of the manufacturer, project identification, and shipping and handling
instructions.

Store materials in a clean, dry, enclosed space off the ground, and protected from the weather and from
extremes of heat and cold. Protect adhesives from freezing. Store flooring, adhesives and accessories
in the spaces where they will be installed for at least 48 hours before beginning installation.

Maintain a minimum temperature in the spaces to receive the flooring and accessories of 65°F (18°C)
and a maximum temperature of 100°F (38°C) for at least 48 hours before, during, and for not less than
48 hours after installation. Thereafter, maintain a minimum temperature of 55°F (13°C) in areas where
work is completed. Protect all materials from the direct flow of heat from hot-air registers, radiators,
or other heating fixtures and appliances.

Install flooring and accessories after the other finishing operations, including painting, have been
completed. Close spaces to traffic during the installation of the flooring. Do not install flooring over
concrete slabs until they are sufficiently dry to achieve a bond with the adhesive, in accordance with
the manufacturer's recommended bond and moisture tests.

PRODUCTS

RESILIENT TILE FLOORING MATERIALS

A.

Provide Tile Flooring manufactured by Mannington Mills, Inc., in Essentials ‘Cool White #141” for
field tile and accents of ‘Apricot Haze #206’ and ‘Asparagus #195° , having a nominal total thickness
of 1/8 in. (3.2 mm), 12 in. x 12 in. (305 mm x 305 mm), composed of polyvinyl chloride resin binder,
plasticizers, fillers, and pigments with colors and texture dispersed uniformly throughout its thickness.
Vinyl composition tile shall conform to the requirements of ASTM F 1066-95, Class 2 — through
pattern.

WALL BASE MATERIALS - As specified

A.

4 Vinyl Base

ADHESIVES
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For Tile Installation System, Provide Mannington [V-11] Vinyl Composition Tile Adhesive under the
tile.

For Tile Installation System, Tile On: Provide Mannington [MVP-2023 with MVP-2023 Additive]
Resilient Tile Adhesive under the tile over smooth, completely bonded existing resilient flooring.

2.04 ACCESSORIES

A.

PART 3

For patching, smoothing, and leveling monolithic subfloors (concrete, terrazzo, quarry tile, ceramic
tile, and certain metals), provide Mannington [MVP-2023 Patching and Leveling Compound with
MVP-2023 Additive].

For sealing joints between the top of wall base or integral cove cap and irregular wall surfaces such as
masonry, provide synthetic caulking compound intended for this use; applied according to the
manufacturer's recommendations.

Provide transition/reducing strips tapered to meet abutting materials.
Provide threshold of thickness and width as shown on the drawings.

Provide resilient edge strips of width shown on the drawings, of equal gauge to the flooring,
homogeneous vinyl or rubber composition, tapered or bullnose edge, with color to match or contrast
with the flooring, or as selected by the Architect from standard colors available.

Provide metal edge strips of width shown on the drawings and of required thickness to protect exposed
edges of the flooring. Provide units of maximum available length to minimize the number of joints.
Use butt-type metal edge strips for concealed anchorage, or overlap-type metal edge strips for exposed
anchorage. Unless otherwise shown, provide strips made of extruded aluminum with a mill finish.

EXECUTION

3.01 INSPECTION

A.

Examine subfloors prior to installation to determine that surfaces are smooth and free from cracks,
holes, ridges, and other defects that might prevent adhesive bond or impair durability or appearance of
the flooring material.

Inspect subfloors prior to installation to determine that surfaces are free from curing, sealing, parting
and hardening compounds; residual adhesives; adhesive removers; and other foreign materials that
might prevent adhesive bond. Visually inspect for evidence of moisture, alkaline salts, carbonation,
dusting, mold, or mildew.

Report conditions contrary to contract requirements that would prevent a proper installation. Do not
proceed with the installation until unsatisfactory conditions have been corrected.

Failure to call attention to defects or imperfections will be construed as acceptance and approval of the
subfloor. Installation indicates acceptance of substrates with regard to conditions existing at the time
of installation.

3.02 PREPARATION

52




3.03
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Smooth concrete surfaces, removing rough areas, projections, ridges, and bumps, and filling low spots,
control or construction joints, and other defects with Mannington [MVP-2023]as recommended by the
flooring manufacturer.

Remove paint, varnish, oils, release agents, sealers, and waxes. Remove residual adhesives as
recommended by the flooring manufacturer. Remove curing and hardening compounds not compatible
with the adhesives used, as indicated by a bond test or by the compound manufacturer's
recommendations for flooring. Avoid organic solvents.

Perform subfloor Calcium Chloride Tests (and Bond Tests) as described in,” Mannington Professional
Installation Guide," to determine if surfaces are dry; free of curing and hardening compounds, old
adhesive, and other coatings; and ready to receive flooring.

Vacuum or broom-clean surfaces to be covered immediately before the application of flooring. Make
subfloor free from dust, dirt, grease, and all foreign materials.

INSTALLATION OF TILE FLOORING

A.

Install flooring in strict accordance with the latest edition of "Mannington Professional Installation
Guide”.

Install flooring wall to wall before the installation of floor-set cabinets, casework, furniture, equipment,
movable partitions, etc. Extend flooring into toe spaces, door recesses, closets, and similar openings as
shown on the drawings.

If required, install flooring on pan-type floor access covers. Maintain continuity of color and pattern
within pieces of flooring installed on these covers. Adhere flooring to the subfloor around covers and
to covers.

Scribe, cut, and fit to permanent fixtures, columns, walls, partitions, pipes, outlets, and built-in
furniture and cabinets.

Install flooring with adhesives, tools, and procedures in strict accordance with the manufacturer's
written instructions. Observe the recommended adhesive trowel notching, open times, and working
times.

INSTALLATION OF ACCESSORIES

A.

Apply top set wall base to walls, columns, casework, and other permanent fixtures in areas where top-
set base is required. Install base in lengths as long as practical, with inside corners fabricated from base
materials that are mitered or coped. Tightly bond base to vertical substrate with continuous contact at
horizontal and vertical surfaces.

Fill voids with plastic filler along the top edge of the resilient wall base or integral cove cap on
masonry surfaces or other similar irregular substrates.

Place resilient edge strips tightly butted to flooring, and secure with adhesive recommended by the
edge strip manufacturer. Install edge strips at edges of flooring that would otherwise be exposed.
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D. Apply [butt-type] [overlap] metal edge strips where shown on the drawings, [before] [after] flooring
installation. Secure units to the substrate, complying with the edge strip manufacturer's
recommendations.

3.05 CLEANING AND PROTECTION

A. Perform initial maintenance according to the latest edition of "Mannington Professional Installation
Guide.

B. Protect installed flooring as recommended by the flooring manufacturer against damage from rolling
loads, other trades, or the placement of fixtures and furnishings. Additional information is included in
Mannington’s Professional Installation Guide.

END OF SECTION
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SECTION 09650 - SELF LEVELING UNDERLAYMENT

Mapei Ultrapan M20 Plus self leveling underlayment

Install per manufacturers instructions, prep slab and self leveling surface for VCT installation

END OF SECTION
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SECTION 09653 - RESILIENT WALL BASE AND ACCESSORIES

1.1 PRODUCTS

A.  Resilient Floor Base: 1/8” x 4” Vinyl cove base, manufactured by Johnsonite, color:
‘Heather Green #59 to match existing building standard

Resilient Floor Base at locations of replaced flooring where wall covering is not scheduled
to be removed: 1/8” x 6” Vinyl cove base, manufactured by Johnsonite, color ‘Heather
Green #59 to match existing building standard

B. Resilient Base Accessory: Factory formed external and internal corners
C. Installation Materials:

1. Trowelable leveling and patching compounds.

2 Adhesives: Low VOC.

END OF SECTION
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SECTION 09912 - INTERIOR PAINTING

1.1 QUALITY ASSURANCE

A. Mockups for each color and finish.

1.2 PAINT, GENERAL
Typical Installation:

1 coat primer
2 coats paint

A. Products Sherwin Williams Wall Colors (SW 6084 Modest White, SW 6086 Sand Dune, SW 6356
Copper Mountain) match existing colors, provide samples for Architect approval

B. Product Sherwin Williams Door Color, custom color to match existing door frame color
C. VOC Content: Products shall comply with VOC limits of authorities having jurisdiction and,

for interior paints and coatings applied at Project site, the following VOC limits, exclusive of colorants
added to tint base, when calculated according to 40 CFR 59, Subpart D (EPA Method

24).
1. Flat Paints and Coatings: 50 g/L.
. Nonflat Paints and Coatings: 150 g/L.
3. Primers, Sealers, and Undercoaters: 200 g/L.

1.3 SOURCE QUALITY CONTROL
A. Testing: By Owner-engaged agency.
1.4 INTERIOR PAINTING SCHEDULE

A. Wood Substrates: Including wood trim, doors and windows.
B. Gypsum Board Substrates:

1. High-performance architectural latex system, walls to recieve enamel - eggshell finish.
Ceilings to recieve latex enamel - flat finish.

END OF SECTION
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SECTION 09922 - VINYL WALL COVERING
1.1 PRODUCTS

A.  Provide Vinyl Wall Covering as indicated on drawings, Class A, Type II, minimum 20 oz. /
per Yard.

Match existing building standard Vinyl Wall Covering, Sherwin Williams Contract Express
color Creme/Off White

At walls to recieve wall covering, remove all existing adhesives, prepare wall surface per Vinyl Wall
Covering manufacturers installation instructions, provide repairing materials as required to plumb, even

and smooth wall surface prior to wall covering installation. Replace any damaged wall base materials
found during demolition.

END OF SECTION
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SECTION 11200 - TOILET PARTITIONS

1.1 PRODUCTS
Toilet Compartment Type: Overhead Braced
Basis of Design Product: Bradley, Mills Partitions, Sentinel, Series 400.

Color: from manufacturers full range.

2.1 INSTALLATION

General Contractor to field measure and Custom fabricate partitions and doors to fit existing conditions.
Provide shop drawings and submittals for Architect Approval.

Provide all components and hardware required for a full system installation.

Provide all required blocking in walls for partition anchoring.

END OF SECTION
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SECTION 11300 - SIGNAGE
Provide Signage per the Signage Schedule Drawing and to specifications within the USMEPCOM Design

Manual 2014

END OF SECTION
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SECTION 11494 - WINDOW BLINDS
Provide blinds at windows as indicated on Architectural Drawings

Manufacturer: Hunter Douglas, Model: Duet FR Honeycomb Shades, 3/4” Opaque, color to be selected
by Architect from Manufacturers full range. or Architect Approved Equal.

Provide all hardware required to install blinds within openings

END OF SECTION
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SECTION 11500 - TOILET ACCESSORIES

Provide commercial grade (fixed mounting) toilet paper holders, paper towel dispensers, soap dispensers,
waste receptacles at all locations as indicated on drawings, Stainless Steel Finish

END OF SECTION
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SECTION 11600 - PRIVACY (CUBICAL) CURTAIN

1.1 PRODUCTS

Provide Privacy (Cubical) Curtain as indicated on Architectural Drawings.
Manufactured by MEDLINE

Style: Spring Frost AM Cubical Curtains.

Color: From manufacturers Full range

Track: Medline, Supreme Track with Carriers, provide all fasteners, endcaps and accessories for full
installation.

Curtains to meet applicable Sprinkler Code requirements as to openness of mesh material to maintain
effective sprinkler coverage.

2.1 INSTALLATION

Provide all components for fully operational Privacy Curtain installation. Provide hanging reinfocement
for track up to joist strucutre above ceiling.

END OF SECTION
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SECTION 11700 - CORNER GUARDS

1.1 PRODUCTS

Provide Corner Guards as indicated on Architectural Drawings, on all outside wall corners.
Manufactured by PAULING CORPORATION

Style: CG-10 Wall Mount, Vinyl embossed surface with Aluminum retainer, provide top Cap closure.

Color: From manufacturers Full range

END OF SECTION
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SECTION 11800 - APPLIANCES

Provide undercounter refrigerator in existing opening within cabinetry at room #600
Provide and install 2 drawer refrigerator, manufactured by SUMMIT APPLIANCE, model #BDR190CSS

Stainless Steel finish.

END OF SECTION
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SECTION 11900 - TELEVISIONS

Provide and install Televisions as indicated on Architecutral Drawings, provide wall mounts, all power
and audio cable connections for fully functional TV operation.

- 65” Smart TV, manufactured by SAMSUNG, Model #: LED H7150 Series Smart TV - 65” Class (64.5”
Diag.)

- 55” Smart TV, manufactured by SAMSUNG, Model #: LED H7150 Series Smart TV - 55” Class (54.6”
Diag.)

Provide low profile wall mounts and or Swivel mounts as indicated on drawings compatible with TV’s
and designed for loading and size of TV’s specified above, install per manufacturers instructions, G.C. to

provide blocking in wall as required for installation, patch and repair wall as required.

END OF SECTION
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SECTION 11950 - PUBLIC ADDRESS (PA) SYSTEM

Remove all unused components of existing Public Address System to be replaced

Provide and install a fully operational Public Address System with all necessary components and
connections, power etc.

Provide and install an upgraded Public Address System, work to include amplifier, speakers, microphone
and volume control devices.

For additional Public Address System information and specifications see the PA System Schedule sheet
within the Architectural Drawings.

Public Address System:

A. A zoned public address system shall be provided and installed. The system shall be all-zone, plus be
divided into six (6) separate zones: Headquarters, Common Areas, Operations, Medical, Testing, and
Liaisons.

B. Public Address System Zoning:

ZONE 1 (Common Areas) Includes the Corridors, Visitor Lounge, Applicant Dining, Public Restrooms,
Liaison Waiting, Baggage Room, Television Room, Applicant Waiting, Game Room.

ZONE 2 (Headquarters) Includes the Female Staff Locker, Male Staff Locker, HQ Admin. Section,
Staff
Lounge, Supply, Storage, and Exercise Room.

ZONE 3 (Testing) Includes the entire Testing Section, excluding Test Rooms.

ZONE 4 (Operations) Includes the entire Operations Section, excluding the Ceremony and Briefing
Rooms.

ZONE 5 (Medical) Includes the entire Medical Section excluding Medical Briefing and the Audio
Room.

ZONE 6 (Liaisons) Includes the entire Liaison Section.
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C. Accessibility - The PA system shall be accessible from the telephone system such that any staff
telephone
within a zone can access the PA system within that zone and/or all zones.

D. Speakers - Provide ceiling-mounted, 8 inch, full range cone type speakers with matched black-box and
baffle similar to Dukane Model 5A607 or equal. Speakers will have a power rating of at least 10 watts
and

incorporate a universal-matching transformer with power taps of 0.5, 1.0, and 2.0 watts. Frequency range
will be from 30 to 20,000 Hz. Speakers shall not be provided in Test Rooms, Briefing Rooms, Audio
Room, and the Ceremony Room.

Speaker Type 1 — Public address speakers with volume controls at the system amplifier, or mounted on
each baffle.
Speaker Type 2 — Speakers with wall mounted, 10-position in 3-decibel steps, control.

E. Volume Control — A 10-watt area speaker control similar to Dukane Model 9A1550B or approved
equal will

be provided and installed. Attenuation shall be provided through a rotary switch of 10 to 12 positions.
Attenuation shall increase / decrease at 1.5dB per step.

F. Amplifiers — Provide mixer / amplifier(s) as required to power voice paging and audio-tape play over
all six

zones. Maximum number of speakers on any one zone will be 40. Amplifiers shall be similar to Dukane
Models 1A1635, 1A1660, 1A1725 or approved equal (wattage varies). The amplifier shall have dedicated
inputs for auxiliary and telephone page as well as other inputs as required to interconnect all system
components. Telephone paging module shall be built-in to provide signal input of 600 ohms and
connection to telephone key switching unit. Individual controls for inputs, tone control, master control
and

power on/off shall be front panel accessible. In multi-amplifier set-ups, bridging of amplifiers is required
to

provide an “all call” capability.

G. All PA wiring shall be sound shield with drain #22-2 conductor.

Supplemental Requirements

Install individual volume control panels, wall mounted, in all rooms with Type 2 speakers.
Install two separate volume control panels, wall mounted, for Zones 1 & 4 w/ Type 1 speakers,
at the main control counter.

Install one separate volume control panel, wall mounted, for Zones 5 w/Type 1 speakers, at the
medical control counter.

4. DO NOT install a volume control panel at the amplifier.

W o=

END OF SECTION
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SECTION 15000 - MECHANICAL

Mechanical (HVAC and Plumbing) scope is Design/Build, below is the intent of the design.

At locations of ceilings and walls to be replaced, replace all existing ceiling and wall mechanical grilles,
vents, etc with new grilles, vents, etc with similar items white in color, reconnect and confrim fully
function operations.

New plumbing fixtures to meet specifications on Drawings and USMEPCOM Design Guide 2014,
provide fixtures and trim to match existing building standard

Wall Hung Toilet rooms 412 and 415 - American Standard - Afwall 1.6 gpf EverClean Toilet with
Exposed Manual Flush Valve System (or Architect Approved equal) provide manual flush valve. Provide
valve layout to work with existing plumbing conditions

Wall Hung Urinal room 412 - American Standard - Trimbrook 1.0 gpf Siphon Jet Top Spud Urinal, (or
Architect Approved equal) provide manual flush valve. Provide valve layout to work with existing
plumbing conditions. Ensure 1 urinal is installed at ADA height Minimum

Wall Hung Toilet rooms 310, 312 and 802 - American Standard - Afwall 1.6 gpf EverClean Toilet with
Auto Flush Valve System (or Architect Approved equal) provide auto flush valve. Provide valve layout to
work with existing plumbing conditions

Wall Hung Urinal room 312- American Standard - Trimbrook 1.0 gpf Siphon Jet Top Spud Urinal, (or
Architect Approved equal) provide auto flush valve. Provide valve layout to work with existing plumbing

conditions. Ensure 1 urinal is installed at ADA height Minimum

Shower Faucet and Controls - Meet ADA standards, finish to match existing lavatory faucets, manual
controls, commercial grade.

Sink Faucet and Controls - Meet ADA standards, finish to match existing lavatory faucets, auto
controls, commercial grade.

END OF SECTION
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SECTION 16000 - ELECTRICAL

Electrical scope is Design/Build, below is the intent of the design.

New lighting fixtures to meet specifications on the Architectural Drawings and USMEPCOM Design
Guide 2014, provide fixtures per Light fixture schedule on Drawings.

END OF SECTION
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7/21/14
GSA New England Region
Public Buildings Service

MEPS Medical Renovation
Statement of Work
Medical Spaces and Facility
Renovation

WORK DESCRIPTION:

The Contractor shall provide, unless otherwise specified, all labor, supervision, tools,
materials, equipment, and transportation necessary to renovate the MEPS Facility with the
following details in the scope. The work identified below mainly covers the Medical Office
Spaces (Rms 400 — 417) within the MEPCOM facility. The additional work listed is from the
newly renovated offices of the Phase One Renovation and it has been inserted after the
Medical Facility section. The work in the Medical Facility is similar in nature such as the walls,
floors and ceilings (see Note#1 & #2 below). The existing room number details any work that
is above the standard listed in Note #1. The specifications for all new work described below
are listed in the 2010 HQ USMEPCOM Design Guide. Provide an estimate for the renovation
of the Medical Spaces with the following requirements:

Note #1: Demolition and New Construction in rooms 400 — 417 consist of the following:
Demolition in Medical Spaces Includes:
e Remove the wall covering
Remove ceiling tile with grid
Remove the floor covering (carpet or tile)
Remove the doors and frames.
Remove the lights
Remove details in rooms listed below in par. 1.1

New Work in Medical Spaces Includes:
o Provide wall surface preparation before installing:
1. Vinyl wall paper
2. Ceramic tile

3. Paint

e Provide floor surface preparation before installing:
1. VCT
2. Carpet

3. Ceramic tile
Provide and install ceiling grid and tile
Provide and install doors and frames
Provide and install light fixtures.
Provide and install details in rooms listed below in par. 1.1

Note #2: Work above the standard demolition is listed below per room.

1.1 Demolition Notes in Medical Spaces — Rms. 400 - 417:

A. DEMO in Room 400 Medical Waiting Room:
e Remove the cove base around the bottom of Med Counter.

U.S. General Services Administration
Thomas P. O’Neill, Jr. Federal Building
10 Causeway Street

Boston, MA 02222

www.gsa.gov
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B. DEMO in Room 403 Assistant Medical Officer Room:
¢ Remove the sink and faucet. (The salvaged sink from Female Ortho will be
installed in existing sink location).

C. DEMO in Room 404 Male Ortho:
e Remove the full-length bench and privacy curtains and hardware.

D. DEMO in Room 405 Utility Closet:
o Do not remove the ceiling grid, just tiles.

E. DEMO in Room 407 Vision Test Room #1:
¢ Remove existing countertop and framework.

F. DEMO in Room 408 Audio Test Room:
e During construction, provide a dust cover on the audio booth and related
equipment.

G. DEMO in Room 409 Vision Test Room #2:
e Remove the second door and frame that exits into the Female Ortho Rm.
e Demo the countertop and framework.

H. DEMO in Room 412 Male Urinalysis:
o Remove the gypsum ceiling, to include the shower area.
e Remove the stall partitions and the wooden bench seats.
¢ Remove the four urinals and the one toilet.
¢ Remove the faucet in the shower stall.

. DEMO in Room 413 Laboratory/Serology:
o Remove the wall “D” for expansion of the space.
e Remove the doorframe in wall “B”
e Remove the pass thru windows and shelves.
e Possible ventilation duct shifting as wall “B” is constructed. Need Engineering to
look at this.

J. DEMO in Room 414 Female Ortho:
¢ Remove the sink and drinking fountain (scrap) and cap off plumbing.
e Salvage the sink and faucet for relocation in the Asst. Med. Off. Rm.
o Remove the privacy curtains and hardware.

K. DEMO in Room 415 Female Urinalysis:
e Remove the gypsum ceiling to include the shower area.
o Remove the partitions and wooden bench seats.
e Demo the toilets and shower faucet.

L. DEMO in Room 416 Female Exam Room:
e Remove the privacy curtains.

1.2 Demolition Notes, Additional Rooms in Office Complex:
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M. DEMO in Room 301 System Admin:
¢ Remove both doors & frames in this space including the wood thresholds.

N. DEMO in Room 302 Women’s Locker Room:
¢ Remove the light fixtures over the sink area.
e Remove door & frame.

O. DEMO in Room 303 Men’s Locker Room:
e Remove the light fixtures over the sink area.
e Remove door & frame.

P. DEMO in Room 310 Women'’s Lavatory:
¢ Remove the partitions, toilets, and floor & wall tiles, light fixtures. Remove ADA
handle supports and salvage for reuse.

Q. DEMO in Room 312 Men’s Lavatory:
e Remove the partitions, toilets, urinals, and floor & wall tile. Remove ADA handle
supports and salvage for reuse.

R. DEMO in Room 602 Baggage Room:
e Remove the metal inserts on all shelves.

S. DEMO in Room 802 Lavatory:

Remove the plumbing fixtures, this includes the sink and toilet,
Remove the ceiling tile and grid,

Remove the lighting

Remove the ceramic floor and wall tile, and vinyl wall covering.
Remove door & frame.

1.3 New Construction Notes, in Medical Spaces — Rms. 400 - 417:

Note: New construction in the Medical Spaces shall include wall prep before painting and
wallpapering, floor prep (prepare the sub floor surface) prior to installing all VCT, ceramic
tile and carpeting.

Note: Existing countertops, sinks and faucets are new in the following rooms: 302, 303,
310, 312, 412, and 415. All efforts to be made to protect these counters during the
construction

Note: New doors shall match door and wood trim of the Ceremony Room #307, include
door hardware.

1. NEW Work in Room 400 Medical Waiting Room:
e Provide and install a new solid core wood door with a narrow lite (Type 3 door
with Type 2 hardware) w/hollow welded metal frame and lock assembly.
Apply new vinyl wall covering floor to ceiling.
Install new VCT floor tile and vinyl cove base.
Install new ceiling tile and grid.
Provide wood trim board at the base of the Med Counter to remove the gap that
exists.

2. NEW Work in Room 401 Health Tech Supervisor/Medical NCOIC:
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e Provide and install a new wood door (T3 door with T2 hdwe) and frame. Provide
a lock on door.

¢ Install carpet tile with cove base and apply vinyl wall covering.
¢ Install new ceiling tile and grid.

3. NEW Work in Room 402 Chief Medical Officer:
¢ Provide and install a new wood door (T1 door with T2 hdwe) and frame.
o Install carpet tile with cove base and apply vinyl wall covering.
¢ Install new single lever mixing valve manual faucet on sink.
¢ Install new ceiling tile and grid.

4. NEW Work in Room 403 Assistant Medical Officer:
e Provide and install two new wood doors (T1 door with T2 hdwe) and frame.
e Install VCT floor tile with cove base and apply vinyl wall covering.
¢ Install the sink and faucet removed from the Female Ortho Office.
¢ Install new ceiling tile and grid.

5. NEW Work in Room 404 Male Ortho:

e Provide and install a new solid core wood door (Type 1 door with Type 6 hdwe)
w/hollow welded metal frame. Provide a lock on door.
Apply vinyl wall covering floor to ceiling.
Install new VCT floor tile and vinyl cove base.

¢ Install a new bench seat the length of the rear wall 18” AFF and 1’4’depth with a
solid surface.

¢ Install new ceiling tile and grid.

¢ Install new privacy curtains and hardware.

6. NEW Work in Room 405 Utility Closet:

Provide and install a new wood door (T1 door with T2 hdwe) and frame.
Install VCT floor tile with cove base

Paint the wall and base of deep sink.

Install new ceiling tile in existing grid.

7. NEW Work in Room 406 Medical Admin:
¢ Provide and install a new wood door (T1 door with T2 hdwe) and frame.
e Install VCT floor tile with cove base and apply vinyl wall covering.
¢ Install new ceiling tile and grid.

8. NEW Work in Room 407 Vision Test Room #1:

e Provide and install a new wood door (T3 door with T1 hdwe) and frame.

o Install VCT floor tile with cove base and apply vinyl wall covering.

e Provide and install a new counter top according to the spec. Color and design of
countertop shall match the countertop of the Medical Counter. (Solid surface
counter 30” deep x 6’ long x 42" AFF w/ 4” backsplash and provide under counter
supports).

e Install new ceiling tile and grid.

o Provide duplex receptacles above the countertop.

9. NEW Work in Room 408 Audio Room:
e Coordinate moving the hearing booth with MEPCOM facilities (they will move it)
to the opposite corner and reset the unit for operation.
e Provide and install a new solid core wood door (Type 3 door with Type 1 hdwe)
w/hollow welded metal frame.
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Install carpet tile up to the booth, vinyl cove base

Apply vinyl wall covering.

Install ceiling tile and grid.

Reposition the lighting to provide optima lighting in space.

10. NEW Work in Room 409 Vision Room #2:

Provide and install a new wood door (T3 door with T1 hdwe) and frame.
Construct a wall in the door opening, matching the surrounding wall thickness.
Install VCT floor tile with cove base and apply vinyl wall covering.

Provide and install a new counter top according to the spec. (Solid surface
counter 30” deep x 7’ long x 42" AFF w/ 4” backsplash) and provide under
counter supports.

Install new ceiling tile and grid.

Provide duplex receptacles above the countertop.

11. NEW Work in Room 410 Medical Storage:

Provide and install a new wood door (T1 door with T2 hdwe) and frame.
Install VCT floor tile with cove base and paint wall.

Paint the wood storage shelving with two coats of white semi-gloss paint.
Install new ceiling tile and grid.

12. NEW Work in Room 411 Medical Break Room:

Provide and install a new wood door (T1 door with T2 hdwe) and frame.
Install VCT tile with cove base and apply vinyl wall covering.
Install new ceiling tile and grid.

13. NEW Work in Room 412 Male Urinalysis:

Provide and install a new wood door (T1 door with T7 hdwe) and frame.
Install ceramic tile for the floor and wall up 6’ with paint to the ceiling.
Install new gypsum board ceiling to include the shower area.

Provide and install four new urinals and one new toilet.

Provide and install manual flushometers in this space.

Install new partitions around the toilet and dressing stall.

Provide a new faucet for the shower unit and shower head.

14. NEW Work in Room 413 Lab/Serology:

Provide and install two new wood doors (Dutch) (T4 door with T1 hdwe) and
frames. Install one Dutch door in the existing door opening in wall “B”. Install
second Dutch door hinged on the left opening into the lab in new wall “C”.
Provide and install new pass through windows in walls B & F at existing
locations. Windows sized to 42"x36” swinging frosted. Provide and install new
12” wide shelves at the base of the pass doors.

Construct an extension of wall B to meet new wall C. Provide and install a
second counter on wall C between the new door and wall A. Counter shall be
same height of existing counters in the space and a depth to fit within the wall
location.

Provide and install a new counter at wall F, (this counter will house the existing
refrigerator) place perpendicular to the existing counter. This counter should
meet the height of the existing counter and have a minimum depth of 28” to
house the existing refrigerator. The power of the refrigerator may need
relocating.

Install VCT floor tile with cove base and apply vinyl wall covering.
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e Provide additional duplex receptacles and duplex data drops at both new
counters.

¢ Install new ceiling tile and grid.

e Check the supply air vent that will be affected when the new wall is built. Vent is
directly above the path of wall “B”.

15. NEW Work in Room 414 Female Ortho:
e Provide and install a new solid core wood door (Type 1 door with Type 6 hdwe)
w/hollow welded metal frame. Provide a lock on door.
e Prep the wall before applying new vinyl wall covering.
¢ Install new VCT floor tile and vinyl cove base.
Install a new bench seat the length of the rear wall 18” AFF and 1’4"depth with a
solid surface.
Provide power and relocate the data drop for the desk station.
Install new ceiling tile and grid.
Install new privacy curtains and hardware.
Repair the wall surface where the sink and drinking fountain was.
Repair exit light

16. NEW Work in Room 415 Female Urinalysis:

Provide and install a new wood door (T1 door with T7 hdwe) and frame.

Install ceramic tile for the floor and 6’ up the wall, paint from tile to the ceiling.

Install new gypsum board ceiling to include the shower area.

Provide and install a metal access door in the ceiling in same location.

Provide and install two new toilets and install partitions at the toilets and the

dressing stalls.

Provide and install manual flushommeters in this space.

e Provide new benches in the dressing stalls @ 18” AFF and 1'4”depth with a solid
surface.

e Provide a new faucet for the shower unit and shower head.

17. NEW Work in Room 416 Female Exam Room:
e Provide and install a new wood door (T1 door with T6 hdwe) and frame.
o Install VCT floor tile with cove base and apply vinyl wall covering.
¢ Install new ceiling tile and grid.

18. NEW Work in Room 417 EKG/COT:
e Provide and install a new wood door (T1 door with T6 hdwe) and frame.
e Install VCT tile with cove base and apply vinyl wall covering.
¢ Install new ceiling tile and grid.

1.4 GENERAL CONSTRUCTION NOTES, NEW WORK REST OF OFFICE COMPLEX:

19. NEW work for Rm. 301 System Admin:
e Provide and install two new wood doors (T1 door with T3 hdwe) and frame.
Repair the floor beneath the threshold to match the floor level. Room may be
lead lined.

20. NEW Work in Room 302 Female Staff Locker Room:

Provide and install a new wood door (T1 door with T3 hdwe) and frame.
Install new lighting fixtures over the sink.

Paint the ceiling and wall surfaces.

Caulk around sprinkler heads before painting.
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21. NEW Work in Room 303 Male Staff Locker Room:

Provide and install a new wood door (T1 door with T3 hdwe) and frame.
Install new lighting fixtures over the sink..

Paint the ceiling and wall surfaces.

Caulk around sprinkler heads before painting.

22. NEW Work in Room 306 Medical Briefing:
e Provide and install one duplex receptacle and one duplex data drop located
behind the mounted TV.
o Provide and install one 65” Smart TV, install support in wall to mount the TV unit.

23. NEW Work in Room 307 Ceremony Room:
¢ Provide and install 2'x 2’ beveled tegular ceiling tile panels. Salvage existing
ceiling tile.

24. NEW Work in Room 308 Conference Room A:
¢ Provide and install one duplex receptacle and one duplex data drop behind
required TV.
o Provide and install one 55” Smart TV, install support in wall to mount the TV unit.

25. NEW Work in Room 310 Women’s Lavatory:

Provide and install a new wood door (T1 door with T7 hdwe) and frame.

Install ceramic tile for the floor and 6’ up the wall, paint rest of wall.

Paint the ceiling,

Replace the light fixtures, center over the mirrors.

Provide two toilets and partitions and install salvage ADA handle supports in the
back stall. Install auto flushometers in this space.

26. NEW Work in Room 311 Visitor Waiting:
e Move the power and data outlets to behind the TV.
e Provide blank covers over existing outlets.

27. NEW Work in Room 312 Men’s Lavatory:

Provide and install a new wood door (T1 door with T7 hdwe) and frame.

Install Ceramic tile for the floor and 6’ up the wall, paint rest of wall.

Paint the ceiling,

Replace the light fixtures, center over the mirrors.

Provide two new toilets and partitions and install salvaged ADA handle supports
in the back right stall.

e Provide three new urinals and privacy partitions.

¢ Install auto flushometers in this space.

28. NEW Work in Room 600 Operations Control Area:
e Provide and install duplex receptacle, one duplex data drop on wall (rm. 501).
e Provide and install a 42” LCD Flat TV on wall, provide support in wall to mount
TV.
e Provide and install a two-drawer refrigerator under the control desk, provide a
refrigerator that best fits in this space, and power supply is in place.

29. NEW Work in Room 602 Baggage Room:
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e Provide and install new metal (white in color) shelf liners to cover the wooden
shelving. Provide a 90deg tab to cover the face of the shelf. Place adhesive on
the tab before putting in place.

NEW Work in Room 701 Marine Corps Liaison:
e Provide and install a duplex receptacle behind existing monitor on top of cabinet.

NEW Work in Room 703 National Guard Liaison:
e Provide and install two duplex receptacles and two quad data drops. There
should be power and data on each side of the door toward the front of the office.

NEW Work in Room 707 Army Liaison:
e Provide and install two duplex receptacles and two quad data drops. One set
each on the west wall and one set each on the east wall. Place outlets at same
height as existing. Exact location to be determined by the staff.

NEW Work in Room 800 Logistics/Supply: or Supply Storage/Supply Tech
e Provide and install astragals for the double doors. One on the main entrance and
one on the rear exit.

NEW Work in Room 802 Lavatory:

Provide and install a new wood door (T1 door with T7 hdwe) and frame.
Install ceramic tile for the floor and 6’ up the wall, paint rest of wall.

Provide new lighting fixtures.

Install new ceiling and grid.

Provide and install new toilet, wall mounted sink, mirror and window curtain.
Install auto flushometers in this space.

NEW Work is Rest of Office Spaces:

e Thermostats: Provide and install programmable Thermostats in place of existing
units throughout the space. This covers the old thermostats only (16 total).
Replace with new units matching the upgraded thermostats (with Robert Shaw
9701i2) from previous renovation.

e Signage: Provide and install new signage throughout the space. Room numbers
and nomenclature provided with the spec.

e Light Fixtures: Provide and install new light fixtures throughout the office spaces.
During the previous renovation, partial lighting fixtures were installed. The MEPS
is looking for uniformity throughout the facility. Approximately 100- 2'x4’ light
fixtures, 15- 2'x2’ fixtures

e Public Address System: Provide and install an upgraded Public Address System,
work to include an amplifier, speakers, microphone, and volume control devices
in all spaces. System shall have six separate zones. (A spec will be provided).

e Speakers: Ceiling mounted 8” cone type similar or equal to the Dukane Model
5A607

e Volume Control: 10 Watt area speaker control similar or equal to the Dukane
Model 9A1550B

e Amplifiers: Provide mixer / amplifier as required. Similar or equal to Dukane
Models 1A1635, 1A1660, 1A1725

e Design Guide provided that covers the details of the PA system.
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US MILITARY ENTRANCE PROCESSING STATION
DESIGN GUIDE

DIVISION | - GENERAL REQUIREMENTS

1.1 Mission — The United States Military Entrance Processing Command (US MEPCOM) is a joint service, Department of
Defense Command that processes applicants for enlistment into the active and reserve armed forces. The
Command’s Military Entrance Processing Station’s (MEPS) determine applicant's qualifications for enlistment based
on military service standards.

1.2  Enlistment Process — MEPS processing includes Armed Services Vocational Aptitude Battery (ASVAB) testing,
medical examination and background screening. The recruiting service counselor meets with each applicant after
successful processing to match qualifications and career goals with service requirements. Counselors schedule
technical training reservations when a contract agreement is finalized. Applicants take the oath of enlistment and the
MEPS arrange transportation to basic training.

1.3 Hours of Operation — The core working hours are typically Monday through Friday from 5:30 am to 5:00 pm, Certain i
sections, such as the Liaison or Testing Sections work extended hours and weekends. Therefore the security, |
mechanical, and electrical systems must be designed to support efficiently these fluctuating hours of operation.

1.4  Applicability — This Design Guide provides the basic criteria to program, plan, and design a Military Entrance
Processing Station (MEPS). Designers shall use this document in conjunction with HQ USMEPCOM Regulation 420-3
and the Unified Facility Criteria (UFC) 4-010-01 and any Department of Defense documents that provide related
guidance, and all applicable Building Codes for preparing contract documents. This document establishes minimum
design standards that must be followed. Designers are encouraged to exceed these standards when appropriate.

1.5  Space Allocation Standards — The enclosed Space Allocation Standards, at the beginning of each Section, are used
to determine the net usable square feet requirements for each MEPS section and the MEPS total. Note that these
figures do not include code-required corridors, public restrooms, building utility rooms, vestibules, elevators, or
stairwells as required by code. The 15% circulation factor for each MEPS section compensates for internal circulation
within that section and for the amount of space the walls utilize.

DIVISION 2 - DESIGN

21 Basic Design Obijectives — Project designs must be safe, functional, esthetic and cost effective to acquire, maintain,
and operate. MEPS must present an image, which will enhance the marketing effort of the military services by an
attractive, professional appearance and efficient operations. Project designs must also meet contemporary
standards with respect to the environment, energy use, materials, and methods of construction.

22 Leadership in Eneray and Environmental Desian (LEED) - Utilization of LEED criteria should be
incorporated as much as economically feasible into all new construction or renovation projects. LEED
Silver will be our minimum level of certification required for all new construction.

23 Design Quality — MEPS exhibit quality by their appearance, and their fulfillment of mission requirements and
objectives. Quality is derived from a professional commitment by MEPS staff, planners, and designers to achieve
excellence through the delivery of complete and usable facilities. To achieve quality results, the proposed MEPS
must satisfy the design intent and present a positive image to applicants, their families, and all visitors.

24 Energy Conservation — The objective of the USMEPCOM facility energy program is to take part in the national effort
to conserve energy. Energy conservation must be considered in the design of MEPS facilities per applicable codes
and standards.

2.5 Provisions for the Handicapped — The facility must be designed to be in full compliance with the latest Uniform
Federal Accessibility Standards. This includes parking, ramps, door hardware, and toilet facilities. Applicable codes,
ordinances, and safety regulations in effect regarding accessibility shall also be followed.

2.6 Organization and Circulation - The Military Entrance Processing Station (MEPS) facility is made up of five
processing sections. Ideally, MEPS facilities are designed for an efficient flexible traffic flow of applicants from the
main reception area to and from the processing sections. The main reception area will be readily accessible from
the Support Functions and Counselor, Testing, Operations, and Medical Sections.
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Space Planning - Each of the five sections must be designed as a single block of contiguous space with one
primary point of ingress / egress. Those sections that exceed square footage requirements and/or occupant load will
have a code required secondary emergency exit.

Applicant Flow — Personnel safety and efficient applicant processing must be the prime design considerations. The
following provides a basic overview of the MEPS process. This is not a fixed system and will vary. It is provided
here to give the designer an overall ideal process.

A. Applicants enter the Central Reception area and are checked in and directed by Control Counter personnel to
their respective service branch counselor in the Counselor Waiting area. After initial applications are complete
they are directed back to the Control Counter, and then to the Medical Briefing Room.

B. After the medical briefing, most applicants are directed to the Medical Control counter to check in again and
continue medical and physical processing. If the applicant has not completed the CATASVAB test, they are
directed to the Testing Section.

C. After completing the medical process, the applicants return to the service counselor, then to the Control
Counter to initiate operations processing steps.

D. After operations processing, which includes interviews, fingerprinting, and receiving service packets, they return
to the main Control Counter. From there, they are directed to the Briefing Room, then the adjacent Ceremony
Room for swearing-in the Oath of Enlistment. They again return to the main Control Counter, and then escorted
to the airport for shipping to their respective training centers.

Security — The facility and site shall comply with Interagency Security Committee (ISC) Standards.
This standard establishes a baseline set of physical security measures to be applied to all Federal
facilities based on their facility security level, See Attachment XX.

Inspections Division
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Eunctional Relationships — Before preparing the Schematic Design, the designer must become acquainted with the
MEPS required functional relationships as indicated in by adjacencies listed on the following pages. The optimal
functional relationships of one area to another within the MEPS will be based on the processes and procedures
employed in the operation of a specific MEPS. Functional planning must enhance operational efficiency, minimize
distances between functions, and provide a pleasant safe environment for applicants and staff.

Plans Shapes and Function — Floor plans must be simple and functional. Narrow or irregular room shapes must be
avoided. Plans that deviate from guidance must be justified by functional analysis, which will clearly demonstrate

t h e necessity for unusual shapes. Permanent plan elements, such as columns, plumbing, stacks, windows, exterior
doors, electrical panels, mechanical shafts and stairways, must be accurately shown so they do not adversely affect
the layout late in the design process.

Natural Light — Each office bay on an exterior wall shall have windows covering, at a minimum, 30% of the linear
dimension of the bay.

Multi-Story Spaces — Some MEPS, in order to meet space demands, will be located on more than one floor of a
multi-story facility. When this situation arises, complete sections must be located on a single floor. For example,
functional difficulties arise if part of the Testing Section was on one floor and the remainder was on an adjacent

f1 o or.Locate sections on the floors so that applicant processing will not be encumbered. It is mandatory that a
MEPS located on adjacent floors has a dedicated applicant-controlled means for the applicants to access each floor
thus creating contiguous MEPS controlled space on more than one floor. A public elevator does not meet this
requirement.

Elexibility — Flexibility is an important design consideration, considering the cost of facility renovations due to
mission changes orif new processes are introduced. It is imperative that any MEPS design consider the
possibility for economical spatial flexibility. A variety of methods must be considered to improve long-term flexibility
of MEPS facilities. Designs that reflect the required rooms within sections located around a central waiting or
processing area allow for changing, adding or removing those functions.

Conceptual Approaches — Open environments contribute to flexibility and should be maximized. Typically,
administrative space requirements will be accommodated in open offices unless duties clearly require a private
office. The use of systems or modular furniture is encouraged to achieve better utilization of space and to provide
individuals semi-private workstations. Floor plans should avoid encirclement of a department by permanent
corridors, stairs, or other permanent structural building elements.

Deleted: all applicable Anti-
Terrorism/Force Protection (AT/FP)
requirements.
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DIVISION 3 — CONSTRUCTION SPECIFICATIONS
3.1 Wall Construction Types:

TYPE 1  Slab to dropped ceiling drywall partition.

TYPE 2  Slab to slab drywall partition.

TYPE 3  STC 50 rated drywall partition.

3.2 Door Types:

TYPE 1  Single or double, stained, solid-core wood interior door(s), 1.75” thick, in a welded hollow metal frame.

TYPE 2  Single or double, exterior flush metal door(s), in a welded hollow metal frame.

TYPE 3  Stained, solid-core wood interior door, 1.75” thick, in a welded hollow metal frame, to be equipped with an
adjacent, 18” wide, sidelight. The sidelight shall be constructed of 4" tempered glass and extend from 32"
above the finished floor, to the door frame height. The sidelights will be integral with the doorframe.

TYPE 4  Stained, solid-core wood “dutch” door with a welded hollow metal frame. On the bottom door leaf, install a
12” deep shelf extending the full width and centered on the door from front to back. Doors are to be
equipped with hardware to secure the upper door leaf to the lower door leaf. The bottom door leaf will have

spring-type, automatic-closing hinges. Top half of “Dutch” door shall have a deadbolt lock installed.

TYPE5  Single or double glass door(s) framed in wood or welded hollow metal, depending on building décor, as
approved by the government.

3.3  Door Hardware Notes:

A. Door closures will be installed as required by applicable code.

B Lock cylinders shall have a five-pin tumbler with paracentric keyway.

C. Lock-sets shall be Grade 1 by ANSI Standards.

D The lessor shall coordinate keying with the local MEPS. A grand master key is NOT required.

E Front doors shall have either a magnetic lock (600 Ibs) with access control reader and request to exit

motion sensor and an electric door strike along with balanced magnetic switches (BMS) wired to an alarm
panel located in either the electrical room or other suitable location. Door release switch will also be wired
to the main control desk.
F. All other exterior doors shall be equipped with one set of Balanced Magnetic Switches (BMS) installed on
each door wired to an alarm panel located in either the electrical room or other suitable location.
3.4  Door Hardware Types:
TYPE 1  Door equipped with 3 butt hinges, 1 mortised latch-set, commercial grade, and 1 doorstop.

TYPE 2  Door equipped with 3 butt hinges, 1 mortised lock-set, commercial grade, and 1 doorstop.

TYPE 3  Door equipped with 3 butt hinges, 1 push-button lock-set, (Simplex L1000 or equal), with key bypass, a
closure with hold-open capability, and 1 doorstop.

TYPE4  Door equipped with 3 butt hinges, 1 lock-set tied to card-key function, closure with hold-open capability,
and 1 doorstop.

TYPE5  Door equipped with standard lock-set hardware, with an additional deadbolt lock with a one-inch throw,
and a closure with hold-open capability, and one doorstop.

TYPE6  Door equipped with 3 butt hinges, 1 privacy lock-set, commercial grade, and 1 doorstop.
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TYPE7  Door equipped with 3 butt hinges, push/pull plates, commercial grade, kick plate, closure with hold-open
capability, and one doorstop.

DIVISION 4 - INTERIOR FINISHES
4.1 Finish Notes:

A. The US MEPCOM overall interior design objective is to create an environment that enhances public image
and employee morale, with building finishes that are durable, easy to clean, and cost effective to maintain.

B. For all construction or lease build-outs, interior design professionals will be used to integrate the
furnishings and interior finishes into an overall space plan coordinated with the building’s architecture and
utility systems. Color schemes, lighting, furnishings, and finishes shall create a unified design.

C. The interior finish requirements for MEPS facilities are indicated on the enclosed Room Data Sheets.
Interior finishes must be appropriate for the design of the building and each functional area or space.

D. In general, the interior design contractor shall use neutral interior finishes with color accents in furnishings
and on certain walls. Trim and walls should blend, do not use extreme contrast colors for doors and walls.
The general contractor may request that substitute finishes be considered. Finishes may change or may no
longer be available. Hence, interior finishes are most successful if they are neutral in color.
E. The interior designer is required to use accents (color and material) in the facility.
« Porcelain or ceramic tile accent borders on floors and/or walls in rooms with plumbing.
« Accent vinyl wall covering or paint colors used as a visual “focal point” within the facility.
« Vinyl floor covering accents.
F. All materials shall be selected based on the following criteria:
« Being suitable for the environments where they will be used.

« Having low maintenance and life cycle costs for planned usage.

G. Carpet, vinyl composition tile, and wall finishes are the primary interior colors and should be the basis for
the overall color scheme. Use patterned floor finishes except in the Ceremony Room.

H. Corner guards shall be provided and installed in all corridors throughout the facility. Utilize high-impact
resistant aluminum, with embossed, rigid vinyl covers.

l. All items indicated on the room data sheets and on design intent drawings as wood shall be AWI Premium
Grade and shall be factory finished by a qualified factory finisher with AWI finish system for conversion
varnish, premium finish with rubbed medium gloss sheen. Field finishing will not be acceptable unless
noted approved by HQ USMEPCOM, MFA.

J. All cabinetry noted in the room data sheets shall come complete with hardware and accessories including:
drawer glides, hinges, drawer/door pulls, adjustable shelf standards, shelves and locks, where indicated.

K. The lessor shall provide blinds on all exterior windows throughout the government-leased space.

L. The lessor shall provide ONE, and only one, complete color and materials board, to MEPS/GSA, prior to
65% submittal of construction drawings. Finish selections included on the board shall consist of: carpet,
paint, wall covering, vinyl tile, porcelain and ceramic tile, with complementary accent colors shown for
e ac h.Also, wall base, plastic laminates, wood stain colors, drapery fabrics, signage color and material,
and any other visible material to be installed in the MEPS space.

4.2  Floor /Base Types:

TYPE 1  Loop construction, 100% quad-lobal type 6, 6 nylon, patterned carpet tile, with minimum density of 5,000
and minimum face weight of 22 oz. / square yard. Vinyl or rubber resilient base, top set, 1/8” x 4”, with
factory formed external and internal corners.
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4.4

TYPE2  Cut pile, 100% quad-lobal type 6, 6 nylon, solid color carpet tile or broadloom, with minimum density of
5,000 and minimum face weight of 26 oz. / square yard. Vinyl or rubber resilient base, top set, 1/8” x 4”,
with factory formed external and internal corners.

TYPE 3  Vinyl Composition Tile, 12” x 12" x 1/8”. Accent or pattern designs must be approved. Vinyl or rubber
resilient base, top set, 1/8” x 4”, with factory formed external and internal corners, coved at hard surface
flooring.

TYPE 4  Ceramic or porcelain tile floor with matching grout, seal all grout or use epoxy grout.

Wall Finish Types:

TYPE 1  One coat quality interior primer, two coats enamel-eggshell paint.

TYPE2  Vinyl Wall-covering, Class A, Type Il, minimum 20 oz. per yard._

(More use of TYPE 1 for ease of refreshing and maintenance?)

TYPE 3  Ceramic-tile wainscoting with matching grout, to 6'-0” above the finished floor, with TYPE 1 wall finish
above. All grout shall be sealed or epoxy.

TYPE4  Hardwood veneer paneling, with crown molding and wood base. Finish doors and frames to match wood
paneling.

All rooms with a chair rail shall have a durable washable paint wainscot below the chair rail.

Ceiling Types:

TYPE1 2-0"x2-0"or 2'-0" x 4-0" with a centerline score, standard "T" grid with standard edge lay-in acoustical
tile. STC rating of 25-29. Edge — Tegular or reveal.

TYPE2 5/8" gypsum wallboard, with plaster topcoat, and latex enamel-eggshell paint.

TYPE3 TBD for Ceremony Room only.

DIVISION 5 - ELECTRICAL

5.1

Electrical Outlet Types / Definitions:

A Duplex / Quad Receptacles — Standard 110 V 20-amp outlet for general-purpose use. The receptacles
shall not exceed eight (8), per 20-amp circuit.

B. GFI Duplex / Quad Receptacles — 125 V 20-amp ground fault interrupt outlet. To be used near wall and
counter sink in accordance with applicable codes.

C. Computer Designated (IG) Quadruplex Receptacles — Standard 110V 20-amp orange-bodied or other
similarly designed receptacle with isolated-ground capability.

An |G in a branch circuit is a separate, insulated grounding wire that runs from an isolated grounding-type
receptacle (usually orange in color) to the panel box. It is connected to a special insulated separate ground
strip or bus which is in turn connected by an insulated wire to the main building service ground, avoiding
any contact with the conduit, electrical boxes, and neutral bus. This grounding conductor may pass through
one or more panel boxes without any connection to the panel box grounding terminal.

An |G shall not run outside of conduit. It shall be enclosed in conduit with the circuit conductors.

An |G should not run to an isolated earth ground or a water pipe. It should run to the electrical service
entrance where the neutral of the incoming service or neutral of the service transformer is bonded to the
service equipment ground.

IG receptacles shall not exceed four (4), per 20-amp circuit. For computer and related equipment use only.

D. Dedicated Duplex Receptacles - A 120 V, 208, 20-amp single phase, 3-wire quad outlet on a separate
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dedicated circuit with no other electrical loads, provided to at least a secondary panel.

Each dedicated outlet shall have its own separate circuit with hot, neutral and ground. Conduit shall not be
used as a ground.

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 7 OF 191



Receptacles shall be marked with the breaker number it is connected to. This assures that non-compatible
devices are not connected to the same breaker and dedicated line. The receptacles must also be marked
by a distinctive different color.
5.2  Electrical Notes:
A. All duplex / quad outlets shall be circuited separately from the lighting.

B. See 6.1 -K, below, regarding systems furniture wiring.

C. MIRS Room to receive a 70 Amp Circuit Breaker with a blanked out receptacle for install of an APC battery back—
up and protection system. Installation of back-up system performed by others.

5.3  Lighting Notes:

A. Standard lighting shall be a three fluorescent-tube lamp fixture. Such fixtures shall be capable of producing and
maintaining a uniform lighting level of 50 foot-candles at working surface height throughout the space.

B. Maintain a lighting level of at least 20 foot-candles at floor level in all corridors.

C. Lighting levels sufficient to ensure safety shall be maintained in other non-working areas, in accordance with
applicable codes.

D. When the space is not in use interior and exterior lighting shall be turned off, except those essential for safety and
security purposes.

E. Fixture locations shall be coordinated with the proposed furniture layout to minimize shadowing.

G. Fixtures in office areas shall be specifically designed for use in areas with video display terminals. Dual switching
shall be provided in offices, to match lighting levels with tasks.

H. No more than 1000 square feet of open space shall be controlled by one light switch. If the Government must pay
separately for electricity, nor more than 500 square feet of office space may be controlled by one switch.

I. Overall illumination levels shall be based and designed in accordance with the recommendations of llluminating
Engineering Society of North America (IES) Lighting Handbook.

J.  Exterior lighting must be sufficient to support night time use of closed circuit television (CCTV) surveillance.

54  Lighting Types:
TYPE1 2'x2'or2' x4'recessed fluorescent fixtures with deep cell parabolic louvers.
TYPE 2 "High Hat" recessed incandescent fixtures.
TYPE 3 Adjustable positions, ceiling mounted spotlights of 100 watts each.

TYPE 4 Wall-mounted washroom sconces / make-up lighting.

DIVISION 6 - TELECOMMUNICATIONS REQUIREMENTS

6.1  Telecommunications Notes:_See Attachment XX for additional spec information.

A. Four-compartment (Quadruplex) floor outlets, or receptacles on columns, for power, telephone, and data
shall be provided in the open office areas (no power poles will be allowed) per the final design. All
communications outlets (data ports) will conform to the following:

« All data port outlets shall be quad outlets, unless an outlet is specifically identified for a special
requirement, (Wall phone, Fax/Modem). All quad outlets may be configured for any combination from

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 8 OF 191

Inspections Division

pate:_10/31/14



4 phones to 4 data outlets. Configuration of outlets will be accomplished by an Information
Technology (IT) technician using data patch panels in the Communications room.

«  All wiring shall be category 6, Plenum rated, and terminated as outlined by EIA/TIA 568B standard.

» Al wiring and connectivity shall be category 6 compliant and certification tested. Test data shall be
provided to the US MEPCOM Information Management Directorate (MIM) point of contact.

+ All outlets shall be labeled with a room and jack number, A&B for voice, C&D for data. (Example:
Room 101- Jack3, d connection; 101-3-d.) Rack mounted, 110 type, RJ45 patch panels will be labeled
with the room and data jack numbers and outlet type, using the room numbers — outlet-jack number,
i.e. 101-3-d, etc.

The Local Area Network (LAN) network consists of several MEPS-wide data systems including MIRS,
RSN, and CATASVAB. The systems are linked to a common hub in the Communications Room.

Pre-wiring of data cables:

+  Provides a more complete and useable facility upon construction completion. This alleviates
occupancy delays, determines responsibility for the facility condition, and prevents damage to interior
finishes as a result of a follow-on wiring effort.

«  Provides flexibility in the design and installation of common wiring requirements. This reduces the
need and cost of future wiring modifications, which would result from changes in occupancy or
reorganization.

Pre-wiring includes the following items:
+  Generic communications wiring and duct for single line telephones.

*  Generic intra-building communications wiring and ducts for data network supporting office automation
equipment.

+  Communication distribution frames and modular outlets. Cross-connect wiring between the outside
plant cable and intra-building wiring is not included.

* Intra-building communications wiring and duct for fire alarm and energy management and control
systems (EMCS) from the building’s main communications distribution frame to the alarm system
control panel or the EMCS Data Termination Cabinet / Field Interface Device.

* Intra-building communications cabling and duct for special data requirements if validated by MIM. This
includes local area networks, telephones, video teleconferencing, CATV, alarms (other than fire), as
well as any other office automation requirements. Integral parts of specialized wiring systems such as
distribution frames / backboards, taps, splitters, outlets for connecting end instruments, and line
amplifiers are included.

Pre-wiring does not include telecommunication and data equipment and end instruments such as
PBX's/digital switches, telephones, workstations (terminals, personal computers, etc.), multiplexers /
concentrators, and gateways. Relocation, installation, and testing of all end equipment will be
accomplished via a centrally managed contract and is the responsibility of MIM.

Pre-wiring shall be included in all major, and minor new facility construction, additions and alteration
projects accomplished with Military Construction Army (MCA) funds. Application to projects involving
leased facilities and OMA funded projects will be determined by MIM.

Design Criteria for Pre-wiring: The facility design will conceal all the wiring/cabling systems, provide
adequate space for installation and maintenance of telecommunications equipment and wiring, the
flexibility of furniture layout in administrative areas, and standardization of common user requirements. The
designer is responsible for ensuring that the most economical cable/wire distribution system is specified. It
shall be consistent with facility size and function, and will meet current and projected telecommunications /
data requirements. It will compliment the Comprehensive Interior Design (CID) concept, and maximize
flexibility to accommodate future changes. This system must consider C-CS wiring systems and wiring for
electrical convenience outlets.
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H. Wiring for all data and voice shall be Integrated Services Digital Network (ISDN) compatible. Consult with
the local service provider for specific cable requirements. Outlets for single-line telephone and office
automation networks shall be modular. Each outlet jack shall be numbered and shall be wired with four (4)
receptacles. Circuit connectivity shall be provided from each jack to the main communications distribution
frame in the Communications Room.

I. All data wiring shall be category-six, plenum-rated, ISDN compatible. The wiring shall be terminated on
category-six, rated RJ-45 connector at the station outlet end. The other end will be terminated on category-
six, rated FJ-45 patch panels. All wiring and station outlets are to be labeled, installed, and tested using the
latest commercial standards.

J. When cable consists of multiple runs, the lessor shall provide cable trays to ensure that the cable does not
come into contact with suspended ceilings. Cable trays shall be ladder-type, and shall form a loop around
the perimeter of the government-occupied space such that the horizontal distance between individual
drops does not exceed thirty (30) feet.

K. Ground all data cables, patch panels, and LAN racks using approved standards and conventions.

L. The lessor shall provide separate data, telephone, and electrical junction boxes for the base feed
connections to government-provided systems furniture, when such feeds are supplied via wall outlets or
floor penetrations. Raceways will be provided throughout the furniture panels to distribute the electrical,
telephone, and data cable. The lessor shall provide all electrical service wiring and connections to the
furniture at designated junction points. Cluster groups at floor or wall locations shall be provided, however,
the actual amount will be determined at the time of layout.

M. Provide design drawings and schedules, which will be the basis of “as-built” cable records. The drawings
will show cross-connect and termination points for each cable pair, location and identification number for
each modular outlet, and the location and identification number for each line amplifier and multi-port device
in the LAN cable system. Approximate cable routing will also be shown. Two copies of these drawings will
be updated to “as-built” conditions by the construction contractor and turned over to the installation
communications activity and/or USMEPCOM.

N. For the sizing of transformers, feeders, and equipment, the designer shall assume each staff member will
have a personal computer. The non-linear power ratio shall be computed, and the power distribution
system shall be designed accordingly.

0. A %" conduit drop with outlet box is required for all computer data cables. A 2” conduit is required at
System Administrators (MIRS) room.

P. The Lessor is responsible for the installation of all blank cover plates.

Q. The Lessor shall be responsible for bringing adequate-size telephone cable from the street into the
building, to the Demarcation Panel. A minimum of 100 pair cable (or larger depending on how many
services are needed) shall be installed. Coordinate with MEPS representative for the total number and
location of each service.

R. There will be one main Communications Room, but there may be multiple satellite hub rooms (usually with
multi-story facilities) that will need connectivity to that main Communications Room. For multiple rooms,
install six strands of 625 micron PVC jacket fiber optic cable terminated with ST type connectors in a fiber
optic patch panel. Each telecommunications room requires category 6, plenum rated voice cable installed.

6.2 Public Address System:

A. A zoned public address system shall be provided and installed. The system shall be all-zone, plus be
divided into six (6) separate zones: Headquarters, Common Areas, Operations, Medical, Testing, and
Liaisons.

B. Public Address System Zoning:

ZONE 1 (Common Areas) Includes the Corridors, Visitor Lounge, Applicant Dining, Public Restrooms,
Liaison Waiting, Baggage Room, Television Room, Applicant Waiting, Game Room.

ZONE 2 (Headquarters) Includes the Female Staff Locker, Male Staff Locker, HQ Admin. Section, Staff
Lounge, Supply, Storage, and Exercise Room.
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ZONE 3 (Testing) Includes the entire Testing Section, excluding Test Rooms.

ZONE 4 (Operations) Includes the entire Operations Section, excluding the Ceremony and Briefing
Rooms.

ZONE 5 (Medical) Includes the entire Medical Section excluding Medical Briefing and the Audio Room.
ZONE 6 (Liaisons) Includes the entire Liaison Section.

C. Accessibility - The PA system shall be accessible from the telephone system such that any staff telephone
within a zone can access the PA system within that zone and/or all zones.

D. Speakers - Provide ceiling-mounted, 8 inch, full range cone type speakers with matched black-box and baffle
similar to Dukane Model 5A607 or equal. Speakers will have a power rating of at least 10 watts and
incorporate a universal-matching transformer with power taps of 0.5, 1.0, and 2.0 watts. Frequency range will
be from 30 to 20,000 Hz. Speakers shall not be provided in Test Rooms, Briefing Rooms, Audio Room, and
the Ceremony Room. DO NOT install the volume control panel at the amplifier.

Speaker Type 1 — Public address speakers: Install two separate volume control panels, wall mounted, for
Zones 1 & 4 w/ Type 1 speakers, at the main control counter. Install one separate volume control panel, wall
mounted, for Zones 5 w/Type 1 speakers, at the medical control counter.

-Sgeaker Type 2 — Speakers with wall mounted, 10-position in 3-decibel steps, control.

E. Volume Control — A 10-watt area speaker control similar to Dukane Model 9A1550B or approved equal will
be provided and installed. Attenuation shall be provided through a rotary switch of 10 to 12 positions.
Attenuation shall increase / decrease at 1.5dB per step.

F. Amplifiers — Provide mixer / amplifier(s) as required to power voice paging and audio-tape play over all six
zones. Maximum number of speakers on any one zone will be 40. Amplifiers shall be similar to Dukane
Models 1A1635, 1A1660, 1A1725 or approved equal (wattage varies). The amplifier shall have dedicated
inputs for auxiliary and telephone page as well as other inputs as required to interconnect all system
components. Telephone paging module shall be built-in to provide signal input of 600 ohms and
connection to telephone key switching unit. Individual controls for inputs, master control and power on/off
shall be front panel accessible. In multi-amplifier set-ups, bridging of amplifiers is required to provide an
“all call” capability.

6.3 Cable Television:

A If cable TV is available then a plenum rated coaxial system shall be installed. The following list the cable
type and corresponding maximum distance limitations:

e RG-59 Maximum distance = 150 feet.
¢ RG-6 Maximum distance = 250 feet.

e RG-11 Maximum distance = 400 feet.

B. If cable television service is not available, the government reserves the right to install a satellite dish on the
building.
C. TV cable and outlet drops/boxes are to be installed (72" AFF) in the designated areas where TV’s/brackets

are to be mounted.

DIVISION 7 - MECHANICAL
71 HVAC Types:
TYPE 1 All areas must comply with ASHRAE 62 Recommended Standard, see SFO.

TYPE 2 The HVAC shall be separately zoned and controlled and be capable of a minimum of two complete air
changes per hour with 20% fresh air.
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7.2 HVAC Notes:

A. HVAC System must perform to the “recommended” or “suggested” values of ASHRAE Standard 90.1,
Energy Efficient Design of New Buildings Except Low-Rise Residential Buildings, or more restrictive local /

state codes and be equipped with an emergency shut off switch.

B. HVAC Zones — The system shall be zoned in such a way that the Testing and Counselor Sections can
function independently. Ideally, each remaining MEPS section shall be zoned and controlled separately.

C. Individual thermostat control shall be provided for office space with control areas not to exceed 2000
square feet of space.

D. Areas having excessive heat gain or heat loss, or affected by solar radiation at different times of the day,
will be independently controlled. This is to include the main electrical room along with the
MIRS/Communications room.

E. Thermostats shall be set to maintain temperatures between 70° F and 74° F during the heating season and
between 74° F and 76° F during the cooling season. These temperatures must be maintained throughout
the leased premises and service areas, regardless of outside temperatures, during the hours of operation.

F. The following rooms will have separate thermostat control units: Ceremony room, Briefing room
CAT/ASVAB, MIRS/COMM, Female & Male Ortho rooms, and Medical Briefing room.

DIVISION 8 — SECURITY_See Attachment XX for further spec information.

8.1 The government reserves the right to install a government-designed Intrusion Detection System (IDS). Passive security
measures that are required: Hinge pins on all exterior doors must not be removable. All exterior glass must be
laminated IAW the Unified Facilities Criteria (UFC). The facility and site shall comply with current applicable Anti-
Terrorism/Force Protection standards.

8.2 Main Entrance/Foyer. For standard MEPS design, 1 duplex receptacle must be installed in the center of the floor to
accommodate baggage X-ray machine and metal detector. The main entrance will be equipped with 1 Aiphone (with
video) and 1 stand alone access control proximity card reader individually programmable with audit trail. Doors will have
balanced magnetic switches (BMS) and magnetic locks rated at 600 LBS minimum with motion sensor exit. Inside foyer,
install an alarm activation/deactivation keypad.

8.3 Control Desks. Operation’s control desk (front counter) will be equipped with 1 Aiphone receiver; 1 door release switch
for the main entrance door and one for the baggage room; and 1 duress button wired to the phone panel. Medical
control desk will have 1 duress button wired to the phone panel. Test administrator’s desk will have 1 duress button
wired to the phone panel.

8.4 Electrical/Mechanical Room. In either room, install 1 alarm panel compatible with either the Military Base Police’s
monitoring station or with the GSA Mega Center.

8.5 CCTV System. Install necessary conduit and wiring for installation of interior/exterior cameras. Interior camera —
normally mounted covering applicant's waiting/staging areas, dining area, main entrance and baggage room. Exterior
camera — normally mounted covering 360 degrees around building. All wire must be in conduit except in plenum rated
ceilings, then plenum rated cable must be used. All cameras will be monitored at once central location (normally
operation control desk).

8.6 Passive infrared (PIR) motion detectors will be installed as directed by J1 Programs Division and connected to the main
intrusion detection system. PIR motion detectors will normally be located in main thorough fares and exterior offices
with windows.

DIVISION 9 - SIGNAGE

9.1 Interior Signage — All rooms throughout the facility shall be provided with a sign. Use the building standards for
guidance if appropriate. Coordinate the signage color with the interior color scheme. Specify a sign that allows for
room name change. Signage must be on GSA schedule.
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A. Individual signs should be no larger than 8” x 8” and attached to the adjacent wall, not on the door, unless
noted otherwise on the Design Intent Drawings.

ROOM NUMBER

000
COMMANDER'S OFFICE N
ROOM NAME
B. Signage must be firmly anchored to the walls or on sidelights with blank back panels. Include fire exit plans

in the facility signage package. Placement of the signs must be consistent throughout the facility.

C. See Room Data Sheets in Sections 3-8 of this document for the exact wording for each individual room
sign. Systems Furniture workstations do not require a sign. Each MEPS Section also requires signage at
entry and exit doors.

D. Provide and install the following sign in a conspicuous location near the primary entrance:

ATTENTION ALL PERSONNEL AND VISITORS
IT IS A FEDERAL CRIME TO KNOWINGLY POSSESS OR CAUSE TO BE PRESENT, A FIREARM OR OTHER
DANGEROUS WEAPON IN THIS FACILITY. THE LAWFUL PERFORMANCE OF OFFICIAL DUTIES
AUTHORIZED BY LAW IS EXEMPT. VIOLATORS WILL BE PROSECUTED TO THE FULLEST EXTENT OF THE
LAW.

9.2 Exterior Signage — Locate one exterior sign on the address side of the building. The sign shall be on a monument,
lit to 15 foot-candles with photocell control. If the building has more than one tenant and an exterior sign is not
allowed, provide a sign at the main entrance door of the MEPS space. The exterior sign is to read "MILITARY
ENTRANCE PROCESSING STATION” with the USMEPCOM Logo.

DIVISION 10 — FURNITURE & EQUIPMENT

101 All freestanding furniture, files equipment, and systems furniture shall be provided and installed by the government.
MEPS / GSA shall provide a final furniture plan to the lessor._A Furniture Plan is to be developed in conjunction with
the construction documents prior to work starting.

DIVISION 11 — MISCELLANEOUS / GENERAL NOTES

11 In general, ceiling heights should be maintained at a nine foot finished ceiling height, unless noted otherwise in the
room data sheets.

11.2 Lessor to provide and install one exterior flagpole, lit to 15 foot-candles. The flagpole location shall be approved by
the Contracting Officer.

DIVISION 12 — DEFINITIONS / DRAWING SYMBOLS

121 Definitions:

A. ASVAB - Armed Services Vocational Aptitude Battery.
B. Building Net Floor Area — Building net floor area is the total gross floor area in the building, less space

occupied by outside walls, permanent interior partitions, stairwells, elevator shafts and equipment,
telecommunication space, toilets, janitor closets, permanent or code-required hallways and corridors,
basements and mezzanines unsuitable for occupancy. Also, space occupied by machinery and equipment
used for heating, ventilating and air conditioning the building, machinery and equipment used to provide
electrical power, water, and dispose of waste from the building.

C. CATASVAB Test Room — This room supports an automated, applicant-testing network.
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D. Gross Floor Area — Gross area is computed to the outside of enclosure walls.

E. US MEPCOM — United States Military Entrance Processing Command.

F. MEPS — Military Entrance Processing Station.

G. Room Data Sheets — A room-by-room listing of build-out requirements for the entire MEPS space. Includes
wall types, door types, hardware, finishes, power and communication requirements, and special
construction requirements.

H. Space Allocations Standards — Amount of space allocated for each office and support space throughout
each MEPS facility. The SAS is found at the beginning of each section. The standards are used to
determine the square footage for each section and the total MEPS net usable square footage
requirements.

. Usable Square Footage — See “Building Net Floor Area”.
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12.2 Drawing Symbols:

DOOR
WINDOW

i WALL TELEPHONE

C———— TELEVISIONOUTLET DUPLEX
% OUTLET

% GROUND FAULT INTERRUPT OUTLET
CATEGORY 6 DATA QUADRUPLEX
DEDICATED COMPUTER OUTLET

REFRIGERATOROUTLET MICROWAVE

OUTLET

FLOOR MOUNTED OUTLETS

ELEVATION VIEWS
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US MILITARY ENTRANCE PROCESSING STATION
DESIGN GUIDE

The following requirements are to be furnished, installed and maintained by the Lessor. All the items found in these
requirements shall be amortized in the overall rental consideration, unless specified otherwise.

COMMAND SECTION

This section is to be located in the ideal area of the offered space, near a secondary, or employee entrance. It should be
located to remote from applicant circulation or processing.

COMMAND SECTION SPACE ALLOCATION STANDARDS

PERSONNEL GRADE TYPE QTY CAT1 CAT2 CAT3 CAT4 CATS TTL
Commander 4/05 P 1 150 150
Station NCO E8 P 1 110 110
Secretary GS5 o 1 60 60
Support Group Supervisor GS7 P 1 100 100 s —( Formatted Table ]
Unit Clerk E5 (0] 1 60 Where there are 24+ Military Staff. Varies
Conference Room P 1 250 250
Mail / Forms Storage Room P 1 130 130
HQ Administration (0] 1 100 100
Supply Storage / Technician GS5 P 1 900 800 700 600 500 Varies

DEFINITIONS:

GRADE: Position level within the Government.

TYPE O: Open Office Space.

TYPE P: Private Office Space.

QTY: Quantity of workspaces that size and grade.

CAT 1: Square footage allowed per Category 1, MEPS Space.
CAT 2: Square footage allowed per Category 2, MEPS Space.
CAT 3: Square footage allowed per Category 3, MEPS Space.
CAT 4: Square footage allowed per Category 4, MEPS Space.
CAT 5: Square footage allowed per Category 5, MEPS Space.

TTL: Total square footage of each type of workspace.
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SECTION: COMMAND
ROOM NAME: Commander Office
SPACE TYPE: Private

ROOM NUMBER:

SQUARE FT:
QUANTITY:
OCCUPANTS:

150

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
FINISHES

FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles:

COMMUNICATIONS:

HVAC:

SECURITY:

Computer Designated Duplex Receptacles: 1
Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
TYPE 1

N/A

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail stained to match the doors. Apply a durable
washable paint wainscot below chair rail.

EQUIPMENT: Government Provided: PC w/ Printer, Analog Phone, Digital Phone, MIRS Connection

FURNITURE: Government Provided: U-Shaped Executive Wood Workstation, Wardrobe, Bookcase and Seating.

ADJACENCIES: N/A

OTHER: N/A
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SECTION: COMMAND SQUARE FT: 110
ROOM NAME: Station NCO (SEA) QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE3

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 2

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4

COMMUNICATIONS:

HVAC:

SECURITY: N/A

Computer Designated Duplex Receptacles: 1
Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2

TYPE 1

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail stained to match the doors. Apply a durable
washable paint wainscot below chair rail.

EQUIPMENT: Government Provided: PC w/ Printer, Phone, MIRS Connection

FURNITURE: Government Provided: U-Shaped Wood Workstation, Wardrobe and Seating.

ADJACENCIES: N/A

OTHER: N/A
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SECTION: COMMAND SECTION SQUARE FT:
ROOM NAME: Secretary QUANTITY:
SPACE TYPE: Open Workstation OCCUPANTS:

ROOM NUMBER:

60

WALL CONSTRUCTION: N/A — Open Office Suite

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER:  Duplex Receptacles: 4
Computer Designated Quad Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC w/Printer (rest of equipment shared in open office — see HQ Admin)

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized.

Floor cores may be necessary. Power poles will not be allowed. Some equipment will be located in the

open space (i.e. Copier, Fax and Digital Sender).

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 21 OF 191

Inspections Division

pate:_10/31/14



Inspections Division

pate:_10/31/14

COMMAND SECRETARY
US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 22 OF 191



Inspections Division

pate:_10/31/14

" Deleted: sEcTion: )

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 23 OF 191



Inspections Division

pate:_10/31/14

Deleted: BUDGET-
FEGHY

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS
PAGE: 24 OF 191

MSL Number: xxxxxxxx
Submitted: (insert Date)
SFO Number:

Gov't.

Lessor Approval:

Approval Date:

Approval:




Inspections Division

pate:_10/31/14

" Deleted: SEcTioN: )

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 25 OF 191



Inspections Division

pate:_10/31/14

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS
PAGE: 26 OF 191

MSL Number: xxxxxxxx
Submitted: (insert Date)
SFO Number:

Gov't.

Lessor Approval:

Approval Date:

Approval:

—

Deleted: BUDGET-
ASSISTANET




Inspections Division

pate:_10/31/14

SECTION: COMMAND SUUE FT: il
ROOM NAME: Conference Room ot |
SPACE TYPE: Private OCCUPANTS: Upto 16

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
FINISHES

FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 6 (1 flush-floor mounted), (One mounted at 72" AFF)

Computer Designated Duplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 3 (1 flush-floor mounted)
Intercom / Paging System: SPEAKER TYPE 2
Cable TV / Satellite Dish Receptacle: 1 (mounted
at 72" AFF)
Video Conference System: 1 (Tandberg or equal)
HVAC: TYPE 2
SECURITY: N/A
SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail stained to match the doors, on all walls of the room.

Apply a durable washable paint wainscot below chair rail. TV cable and outlet drops/boxes are to be installed (72" AFF) in the
designated areas where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided: Wall mounted flat screen TV / DVD; PC; VTC system
FURNITURE: Government Provided: Conference table and chairs, credenza and media control station.

ADJACENCIES: N/A

OTHER: Avoid corridor door that opens into the corridor. If this is impossible provide TYPE 2 hardware.
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SECTION: COMMAND SUUE FT: 10
ROOM NAME: Mail /Forms Storage Room ot |
SPACE TYPE: Private OCCUPANTS: 0

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1 with TYPE 2 Ceiling or TYPE 2 with TYPE 1 Ceiling

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 3

EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 1

CEILING: TYPE 1 or TYPE 2 Depending on Wall Construction

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 6
Computer Designated Duplex Receptacles: 2

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION:

e Provide and install, with drawers and doors, base cabinets with a solid surface counter. All telephone and electric
outlets on that wall shall be located above the counter.

e Provide and install above the counter laminate cabinets with interior adjustable shelves and doors.

e Provide and install 12-16 mailboxes, sized to hold 8 %2" x 11” envelopes without bending, set in the drywall partition.
Salsbury Aluminum 2200 Series, rear loading, with a three (3) digit single dial combination lock with spring latch and
automatic throw-off (combination numbers can be changed by the owner) or equal. (Phone 800-323-3303, Fax 800-
323-3099). Verify quantity and placement with the government prior to order and installation.

EQUIPMENT: Government Provided: Postage machine (CPU, monitor, scale, printer)
FURNITURE: Government Provided: N/A
ADJACENCIES: N/A

OTHER: Mail and Forms Storage Rooms can be designed into two separate rooms with 60 and 70 square feet per
room, respectively.
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CABINET ELEVATION
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SECTION:
ROOM NAME:
SPACE TYPE:
ROOM NUMBER:

COMMAND SQUARE FT:
HQ Administration QUANTITY:
Private Office Suite OCCUPANTS:

100

Upto6

WALL CONSTRUCTION:
DOORS & FRAMES:
HARDWARE:

EINISHES
FLOORS/BASE:

WALLS:

CEILING:

ELECTRICAL LIGHTING:
ELECTRICAL POWER:

COMMUNICATIONS:

HVAC:

SECURITY:

N/A — Open Office
TYPE 3

TYPE 2

TYPE 1

TYPE 2

TYPE 1

TYPE 1

Duplex Receptacles: 4

Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2

TYPE 1

1 — 360 degree ceiling mounted passive infrared (PIR) motion detector

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: Shredder, Copy Machine, Fax Machine, Digital Sender (Shared with rest of
Command Section)

FURNITURE: Government Provided: Visitor Seating.

ADJACENCIES: The Command Section offices are adjacent to this area, except the Supply Storage Room which may be
located elsewhere.

OTHER: N/A
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SECTION: COMMAND SQUARE FT: 500-900
ROOM NAME: Supply Storage/Supply Tech QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: Interior: TYPE 4 with a kick plate.
Exterior: TYPE 2 Double doors to the outside of the building or building service corridor.
HARDWARE: Interior: TYPE 3
Exterior: TYPE 5
EINISHES
FLOORS/BASE: TYPE 3
WALLS: TYPE 1
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 9
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 1
SECURITY: When “dutch” doors are used, the top half needs a deadbolt lock installed.
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC w/ Printer; Bar Code Scanner w/gun/pen, Phone, Label Maker, Typewriter,
MIRS Connection

FURNITURE: Government Provided: Systems furniture workstation for the Supply Technician. Shelving/ Storage units:
Two foot deep storage adjustable shelves on perimeter wall(s).

ADJACENCIES: To be located at the delivery entrance to the building. Access to the doors from the parking or loading area
shall be provided with a minimum 48” wide sidewalk, ramped as required to accommodate changes in
elevation. Landing at the door shall match the door(s) width and swing plus six (6) inches.

OTHER: When using double doors ensure one leaf is secured by plunger into floor and door head frame. No part of
the locking mechanisms shall be visible from outside the room.
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US MILITARY ENTRANCE PROCESSING STATION
DESIGN GUIDE

The following requirements are to be furnished, installed and maintained by the Lessor. All the items found in these
requirements shall be amortized in the overall rental consideration, unless specified otherwise.

SUPPORT FUNCTIONS

This section supports applicant processing and staff welfare requirements. Each related function can be located in separate
areas of the offered space per the specific design.

SUPPORT FUNCTIONS SPACE ALLOCATION STANDARDS

SUPPORT FUNCTIONS TYPE QTY CAT1 CAT2 CAT3 CAT 4 CAT 5 TTL
Blind Vending o 1 150 150
Applicant Dining P 1 1200 1000 800 600 400 Varies k—{ Formatted Table ]
Female Staff Locker Room P 1 250 250
Male Staff Locker Room P 1 250 250 k—{ Formatted Table ]
Staff Lounge P 1 350 325 300 275 250 Varies

Applicant Waiting o 1 800 700 600 500 400 Varies
Visitor Waiting P 1 300 275 250 225 200 Varies
Baggage Room P 1 300 250 200 150 125 Varies
Briefing Room P 1 820 600 480 360 360 Varies
Ceremony Room P 1 350 350
Public Washrooms P As required per local code.
Circulation Corridors N/A As required per the final design intent drawings.
DEFINITIONS:

TYPE O: Open Office Space.

TYPE P: Private Office Space.

QTY:  Quantity of workspaces that size and grade.

CAT 1: Square footage allowed per Category 1, MEPS Space.
CAT 2: Square footage allowed per Category 2, MEPS Space.
CAT 3: Square footage allowed per Category 3, MEPS Space.
CAT 4: Square footage allowed per Category 4, MEPS Space.
CAT 5: Square footage allowed per Category 5, MEPS Space.
TTL: Total square footage of each type of workspace.

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXxxx Gov't. Approval:
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SECTION: SUPPORT FUNCTIONS SQUARE FT: 550 -1350
ROOM NAME: Applicant Dining/Blind Vending QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 1
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:  Duplex Receptacles: 9 (One mounted at 72” AFF)
COMMUNICATIONS: Intercom / Paging System: TYPE 1

Cable TV / Satellite Dish Receptacle: 1 (Mounted at 72” AFF)
HVAC: TYPE 1
SECURITY: 1 - 360 degree ceiling mounted passive infrared (PIR) motion detector

SPECIAL CONSTRUCTION: Provide and install a hard wood chair rail, stained to match the doors, on all walls. Apply a durable
washable paint wainscot below chair rail. TV cable and outlet drops/boxes are to be installed (72" AFF) in the designated areas
where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided: Wall mounted Flat Screen TV / DVD

FURNITURE: Government Provided: Tables and chairs, recycling center, waste receptacle, and tack board.

ADJACENCIES: Applicant dining, blind vending, food preparation and food storage must be located within the same block
of space and ideally, entrance door to area is visible from the main Control Counter.

OTHER: N/A
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APPLICANT DINING / BLIND VENDING
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SECTION: SUPPORT FUNCTIONS SORE F1: il
ROOM NAME: Female Staff Locker Room it |
SPACE TYPE: Private OCCUPANTS: Upto4
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 3
FINISHES

FLOORS/BASE: TYPE 4
WALLS: TYPE 3
CEILING: TYPE 2

ELECTRICAL LIGHTING: TYPE 2 and TYPE 4
ELECTRICAL POWER: GFI Duplex Receptacles: 3
COMMUNICATIONS: Intercom / Paging System: TYPE 2

HVAC: Provide and install an exhaust fan per applicable code, in the shower, connected to the light
switch, vented to the outside.

SPECIAL CONSTRUCTION: Provide and install a complete, handicap accessible, ceramic tile shower assembly, to include
a frosted glass door. The ceramic tile shall extend to the ceiling. Provide and install mirrors over each sink, a stainless steel
paper towel dispenser, foam soap dispenser, tampon/sanitary napkin dispenser, metal toilet partitions with a coat hook, toilet
paper dispenser, sanitary napkin disposal, and a soap dish in the shower. Provide and install a bench, affixed to the floor,
approximately 8'-0” long.

PLUMBING Provide and install two (2), vitreous china sinks with single lever mixing valve in a vanity cabinet with a solid
surface counter with opening for trash receptacle below counter and one (1), vitreous china toilet. All necessary plumbing for
hot and cold water, drains and vents will be provided according to the applicable codes. The shower shall be provided with a
showerhead with a mixing valve and all necessary plumbing for hot and cold water drains and vents.

EQUIPMENT: Government Provided: N/A

FURNITURE: Government Provided: N/A

ADJACENCIES: Collocate with the Male Staff Locker and adjacent to the Exercise Room.

OTHER: Provide and install six (6) full height, and twelve (12) %z height 12” wide, staggered, metal lockers on a concrete
curb.
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SECTION: SUPPORT FUNCTIONS SORE F1: il
ROOM NAME: Male Staff Locker Room it |
SPACE TYPE: Private OCCUPANTS: Upto4
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 3
FINISHES

FLOORS/BASE: TYPE 4
WALLS: TYPE 3
CEILING: TYPE 2

ELECTRICAL LIGHTING: TYPE 2 and TYPE 4
ELECTRICAL POWER: GFI Duplex Receptacles: 3
COMMUNICATIONS: Intercom / Paging System: TYPE 2

HVAC: Provide and install an exhaust fan per applicable code, in the shower, connected to the light
switch, vented to the outside.

SPECIAL CONSTRUCTION: Provide and install a complete, handicap accessible, ceramic tile shower assembly, to include
a glass door. The ceramic tile shall extend to the ceiling. Provide and install a mirror over the sink, stainless steel paper
towel dispenser, foam soap dispenser, metal toilet partitions, toilet paper dispenser, and a soap dish in the shower. Provide
and install a bench, affixed to the floor, approximately 8'-0” long.

PLUMBING Provide and install two (2) vitreous china sinks with single lever mixing valves in a vanity cabinet with a solid
surface counter with opening for trash receptacle below counter, a vitreous china toilet and a urinal. All necessary plumbing
for hot and cold water, drains and vents will be provided according to the applicable codes. The shower shall be provided
with a showerhead with a mixing valve and all necessary plumbing for hot and cold water drains and vents.

EQUIPMENT: Government Provided: N/A

FURNITURE: Government Provided: N/A

ADJACENCIES: Collocate with the Female Staff Locker Room and adjacent to the Exercise Room.

OTHER: Provide and install eight (8), full height, and sixteen (16), /2 height 12" wide,_staggered, metal lockers on
a concrete curb.
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SECTION: SUPPORT FUNCTIONS SQUARE FT: 250 - 350
ROOM NAME: Staff Lounge QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
FINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 6 (One mounted at 72" AFF)
Computer Designated Duplex Receptacles: 1
GFI Dedicated Duplex Receptacles: 3
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1 (computer & telephone)
Intercom / Paging System: SPEAKER TYPE 2
Cable TV / Satellite Dish Receptacle: 1 (Mounted at 72" AFF)
HVAC: TYPE 1 — Provide and install a 200 cfm exhaust fan vented to the outside of the building.
SECURITY: N/A
SPECIAL CONSTRUCTION: Provide and install base and wall cabinets with a solid surface counter. Sink cabinet shall be
handicapped accessible with an angled face board. Base cabinets shall have drawers, doors, and one interior adjustable

shelf. Upper cabinets shall have doors, and two interior adjustable shelves.

Install 32” hardwood chair rail on 3 walls at 32" above floor stained to match door. Apply a durable washable paint wainscot
below the chair rail.

TV cable and outlet drops/boxes are to be installed (72" AFF) in the designated areas where TV's/brackets are to be mounted.

PLUMBING Provide and install a double bowl, self-rimming sink with a mixing valve, swinging goose-neck faucet, and flexible
hose spray nozzle. All necessary plumbing for hot and cold water supply, drain and vents shall be provided according to
applicable codes.

EQUIPMENT: Government Provided: Refrigerator, microwave, Wall mounted flat screen TV

FURNITURE: Government Provided: Dining chairs and tables, recycling center, waste receptacle.

ADJACENCIES: Ideally, locate this function near the staff secondary entrance.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 46 OF 191

Inspections Division

pate:_10/31/14



Inspections Division

pate:_10/31/14

STAFF LOUNGE

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 47 OF 191



Inspections Division

pate:_10/31/14

Deleted: SECTION: SUPPORT
FUNCTIONS . SUkie T 97

ROOM NAME:  Game Room Utf
SPACE

TYPE: Private  OCCUPANTS: VariesY
<sp>ROOM NUMBER:{

1

WALL CONSTRUCTION:

TYPE 37

1

DOORS & FRAMES: . TYPE 3 - With 6
sidelight windows, 2’-0” wide, mounted
at 32” above floor.

HARDWARE: TYPE 19

EINISHEST

1
FLOORS/BASE: . TYPE 3f

1

WALLS: TYPE 2

1

CEILING: . TYPE 1
ELECTRICAL

LIGHTING: TYPE 17
ELECTRICAL POWER: Duplex
Receptacles: 8 (On two separate
circuits.)

COMMUNICATIONS: . Intercom
/ Paging System: SPEAKER
TYPE 1 HVAC: TYPE 29
SECURITY: . N/A

SPECIAL

CONSTRUCTION:

N/AY

EQUIPMENT: Government
Provided: Vending and
amusement equipment.
FURNITURE: . Government
Provided: Game tables and
chairs.q

ADJACENCIES: Visible from the
Control Counter and adjacent to
Applicant Waiting. OTHER: N/AY
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SECTION: SUPPORT FUNCTIONS SQUARE FT: 400 - 800
ROOM NAME: Applicant Waiting Room ATt 1
SPACE TYPE: Open OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Per building curtain wall and surrounding rooms.
DOORS & FRAMES: Per applicable code building entrance type doors.
HARDWARE: Main Entry doors: Either magnetic locks (600 Ibs) with access control reader and request to exit

motion sensor or an electronic door strike. Door release switch should also be wired to the main
control desk.

EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 5 (One mounted at 72" AFF)
COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1

Cable TV / Satellite Dish Receptacle: 1 (Mounted at 72" AFF)
HVAC: TYPE 2

SECURITY: 1 — 360 degree ceiling mounted passive infrared (PIR) motion detector; 1 — domed interior ceiling
mounted color CCTV camera monitored at the control desk.

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rails at 32" above floor, stained to match the doors, on all
walls. Apply a durable washable paint wainscot below chair rail.

TV cable and outlet drops/boxes are to be installed (72" AFF) in the designated areas where TV's/brackets are to be mounted.

EQUIPMENT: Government Provided: Wall mount Flat Screen TV

FURNITURE: Government Provided: Visitor Seating.

ADJACENCIES: Must be located at or near the main entrance; the following spaces must be located directly adjacent to the
main applicant waiting area: the Control Counter, Baggage Room, Game Room, and Visitor Waiting.

OTHER: N/A
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SECTION: SUPPORT FUNCTIONS SQUARE FT: 200-300
ROOM NAME: Visitor Waiting QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
FINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 6
(One mounted at 72" AFF)
COMMUNICATIONS: Intercom / Paging System: TYPE 1
Cable TV / Satellite Dish Receptacle: 1 (Mounted at 72" AFF
HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32" above floor, stained to match doors. Apply a
durable washable paint wainscot below chair rail.

TV cable and outlet drops/boxes are to be installed (72" AFF) in the designated areas where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided: Wall mount Flat Screen TV

FURNITURE: Government Provided: Seating / Chairs

ADJACENCIES: Adjacent to the Ceremony Room and ideally visible from the main Control Counter.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 52 OF 191

Inspections Division

pate:_10/31/14



VISITOR WAITING
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SECTION: SUPPORT FUNCTIONS SQUARE FT: 125 - 300
ROOM NAME: Baggage Room ATt |
SPACE TYPE: Private OCCUPANTS: Varies

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1
DOORS & FRAMES: TYPE3

HARDWAR: Electronic door strike with release switch wired to the main control desk with key by-pass, and
automatic door closure.

EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 1
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 1

COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 1
SECURITY: 1 — domed interior ceiling mounted color CCTV camera monitored at main control desk

SPECIAL CONSTRUCTION: Provide and install an open compartmentalized laminated shelving system affixed to the walls.
Shelves shall be 24” deep and spaced approximately 36" apart.

EQUIPMENT: Government Provided: N/A
FURNITURE: Government Provided: N/A

ADJACENCIES: Visible from the Control Counter and ideally located between the main entrance and the Liaison Section.

OTHER: N/A
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BAGGAGE ROOM
125 sq ft
2'X2" MINIMUM
3'X3' MAXIMUM —
PLASTIC LAMINATE
FIXED SHELF
4" VINYL
BASE
BUILT IN SHELVING
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SECTION: SUPPORT FUNCTIONS SQUARE FT: 360 - 820
ROOM NAME: Briefing Room QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
FINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 7 (One mounted at 72" AFF)

Computer Designated Quadruplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

HVAC: TYPE 2 (Separate thermostat control unit)

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32" above floor, stained to match the doors. Apply
a durable washable paint wainscot below chair rail.

TV outlet drops/boxes are to be installed (72" AFF) in the designated areas where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided: Digital camera w/ tripod & adaptor; MIRS PC workstation w/ dual monitors; and
Electronic Biometric Appliance (EBA) capture station (finger print scanner). Wall mount Flat Screen TV

FURNITURE: Government Provided: Chairs with tablet arms, podium, desk, MIRS check-in station.

ADJACENCIES: Locate adjacent to the Ceremony Room and a Common Corridor or Applicant Waiting.

OTHER: N/A
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SECTION: SUPPORT FUNCTIONS SORE F1: i
ROOM NAME: Ceremony Room ATt 1
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 3 - Provide double sidelights at double entry doors. Field-stain all doors and paint hollow
metal frames to match wall paneling.

HARDWARE: TYPE 1

EINISHES

FLOORS/BASE: TYPE 2 Provide and install a wood base to match the wall paneling, to the height of the platform.

Carpet Colors: Navy Blue or Geranium Red.

WALLS: TYPE 4

CEILING: TYPE 1 Beveled Teqular Edge Decorative Tiles

ELECTRICAL LIGHTING: TYPE 1 and three (3) of TYPE 3 (On a separate dimmer switch)

ELECTRICAL POWER: Duplex Receptacles: 3 One front and centered on the platform.
Computer Designated Duplex Receptacles: 1

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1

HVAC: TYPE 2: (Separate Thermostat Control Unit)
SECURITY: N/A
SPECIAL CONSTRUCTION:

1. A 10’-0" minimum, finished ceiling height is required throughout the entire room.

2. Provide and install a 7” high platform, per the final design intent drawing.

3. Reference elevation and section details for wall panel and platform specifications.

4. Provide and install a heavyweight, stationary fabric drape. Fabric shall be lined with off-white plain fabric suited to the

drapery fabric weight. Draperies shall be floor-to-ceiling height, equal in width to the platform. The wall behind the drapes
will be painted flat black. The drapes shall be either American flag red or blue_but opposite color of carpet,

Inspections Division
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5. DRAPERY CONSTRUCTION: Draperies to be newly installed must be made as follows:

« 100 percent fullness, including overlap, side hems, and necessary returns.

* 4-inch double headings turned over a 4-inch permanently finished stiffener.

* 1 ¥-inch doubled side hems; 4-inch doubled and blind stitched bottom hems.
« Three-fold pinch pleats.

« Safety stitched intermediate seams.

« Tacked corners.

« No raw edges or exposed seams.

6. Adjustable stop lights to be centered above platform on a separate dimmer switch.

EQUIPMENT: Government Provided: (See adjacent Briefing Room equipment)

FURNITURE: Government Provided: Platform podium

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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ADJACENCIES: Locate adjacent to the Briefing Room.
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OTHER: This room must project a solemn and dignified atmosphere. A Ceremony Room Dedication shall be provided, ,//{ Deleted: .
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SECTION: SUPPORT FUNCTIONS SQUARE FT: As required
ROOM NAME: Public Washrooms QUANTITY: As required
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 7

FINISHES

FLOORS/BASE: TYPE 4

WALLS: TYPE 3

CEILING: TYPE 2

ELECTRICAL LIGHTING: TYPE 4

ELECTRICAL POWER:  GFI Duplex Receptacles: 2 (above counter)

COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1

HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install mirrors over the sinks, stainless steel paper towel dispensers, foam soap
dispensers, metal toilet partitions with coat hooks, sanitary napkin dispensers (Female), baby chanaing stations (as code

required), waste dispensers, and toilet paper dispensers.

PLUMBING: Provide and install vitreous china, non-absorbent sinks in a solid surface counter with an opening for a trash
receptacle below counter, single lever mixing valves, toilets, and urinals as required. All necessary plumbing for hot and cold

water, drains and vents will be provided according to applicable codes.

EQUIPMENT: Government Provided: N/A
FURNITURE: Government Provided: N/A

ADJACENCIES: Near Visitor Waiting Area.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xxxxxxxx Gov't.
SOLICITATION FOR OFFERS — DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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SECTION: SUPPORT SQUARE FT: N/A
ROOM NAME: Corridors QUANTITY: N/A
SPACE TYPE: Open OCCUPANTS: N/A
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Per applicable codes and requirements of the adjacent rooms.

DOORS & FRAMES: N/A — Per applicable codes and requirements of the adjacent rooms.

HARDWARE: N/A — Per applicable codes and requirements of the adjacent rooms.
EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: Convenience outlets as required.

COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 1
SECURITY: 360 degree ceiling mounted passive infrared (PIR) motion detectors — as required by HQ

USMEPCOM - Programs Division (J-1)

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32” above floor, stained to match doors.

Apply a durable washable paint wainscot below chair rail. Corner guards matching wall covering or wall paint.

EQUIPMENT: Government Provided: N/A
FURNITURE: Government Provided: N/A

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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US MILITARY ENTRANCE PROCESSING STATION
DESIGN GUIDE

The following requirements are to be furnished, installed and maintained by the Lessor. All the items found in these

requirements shall be amortized in the overall rental consideration, unless specified otherwise.

OPERATIONS SECTION

This section must be a contiguous block of space with the Control Counter, Files Room, Copier, and Packet Breakdown
Function located near the entrance to this section off of the Applicant Waiting Area.

OPERATIONS SPACE ALLOCATION STANDARDS

PERSONNEL GRADE TYPE QTY CAT1 CAT2 CAT3 CAT4 CAT5 TTL
OPS Officer 03/04 P 1 110 110
Processing NCOIC E7 P 1 110 110
Process NCO E6 O 1 60 60
Supv Military Proc Clerk GS6 O 1 100 100
Processing Specialists/MPC E5/G4 o Varies 60 Varies
Lead Military Personnel Clk GS5 (0] 1 60 60
Systems Administrator GS6 P 1 110 110
SUPPORT SPACES TYPE QTY CAT1 CAT2 CAT3 CAT4 CAT 5 TTL
Control Counter O 1 200 200
PEI Workstation o 2 200 400
Files Room P 1 150 150
Copier Room P 1 125 125
Travel Agency P 1 150 150
Packet Breakdown P 1 150 150
MIRS /Communication P 1 200 200
Telecommunication Closets P 1 64 64
Operations Waiting Room (0] 1 150 125 100 75 75 Varies
DEFINITIONS:
GRADE Position level within the Government.
TYPE O Open Office Space.
TYPE P Private Office Space.
QTY Quantity of workspaces that size and grade.
CAT 1 Square footage allowed per Category 1, MEPS Space.
CAT 2 Square footage allowed per Category 2, MEPS Space.
CAT 3 Square footage allowed per Category 3, MEPS Space.
CAT 4 Square footage allowed per Category 4, MEPS Space.
CAT 5 Square footage allowed per Category 5, MEPS Space.
TTL Total square footage of each type of workspace.
US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval: _____
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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SECTION: OPERATIONS SQUARE FT: 110
ROOM NAME: Operations Officer QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE3

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 2

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:

COMMUNICATIONS:

HVAC:

SECURITY:

Duplex Receptacles: 5

Dedicated Computer Quadruplex Receptacles: 1
Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
TYPE 1

N/A

EQUIPMENT: Government Provided: PC w/ Printer; MIRS workstation; Bar Code Scanner w/ Gun, Digital Camera w/
Printer and Electronic Biometric Appliance (EBA) capture device

FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: Common to Operations Administration

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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OPERATIONS OFFICER
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SECTION: OPERATIONS SQUARE FT: 110
ROOM NAME: Processing NCOIC QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE3
HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 5
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
EQUIPMENT:  Government Provided: PC w/ Printer
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: Located within Operations Administration.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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PROCESSING NCOIC

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
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SECTION: OPERATIONS SQUARE FT: 60
ROOM NAME: Enlistment Processing NCO QUANTITY: 1
SPACE TYPE: Open office OCCUPANTS: 1
ROOM NUMBER:
WALL CONSTRUCTION: N/A — Open Office
DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES
FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1
ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER:  Duplex Receptacles: 4
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
EQUIPMENT:  Government Provided: PC w/ Printer
FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be

necessary. Power poles will not be allowed. L-shaped workstation, task chair and guest seating

ADJACENCIES: Located within Operations Administration.

OTHER: Assign total square footage allocated to PEI Workstations within Operations Administration

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS
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ENLISTMENT PROCESSING NCO
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SECTION: OPERATIONS SQUARE FT: 100
ROOM NAME: Supervisor, Military Processing Clerk QUANTITY: 1
SPACE TYPE: Open Office OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Open Office

DOORS & FRAMES: N/A

HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: TYPE 2

HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC w/ Printer

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilize
Floor cores may be necessary. Power poles will not be allowed. U-shaped workstation,
task chair and guest seating

ADJACENCIES: Located within Operations Administration.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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SUPERVISORY MILITARY PROCESSING CLERK
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SECTION: OPERATIONS SUER: l
ROOM NAME: Processing Specialist/ MPC QUANTITY: Varies
SPACE TYPE: Open office [ |
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Open Office

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER:  Duplex Receptacles: 4 (See OTHER)
Dedicated Computer Quadruplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1 (See OTHER)
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: 1 — 360 degree ceiling mounted passive infrared (PIR) motion detector
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: USMIRS Work Station; Electronic Biometric Appliance (EBA) capture station

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. L-shaped workstation, task chair and guest seating

ADJACENCIES: Located within Operations Administration.
OTHER: Additional equipment required for every 2 processing specialists: Digital camera w/ tripod & adaptor;

USMIRS printer. In open space — required to have at least one Electronic Fingerprint Capture System
(EFCS) — PC w/ barcode reader, 500 V UPS, printer and ten-print scanner.

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
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PROCESSING SPECIALIST / MPC
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SECTION: OPERATIONS SQUARE FT: 60
ROOM NAME: Lead Military Personnel Clerk QUANTITY: 1
SPACE TYPE: Open office OCCUPANTS: 1
ROOM NUMBER:
WALL CONSTRUCTION: N/A — Open Office
DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES
FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1
ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles:
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: PC w/ Printer
FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be

necessary. Power poles will not be allowed. L-shaped workstation, task chair and guest seating

ADJACENCIES: Located within Operations Administration.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE
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LEAD MILITARY PERSONNEL CLERK
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SECTION: OPERATIONS SQUARE FT: 110
ROOM NAME: Systems Administrator QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
FINISHES

FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Quadruplex Receptacles: 4
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 4
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 2
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC w/ Printer; Servers; UPS; MIRS workstation w/ dual monitors & printer; and

Electronic Biometric Appliance (EBA) capture station
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: Common with Operations Administration and next to the MIRS room.

OTHER: Ensure HVAC system is designed to compensate for computer equipment and occupant loads.

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
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SYSTEMS ADMINISTRATOR
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SECTION: OPERATIONS SQUARE FT: 200
ROOM NAME: Control Counter QUANTITY: 1
SPACE TYPE: Open OCCUPANTS: Upto3
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Open

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 3
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 and TYPE 2
ELECTRICAL POWER:  Quadruplex Receptacles: 3
Computer Designated Quadruplex Receptacles: 3
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 4
Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 1
SECURITY: One fixed position duress alarm switch within immediate reach of control desk attendant; 22" flat screen
color monitor on the counter top for CCT monitoring; Aiphone (video) monitor and release switches for the

magnetic locks (600Ib) on the Main Entry door and the electric door strike on the Baggage Room door; one
16 channel DVR installed under counter and one pan-tilt-zoom (PTZ) camera controller for exterior

Inspections Division

pate:_10/31/14

cameras.

SPECIAL CONSTRUCTION: Provide a soffit at 7’-6” above the finished floor in a 9'-0" high ceiling. For ceilings above 9'-0” ,/( Formatted: Font: (Default) Arial, 9 pt
high maintain a 1’-6” high vertical soffit gonstructed of gypsum board and structural framing, above the control counter and install

3-5 high hat recessed light fixtures on a separate light switch. The soffit shall be the same length and width as the Control { Deleted: . C

Counter. Provide and install a millwork reception desk. Grommet locations shall be centered opposite the keyboard tray. Install Formatted: Font: (Default) Arial, 9 pt

A

two separate volume control panels, wall mounted, for Zones 1 & 4 w/ Type 1 speakers, at the main control counter.

EQUIPMENT:  Government Provided: 3 - PC’s w/ Printer; 3 - Digital cameras w/ tripods & adaptors; 3 - MIRS workstations
w/ dual monitors & MIRS printer; and 3 - Electronic Biometric Appliances (EBA) capture stations.

FURNITURE: Government Provided: Seating.

ADJACENCIES: Control Counter must be located between the main Applicant Waiting area and File Room; ideally located
so that Control Counter personnel have visual control of the main entrance, primary corridors, Baggage
Room, and entrance to the Counselor Section, Medical Section and Operations Section.

OTHER: Provide and install three (3), adjustable keyboard trays, extended mount with palm rest, or equal, mounted
under the Control Counter work-surface.

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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OPERATIONS CONTROL COUNTER
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SECTION: OPERATIONS SQUARE FT: 150
ROOM NAME: Files Room QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 0
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Dedicated Computer Quadruplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: When “dutch” doors are used, the top half needs a deadbolt lock installed.

SPECIAL CONSTRUCTION: N/A

EQUIPMENT:  Government Provided: Filing system. Future: 2 - USMIRS work stations; 2 - Electronic Biometric
Appliances (EBA); Bar Code Printer; 2 - Bar Code Scanners; Digital Sender; Digital Camera w/ tripod &

adapter; and USMIRS Printer
FURNITURE: Government Provided: File cabinets, desks and chairs.

ADJACENCIES: Located between the Control Counter and Operations Administration.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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FILES ROOM
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SECTION: OPERATIONS SQUARE FT: 125
ROOM NAME: Copier QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 0
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 1
EINISHES

FLOORS/BASE: TYPE 3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 3
Computer Designated Duplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: Provide and install base cabinets with doors and one interior adjustable shelf, a solid surface
counter, and upper cabinets without doors. Power / Communications outlets on that wall shall be mounted at 44” above the
finished floor.
EQUIPMENT: Government Provided: Copy Machine, Shredder
FURNITURE: Government Provided: N/A

ADJACENCIES: Located adjacent to a corridor, Operations Administration, Files Room, and Packet Breakdown.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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[;’1\ ELEVATION OF CABINETRY (TYPICAL)
oS
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SECTION: OPERATIONS SQUARE FT: 150
ROOM NAME: Travel Agency QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 2
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 1

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:

COMMUNICATIONS:

HVAC:

SECURITY:

Duplex Receptacles: 5

Computer Designated Duplex Receptacles: 2
Dedicated Duplex Receptacles: 1
Telephone/Data Quadruplex Receptacles: 3
Intercom / Paging System: SPEAKER TYPE 2
TYPE 1

N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: 2 — PC’s; Ticket Printer; USMIRS Work Station; USMIRS Printer; Bar Code
Scanner; Meal Check Printer

FURNITURE: Government Provided: L-shaped workstation, worktable, task chairs and guest seating

ADJACENCIES: Located adjacent to Operations Administration.

Approval:

OTHER: N/A
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TRAVEL CLERK
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SECTION: OPERATIONS SQUARE FT:
ROOM NAME: Packet Breakdown QUANTITY:
SPACE TYPE: Private OCCUPANTS:
ROOM NUMBER:

150
1
Varies

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 1
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Dedicated Computer Quadruplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT:  Government Provided: Electronic Biometric Appliance (EBA); USMIRS workstation and USMIRS Printer

FURNITURE: Government Provided: Tables and chairs

ADJACENCIES: Located adjacent to, or between Files Room and Operations Administration, or the space can be included

in Operations Administration open space.

OTHER: N/A
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SECTION: OPERATIONS

ROOM NAME: MIRS / Communication
SPACE TYPE: Private

ROOM NUMBER:

SOARE F1: il
ATt
OCCUPANTS: 0

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 2
FINISHES

FLOORS/BASE: TYPE 3
WALLS: TYPE 1
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 6

Dedicated Duplex Receptacles: 4 NEMA 5-20R outlets

70 Amp Circuit stubbed out for APC: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 5

Intercom / Paging System: 0

HVAC: TYPE 2 Maximum temperatures in the room shall be no more than 80 degrees Fahrenheit.
Average heat load: 24,000 BTU’s, Separate thermostat control unit.

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install ladder-type aluminum cable trays. Locate the trays so they are within 30
feet horizontal distance to any communication/data outlet._See Attachement XX

EQUIPMENT: Government Provided:

e RSN Equipment (Router, DSU, modem and UPS) 1,500 BTU / hr.

Telephone system (estimate)
2 — PC Workstations

FURNITURE: Government Provided: N/A

1 — APC back-up power 2,216 BTU / hr

MMAC-8FNB Cabletron power supply 2,400 BTU / hr. each
2,400 BTU / per hr.

ADJACENCIES: To be located off of a public area, accessible to maintenance personnel and the System Administrator.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION
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SECTION: OPERATIONS SUAERT, #

ROOM NAME: Telecommunications Closets QUANTITY: As needed
SPACE TYPE: Private OCCUPANTS: 0

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 2
FINISHES

FLOORS/BASE: TYPE 3
WALLS: TYPE 1
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 3
Dedicated Duplex Receptacles: 2 NEMA 5-20R outlet
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1
HVAC: TYPE 2 Maximum temperatures in the room shall be no more than 80 degrees Fahrenheit.
SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install four by eight foot, %" plywood as shown, apply a fire retardant coating to
the plywood.

EQUIPMENT: Government Provided: Network hubs and 2 — PC workstations
FURNITURE: Government Provided: N/A
ADJACENCIES: To be located off of a public area, accessible to maintenance personnel and the System Administrator.

OTHER: Each cross-connect closet will serve approximately 10,000 square feet of usable floor space, or if multiple
floors are used. The closets serve as an interconnection point between the service outlets and the main
communications frame in the MIRS/Communication Room. Wall and floor space will be provided for
installation and maintenance of equipment such as frames/backboards, line amplifiers for LANS and
concentrators. Network hubs housed on each floor of the MEPS must have fiber optic cable access
through a suitable conduit that meets local code requirements. Telecommunications Closets are primarily
used when MEPS are located on multiple floors.
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SECTION: OPERATIONS SQUARE FT:
ROOM NAME: OPS Waiting QUANTITY:
SPACE TYPE: Open OCCUPANTS:

ROOM NUMBER:

75-150
1
Varies

WALL CONSTRUCTION: N/A — Open

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 1 (72" AFF)
Computer Designated Duplex Receptacles: 0
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 0
Intercom / Paging System: SPEAKER TYPE 2
Cable TV / Satellite Dish Receptacle: 1 (72" AFF)
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32” above floor, stained to match the doors. Apply a
durable washable paint wainscot below chair rail. This is dependent on seating arrangement. TV cable and outlet drops/boxes

are to be installed (72" AFF) in the designated areas where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided: TV
FURNITURE: Government Provided: Visitor seating.

ADJACENCIES: Located within Operations Administration, near the entrance door.

OTHER: N/A
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US MILITARY ENTRANCE PROCESSING STATION
DESIGN GUIDE

The following requirements are to be furnished, installed and maintained by the Lessor. All the items found in these
requirements shall be amortized in the overall rental consideration, unless specified otherwise.

TESTING SECTION

Ideally, this section should be located adjacent to Operations Administration and adjacent to an exterior door to the building.

If possible, locate the test rooms within building interior, away from exterior walls with windows.

TESTING SECTION SPACE ALLOCATION STANDARDS

PERSONNEL GRADE TYPE QTY TTL
Test Control Officer 03 P 1 110 110
Education Services Specialist GS11 P 1 110 110
Test NCO E6 (o} 1 60 60
Test Coordinator GS5 (6] 1 100 100
Processing Specialist/ MPC E5 (0] Varies 60 Varies
SUPPORT SPACES TYPE QTY TTL
Test Administration / Scoring P 1 150 150
ASVAB Storage P 1 150 150
Secure Test Storage P 1 135 135
Test Rooms P 2 100 200
CAT - ASVAB Test Room P 1 1000 800 600 500 500 Varies

DEFINITIONS:

GRADE: Position level within the Government.

TYPE O: Open Office Space.

TYPE P: Private Office Space.

QTY:  Quantity of workspaces that size and grade.

CAT 1: Square footage allowed per Category 1, MEPS Space.
CAT 2: Square footage allowed per Category 2, MEPS Space.
CAT 3: Square footage allowed per Category 3, MEPS Space.
CAT 4: Square footage allowed per Category 4, MEPS Space.
CAT 5: Square footage allowed per Category 5, MEPS Space.
TTL: Total square footage of each type of workspace.
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SECTION: TESTING SQUARE FT: 110
ROOM NAME: Test Control Officer QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 1

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:

COMMUNICATIONS:

HVAC:

SECURITY:

Duplex Receptacles: 4

Computer Designated Duplex Receptacles: 1
Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
TYPE 1

N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT:  Government Provided: USMIRS work station; USMIRS Printer; Bar Code Scanner; PC (WINTIP)

FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A
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SECTION: TESTING SQUARE FT: 110
ROOM NAME: ED Services Specialist QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
FINISHES

FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT:  Government Provided: PC w/ printer
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: This position receives many visitors. Locate adjacent to Test Section entrance door.

OTHER: N/A
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SECTION: TESTING SQUARE FT: 60
ROOM NAME: Test NCO QUANTITY: 1
SPACE TYPE: Open Office OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Open Office

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: When “dutch” doors are used, the top half needs a deadbolt lock installed.
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC w/ Printer; USMIRS workstation; MIRS Printer; and Electronic Biometric
Appliance

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation and task chair

ADJACENCIES: Located within Test Administration/Scoring.

OTHER: N/A
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TEST NCO
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SECTION: TESTING SQUARE FT: 100
ROOM NAME: Test Coordinator QUANTITY: 1
SPACE TYPE: Open Office OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: N/A — Open Office

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: When “dutch” doors are used, the top half needs a deadbolt lock installed.

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; and Electronic Biometric Appliance

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: Located within Test Administration/Scoring

OTHER: N/A
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SECTION: TESTING SQUARE FT: 60
ROOM NAME: Processing Specialist/MPC QUANTITY: 1
SPACE TYPE: Open OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: N/A - Open

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING; TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: When “dutch” doors are used, the top half needs a deadbolt lock installed.

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; Digital Camera w/ tripod & adapter; and Electronic Biometric

Appliance

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: Located within Test Administration/Scoring.

OTHER: N/A
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PROCESSING SPECIALIST / MPC

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 103 OF 191



SECTION: TESTING SUMRE

ROOM NAME: Test Administration / Scoring ATt

SPACE TYPE: Private OCCUPANTS:
ROOM NUMBER:

|
Varies

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4 -6
Computer Designated Duplex Receptacles: 1 -3
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2 - 3
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; and Electronic Biometric Appliance; Optical Mark

Recognition (OMR) test scanner

FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: The Test Section rooms are adjacent to this area except possibly the CAT-ASVAB Test Room. If
applicants are required to access this area to get into a Test Room, then a separate Scoring Room function
is required. Specifications are identical to the Test Administration with data and power requirements as

shown on opposite page.

OTHER: N/A
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TEST ADMINISTRATION / SCORING
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SECTION: TESTING SQUARE FT:
ROOM NAME: ASVAB Storage QUANTITY:
SPACE TYPE: Private OCCUPANTS:
ROOM NUMBER:

150

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1
HARDWARE: TYPE 2
EINISHES:

FLOORS/BASE: TYPE3
WALLS: TYPE 1
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: N/A

FURNITURE: Government Provided: Shelving Units.

ADJACENCIES: To be located off a public corridor. Items in the storage room are shipped in large quantities.

OTHER: N/A
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SECTION: TESTING SURER

ROOM NAME: Secure Test Storage I

SPACE TYPE: Private OCCUPANTS:
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 3
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 1
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1

Intercom / Paging System: SPEAKER TYPE N/A

HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: N/A

FURNITURE: Government Provided: Safes

ADJACENCIES: Adjacent to the Test Administration/Scoring Room or adjacent to Scoring Room per design. Locate room
away from exterior wall; avoid windows or provide additional physical security.

OTHER: N/A
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SECTION: TESTING SQUARE FT: 100
ROOM NAME: Test Rooms QUANTITY: 2
SPACE TYPE: Private OCCUPANTS: Varies

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 1
HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 6

Computer Designated Duplex Receptacles: 3
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 3
HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32” above floor, stained to match doors. Apply a
durable washable paint wainscot below chair rail.

EQUIPMENT: Government Provided: N/A
FURNITURE: Government Provided: Tables and chairs.
ADJACENCIES: Provide direct corridor access if possible; ideally located away from exterior wall with no windows.

OTHER: The two Test Rooms can be combined into one with a total of 200 square feet. Provide and install 6” X 24”
glazed opening in door.
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SECTION: TESTING

ROOM NAME: CAT - ASVAB Test Room
SPACE TYPE: Private

ROOM NUMBER:

SQUAREFT:
ATt
OCCUPANTS:

500 - 1000
|
Varies

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4 -8

Computer Designated Duplex Receptacles: 10 — 20

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 10 — 20

This room supports an automated, applicant-testing network. Provide a minimum of one 20 amp dedicated electric circuit for
every three (3) workstations. Connect data outlets to an empty %” conduit routed to the plenum.

HVAC: TYPE 2 and separately zoned on a separate T-stat control unit.

SECURITY: Install one fixed position duress alarm switch in a location within the attendant's immediate reach.

SPECIAL CONSTRUCTION: Provide and install a hard wood chair rail at 32” above floor stained to match the doors. Apply

a durable washable paint wainscot below chair rail.

EQUIPMENT: Government Provided: PC’s

FURNITURE: Government Provided: Tables and chairs.

ADJACENCIES: The test room may be located separate from the test section, but in an adjacent room or across the hallway
from the Test Section. Room ideally located away from exterior wall with no windows.

OTHER: Provide an access door to Test Administration and to a corridor if possible. Provide and install 6” X 24"

glazed opening in door.
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US MILITARY ENTRANCE PROCESSING STATION
DESIGN GUIDE

The following requirements are to be furnished, installed and maintained by the Lessor. All the items found in these
requirements shall be amortized in the overall rental consideration, unless specified otherwise.

MEDICAL SECTION

The entrance to this section must be visible from the Reception Counter. The Medical Control Center, ideally should have
visibility of all the medical functions or the entrances to those functions. This section should be located within the building if
possible to avoid exterior windows. If necessary, install appropriate light tight blinds for applicant privacy.

MEDICAL SECTION SPACE ALLOCATION STANDARDS

PERSONNEL GRADE TYPE QTY CAT1 CAT2 CAT3 CAT4 CATS5 TTL

Chief Medical Officer GS 13 P 1 110 110
Assistant Medical Officer GS 12 P 1 100 100
Health Technician, Supervisor E7/G6 P 1 100 100
Medical Lab Specialist E5 (0] 2 0

Lead Health Technician GS5 (6] 1 60 Varies
Health Technician GS4 (0] 2 60 Varies

SUPPORT SPACES TYPE QTY CAT1 CAT2 CAT3 CAT4 CATS TTL

Exam Rooms P 4 4X120 4X120 3X120 3X120 3X120 Varies
EKG / Cot Room P 1 100 100
Serology o 2 60 120
Medical Storage P 1 80 80
Laboratory P 1 250 250
Medical Admin. (¢] 1 150 150
Control Counter (0] 1 150 150
Medical Briefing P 1 720 600 480 360 360 Varies
Medical Waiting (0] 1 500 400 300 200 200 Varies
Vision Test Room P 1 200 200
Audio Room P 1 350 350
Male Urinalysis P 1 200 200
Female Urinalysis P 1 150 150
Male Ortho P 1 720 720 720 225 225 Varies
Female Ortho P 1 360 360 360 180 180 Varies
Female Dressing o 1 90 90 90 45 45 Varies
Female Waiting (0] 1 100 100 0 0 0 Varies

DEFINITIONS:

GRADE: Position level within the Government.

TYPE O:Open Office Space.

TYPE P: Private Office Space.

QTY:  Quantity of workspaces that size and grade.

CAT 1: Square footage allowed per Category 1, MEPS Space.
CAT 2: Square footage allowed per Category 2, MEPS Space.
CAT 3: Square footage allowed per Category 3, MEPS Space.
CAT 4: Square footage allowed per Category 4, MEPS Space.
CAT 5: Square footage allowed per Category 5, MEPS Space.
TTL: Total square footage of each type of workspace.
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SECTION: MEDICAL SECTION SQUARE FT: 110
ROOM NAME: Chief Medical Officer QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 — Maintain 75 foot-candles at desk height
ELECTRICAL POWER: Duplex Receptacles: 5
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install wall-hung, vitreous china, non-absorbent sink with a single lever manual
mixing valve/faucet. All necessary plumbing for hot and cold water, drains and vents shall be provided according to

applicable codes. Provide a mirror, paper towel dispenser, foam soap dispenser, and waste receptacle.

EQUIPMENT: Government Provided: USMIRS; USMIRS Printer; Bar Code Scanner; and Electronic Biometric

Appliance
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: Adjacent to the Male Exam and Ortho Rooms.

OTHER: N/A
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SECTION: MEDICAL SECTION
ROOM NAME: Assistant Medical Officer
SPACE TYPE: Private

ROOM NUMBER:

SQUARE FT:
QUANTITY:
OCCUPANTS:

100 (when authorized)
1
1

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 — Maintain 75 foot-candles at desk height

ELECTRICAL POWER: Duplex Receptacles: 5

Computer Designated Duplex Receptacles: 1

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2

HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install wall-hung, vitreous china, non-absorbent sink with a single lever manual
mixing valve/faucet. All necessary plumbing for hot and cold water, drains and vents shall be provided according to
applicable codes. Provide a mirror, paper towel dispenser, foam soap dispenser, and waste receptacle.

EQUIPMENT: Government Provided: USMIRS workstation; Bar Code Scanner

FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A
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SECTION: MEDICAL SECTION SQUARE FT: 100
ROOM NAME: Health Tech Supervisor/Medical NCOIC QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: 1
ROOM NUMBER:
WALL CONSTRUCTION: TYPE 1
DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 2
EINISHES
FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1
ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 5
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: USMIRS Workstation; USMIRS Printer; Bar Code Scanner; PC (WINFAT)
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating
ADJACENCIES: Adjacent to Medical Admin and Medical Control Counter.
OTHER: N/A
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SECTION: MEDICAL
ROOM NAME: Exam Rooms
SPACE TYPE: Private
ROOM NUMBER:

SQUARE FT:
QUANTITY:

OCCUPANTS:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 6
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 — Maintain 75 foot-candles at desk height

ELECTRICAL POWER: Duplex Receptacles:

Computer Designated Duplex Receptacles: 1

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2

HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a wall-hung, vitreous china, non-absorbent sink with a single lever manual
mixing valve/faucet. All necessary plumbing for hot and cold water, drains and vents shall be provided according to

applicable codes. Provide a mirror, paper towel dispenser, foam soap dispenser, and waste receptacle.

EQUIPMENT: Government Provided: USMIRS workstation; and Bar Code Scanner

FURNITURE: Government Provided: Exam table, stools, small table.

ADJACENCIES: Near the Ortho Rooms and the Medical Officer(s).

OTHER: N/A
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SECTION: MEDICAL SQUARE FT: 10
ROOM NAME: EKG/Cot Room QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Upto2
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 6
EINISHES

FLOORS/BASE: TYPE 3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 —Maintain 75 foot-candles at desk height.

ELECTRICAL POWER: Duplex Receptacles: 3
Computer Designated Duplex Receptacles: 1
Dedicated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a wall-hung, vitreous china, non-absorbent sink with a single lever manual
mixing valve/faucet. All necessary plumbing for hot and cold water, drains and vents shall be provided according to
applicable codes. Provide a mirror, paper towel dispenser, foam soap dispenser, and waste receptacle.

EQUIPMENT: Government Provided: EKG Machine.

FURNITURE: Government Provided: Exam table, small table, stools.

ADJACENCIES: Adjacent to Serology

OTHER: N/A
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SECTION: MEDICAL SORE F1:

ROOM NAME: Serology ATt

SPACE TYPE: Semi-Private OCCUPANTS:
ROOM NUMBER:

{

2 per stall

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: Solid Surface Partitions and Doors/Curtains
HARDWARE: N/A

EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 2 —Maintain 75 foot-candles at desk height.
ELECTRICAL POWER: Duplex Receptacles: 2

COMMUNICATIONS: N/A

HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide a soffit lowered to seven feet above the finish floor and constructed of gypsum board
over structural framing over the serology booths. The plan view of the booth shall be reflected in the soffited ceiling above.

EQUIPMENT: Government Provided: N/A
FURNITURE: Government Provided: Blood draw table, chairs.

ADJACENCIES: Common with Laboratory and adjacent to EKG/Cot Room.

OTHER: N/A
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SECTION: MEDICAL SUER: ll
ROOM NAME: Medical Storage ATt

SPACE TYPE: Private OCCUPANTS:
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 1

CEILING: TYPE 1 - TYPE 2 IF Wall Construction is TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles:

COMMUNICATIONS: N/A
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: 18" deep; adjustable laminate/vinyl/melamine shelves @ 16” O.C., 5 shelves.

EQUIPMENT:  Government Provided:
FURNITURE: N/A
ADJACENCIES: Adjacent to the Laboratory.

OTHER: N/A
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MEDICAL STORAGE
80 sq ft
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SECTION: MEDICAL SQUARE FT: 250
ROOM NAME: Laboratory QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Upto2

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1
HARDWARE: TYPE 1
EINISHES:

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 3

GFI Outlets: 2

Computer Designated Duplex Receptacles: 2

Dedicated Duplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: Provide and install a double-bowl, self rimming sink with a mixing valve, swinging gooseneck
faucet, and flexible hose spray nozzle. All necessary plumbing for hot and cold water supply, drain and vents will be provided
according to applicable codes. Provide and install approximately fifteen (15) linear feet of wall cabinets and twenty-five (25)
linear feet of kitchen-type, base cabinets and with a stainless steel counter top. Sink cabinet shall be handicapped
accessible with angled face board. Base cabinets shall have drawers, doors and one interior fixed shelf. Upper cabinets shall
be locked, and have two interior adjustable shelves, with a drywall soffit above the units.
Provide two (2) pass-thru windows, 42” high x 36” wide with swinging frosted, tempered glass windows in an aluminum
frame. Provide 12" shelf at 42" above floor. The glass shall pull open from the Male and Female Urinalysis Rooms for
placement of urine samples. The doors shall not open directly across the room from one another to allow a line of sight from

the Male Urinalysis to the Female Urinalysis rooms. Provide and install a paper towel dispenser, soap dispenser and waste
receptacle. NO BASE CABINETS UNDER PASS-THRU WINDOW SHELVING.

EQUIPMENT: Government provided: 5.4 Cubic foot refrigerator Centrifuge. Provide adequate space under or adjacent
to counter. USMIRS workstation; USMIRS Printer; USMIRS Badge/Labeler; Bar Code Scanner (1 MIRS &
1 WASP); PC (HIV); and Electronic Biometric Appliance

FURNITURE: Government Provided:

ADJACENCIES: Adjacent to Serology, Urinalysis Rooms and Medical Storage.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 129 OF 191

Inspections Division

pate:_10/31/14



Inspections Division

pate:_10/31/14

URINALYSIS _
PASS THROUGH
WINDOWS
[ 1 1 _
I
CECIE G |
a 90

>

©) ; P

°J NEY &/ 7

O

e

(HH]

w

C6 b D ‘ Gqu i 1 ; 1 ‘ GFI ‘ R@
zfd 0 f V
LABORATORY
250 sq ft

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 130 OF 191



LABORATORY ELEVATION

LABORATORY ELEVATION
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SECTION: MEDICAL SQUARE FT:
ROOM NAME: Medical Admin. QUANTITY:
SPACE TYPE: Private Office OCCUPANTS:
ROOM NUMBER:

150
1
Varies

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: PC w/ printer

FURNITURE: Government Provided: Desk, task chair and guest seating

ADJACENCIES: Semi-private space typically located behind the Medical Control Counter and adjacent to Medical NCOIC

or Health Technician Supervisor’s office.

OTHER: N/A
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SECTION: MEDICAL SURE 1 M
ROOM NAME: Medical Control Counter it |
SPACE TYPE: Open OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: N/A - Open

DOORS & FRAMES: N/A

HARDWARE: N/A

EINISHES

FLOORS/BASE: TYPE 3

WALLS: N/A

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

and TYPE 2

ELECTRICAL POWER:

COMMUNICATIONS:

HVAC:

SECURITY:

SPECIAL CONSTRUCTION: Provide and install a soffit at 7’-6” above the finished floor in a 9'-0” high ceiling. For ceilings

Duplex Receptacles: 6

Computer Designated Duplex Receptacles: 4
Telephone/Data Quadruplex Receptacles: 4
Intercom / Paging System: SPEAKER TYPE 1

TYPE 1

Install a remote duress receiver on the wall in the medical area. The receiver should be located in
a location that the transmitters will activate within any of the rooms in the medical section.

Remote duress switches to be carried by medical doctors.

Inspections Division

pate:_10/31/14

above 9'-0” height maintain a 1’-6” high vertical soffit. Constructed of gypsum board over structural framing over the Medical
Control Counter and install 3-5 high hat recessed light fixtures on a separate light switch. The plan view of the counter shall be
reflected in the soffited ceiling above. Install one separate volume control panel, wall mounted, for Zones 5 w/Type 1 speakers

at the medical control counter.

EQUIPMENT: Government Provided: 2 — USMIRS workstations; 2 — USMIRS printers; 3 — Bar Code Scanners; and 3 —

Digital Cameras w/ tripods & adapters

FURNITURE: Government Provided: Seating

ADJACENCIES: At the entrance to Medical Admin.

OTHER: Provide and install two (2), adjustable keyboard trays, extended mount with palm rest, or equal, mounted

under the Medical Control Counter work-surface.

{ Formatted: Font: (Default) Arial, 9 pt ]
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SECTION: MEDICAL SQUARE FT:
ROOM NAME: Medical Briefing QUANTITY:
SPACE TYPE: Private OCCUPANTS:

360-720

Varies

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 7 (One mounted at 72"
Computer Designated Duplex Receptacles: 2
COMMUNICATIONS: Telephone/Data Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2

HVAC: TYPE 1 (Separate thermostat control unit)
SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a hard wood chair rail, stained to match the doors, on all walls. Apply a

durable washable paint wainscot below chair rail. TV outlet drops/boxes are to be installed (72" AFF) in the designated areas

where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; USMIRS Badge/Labeler; Bar Code

Scanner; PC; Wall mount Flat Screen TV

FURNITURE: Government Provided: Tablet arm chairs, desk and task chair ADJACENCIES: Adjacent to

Medical Waiting.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXxxxxx Gov't. Approval:
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SECTION:
ROOM NAME:
SPACE TYPE:
ROOM NUMBER:

MEDICAL SQUARE FT:
Medical Waiting ATt
Open OCCUPANTS:

2060
|
Varies

WALL CONSTRUCTION: N/A — Per Building curtain wall and surrounding rooms.

DOORS & FRAMES: TYPE 3 — Suite Entry Doors
HARDWARE: TYPE 2 - Suite Entry Hardware
EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4-8 (1 mounted 72"AFF

COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1

HVAC:

SECURITY:

Cable TV / Satellite Dish Receptacle: 1 (mounted 72" AFF)

TYPE 2

Install one 360 degree ceiling mounted passive infrared (PIR) motion detector; Install one domed
ceiling mounted color CCTV camera in applicant waiting room to be monitored from main control

desk. Requirement to be validated by J1/MHR-PR.

SPECIAL CONSTRUCTION: Provide and install a hard wood chair rail, stained to match the doors, on all walls. Apply a
paint wainscot below chair rail. Provide and install water coolers (1 standard, 1 ADA height) in the waiting
area. TV cable and outlet drops/boxes are to be installed (72" AFF) in the designated areas where TV's/brackets are to be

durable washable

mounted.

EQUIPMENT:

Government Provided: Wall

mounted flat screen TV

FURNITURE:

Government Provided: Seating

ADJACENCIES: Medical Control Counter

OTHER: N/A
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MEDICAL WAITING
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SECTION: MEDICAL SORE F1:

ROOM NAME: Vision Test Room it

SPACE TYPE: Private OCCUPANTS:
ROOM NUMBER:

Varies

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 and/or TYPE 2 — The light level in this room must have the capability to be uniformly
reduced. Provide either incandescent fixtures on dimmer control switch or wire separately each light tube in fluorescent

fixtures. All light fixture lenses must be non-reflective.
ELECTRICAL POWER:  Duplex Receptacles: 8
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION: Provide and install a solid surface counter, 30" deep x 20’-0” long x 42" AFF, with a 4” back-
splash and under-counter supports as needed. Space electrical outlets every 48” under the counter with a 2" grommet
opening in the counter above. Install 3-5 high hat recessed light fixtures above counter top on a separate dimmer

switch. Provide and install a vitreous china lavatory with a single lever mixing valve and all necessary plumbing for hot and
cold water. Drains and vents shall be provided per code. Provide a mirror, paper towel dispenser, foam soap dispenser, and

waste receptacle.

EQUIPMENT: Government Provided: Vision machines (Stereo Vision; Color Perception; Refractors & Lanterns)

FURNITURE: Government Provided: Seating.

ADJACENCIES: N/A

OTHER: N/A
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SECTION: MEDICAL SORE F1: 0
ROOM NAME: Audio Room Wt |
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 3

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 1
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 5 (1 mounted at 72" AFF for Audio Booth)

Computer Designated Duplex Receptacles: 2

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: N/A

HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION:

e A 10-0" minimum finished ceiling height is required.

e Anunder floor 4 inch duct system shall be installed between the audio booth and the Audiometer Console for
signal cabling.

e Provide necessary floor loading for the Audio Booth. Approximate weight and dimensions:

No. of Positions Weight Dimensions
4 4000 Ibs 8-0"W x6-0"L x7-4"H
6 5000 Ibs 8-0"W x8-0"Lx7-4"H
8 7000 Ibs 8-0"W x11-0"Lx7-4"H
10 7700 Ibs 8-0"W x 13-2" L x 7"-4"

The number of positions shall be specified for each MEPS location.

EQUIPMENT: Government Provided: Audio Booth with Audiometers and UPS for Audiometers

FURNITURE: Government Provided: Seating and worktable

ADJACENCIES: N/A

OTHER: The Audio Booth will be furnished and installed by the government.
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SECTION:

ROOM NAME: Male Urinalysis o |
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE7
EINISHES

FLOORS/BASE: TYPE 4
WALLS: TYPE 3
CEILING: TYPE 2

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: GFI Duplex Receptacles: 1

Duplex Receptacles: 1

COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION:

Provide and install a vitreous china lavatory with a single lever mixing valve and all necessary plumbing for hot and
cold water. Drains and vents shall be provided per code.

Provide and install a wall hung, tankless, vitreous china water closet with a manual flush valve. All necessary
plumbing from water supply, drain, and venting shall be provided per code.

Provide and install four (4) vitreous china urinals with manual flush valves and all necessary plumbing for water
supply, drain, and venting per code. One (1) urinal shall be mounted at handicap-accessible height.

Provide and install a stainless steel shelf approximately 4” x 6” above each urinal and in each toilet stall. Firmly
secure the shelf to the wall.

Provide and install metal toilet partitions with ADA required grab bars and a toilet paper dispenser. Install door in a
90 degree hold-open position.

Provide a pass-thru window opening into the lab, 42” high x 36” wide with frosted, tempered glass windows in an
aluminum frame. The glass shall pull open from the Urinalysis Room with a magnetic push-latch.

Provide and install a mirror above the lavatory, a paper towel dispenser and a foam soap dispenser.

Provide and install an exhaust fan, vented to the outside, connected to the light switch.

EQUIPMENT: Government Provided: N/A

FURNITURE: Government Provided: N/A

ADJACENCIES: The room must be directly adjacent to the Laboratory.

OTHER: Pass through shelf shall be 12” deep, 36” wide and 42” above floor.
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SECTION: MEDICAL SUMRE i
ROOM NAME: Female Urinalysis ATt 1
SPACE TYPE: Private OCCUPANTS:

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 7
EINISHES

FLOORS/BASE: TYPE 4
WALLS: TYPE 3
CEILING: TYPE 2

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: GFI Duplex Receptacles: 1

Duplex Receptacles: 1

COMMUNICATIONS: Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 1

SECURITY: N/A

SPECIAL CONSTRUCTION:

e Provide and install a vitreous china lavatory with a single lever mixing valve and all necessary plumbing for hot and

cold water. Drains and vents shall be provided per code.
e Provide and install two (2), wall hung, tankless, vitreous china water closets with manual flush valves. All
necessary plumbing from water supply, drain, and venting shall be provided per code.

e Provide and install a stainless steel shelf approximately 4” x 6” adjacent to toilet paper dispenser. Firmly secure the

shelf to the wall or the toilet partition.

e Provide and install metal toilet partitions with ADA required grab bars and toilet paper dispensers. Install doors in a

90 degree hold-open position.

e Provide a pass-thru window opening into the lab, 42” high x 36” wide with frosted, tempered glass windows in an
aluminum frame. The glass shall pull open from the Urinalysis Room with a magnetic push-latch.

e Provide and install a mirror above the lavatory, a paper towel dispenser and a foam soap dispenser.

e Provide and install an exhaust fan, vented to the outside, connected to the light switch.

EQUIPMENT: Government Provided: N/A
FURNITURE: Government Provided: N/A

ADJACENCIES: The room must be directly adjacent to the Laboratory.

OTHER: Pass through shelf shall be 12" deep, 36" wide and 42" above floor.

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 146 OF 191

Inspections Division

pate:_10/31/14



Inspections Division

pate:_10/31/14

SHELF (TYP)

= e =

? PAPER TOWEL DISPENSER
W/ WASTE RECEPTACLE

PASS THROUGH MIRROR
WINDOW TO
LABORATORY FOAM SOAP DISPENSER
Fl
il ]
150 sq ft

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 147 OF 191



Inspections Division

pate:_10/31/14

SECTION: MEDICAL SQUARE FT: 30120
ROOM NAME: Male Ortho Wt |
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 6
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 — Lighting must be maintained at a level of 75 foot-candles at 30” AFF.
ELECTRICAL POWER: Duplex Receptacles: 6
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1
Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 2 — Maintain temperatures between 72F and 76F,
Separate thermostat control unit
SECURITY: N/A
SPECIAL CONSTRUCTION: A 10’-0” minimum finished ceiling height is required. Provide and install at 18” AFF, 1°-4” deep
solid surface benches along two walls. Provide and install brass or stainless steel clothes hooks with through bolts at 24” on
center at 60” AFF.
EQUIPMENT:  Government Provided: USMIRS workstation; and Bar Code Scanner

FURNITURE: Government Provided: Waste receptacles, desk and task chair

ADJACENCIES: Adjacent to the Chief Medical Officer and Male Exam Rooms.

OTHER: N/A
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SECTION: MEDICAL SQUARE FT: 225-450
ROOM NAME: Female Ortho / Dressing QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1
HARDWARE: TYPE 6
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1 - Lighting must be maintained at a level of 75 foot-candles at 30" AFF.
ELECTRICAL POWER: Duplex Receptacles: 5
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1

Intercom / Paging System: SPEAKER TYPE 1
HVAC: TYPE 2 — Maintain temperatures between 72F and 76F, Separate thermostat control unit.
SECURITY: N/A
SPECIAL CONSTRUCTION: A 10’-0” minimum finished ceiling height is required. Provide and install at 18” AFF, 1’-4” deep
solid surface bench. Provide hospital-type cubicle curtains mounted in ceiling tracts to create 4 cubicles. Opaque curtains
must hang above bench and to a height of 6’AFF. Provide and install 12 brass or stainless steel clothes hooks with through
bolts (three per cubicle) at 60” AFF.
EQUIPMENT: Government Provided: USMIRS workstation; and Bar Code Scanner
FURNITURE: Government Provided: Waste receptacles, desk and task chair

ADJACENCIES: Adjacent to the Female Exam Rooms and Female Waiting.

OTHER: N/A
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SECTION: MEDICAL SQUARE FT: 100
ROOM NAME: Female Waiting QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Upto 8
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 1

HARDWARE: TYPE 1

EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 2

CEILING; TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:

COMMUNICATIONS:
HVAC: TYPE 1
SECURITY: N/A

Duplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 1

SPECIAL CONSTRUCTION: Provide and install a hard wood chair rail, stained to match the doors, on all walls. Apply a
durable washable paint wainscot below chair rail.

EQUIPMENT: Government Provided:

FURNITURE: Government Provided: Seating

ADJACENCIES: Directly adjacent to the Female Urinalysis, Female Exam Room, and the Female Ortho Room.

OTHER: N/A
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US MILITARY ENTRANCE PROCESSING STATION

DESIGN GUIDE

The following requirements are to be furnished, installed and maintained by the Lessor. All the items found in these
requirements shall be amortized in the overall rental consideration, unless otherwise specified.

LIAISON SECTION

The Liaison Section must be located in a self-contained office suite with a secondary entry/exit door, access to staff toilets,
and after hours HVAC. The entrance door to this section must be visible from the Main Control Counter. The MEPS must be
able to secure the door to the Liaison Section preventing unauthorized after-hours Liaison access to the remaining MEPS
sections. If required by code, the secondary door from the Liaison Section to the MEPS space shall have a magnetic strike,

with a hold close function, connected to the fire alarm system, to be released in emergency situations.

LIAISON SECTION SPACE ALLOCATION STANDARDS

PERSONNEL GRADE TYPE QTY CAT1 CAT2 CAT3 CAT4 CAT5 TTL
Army Senior Counselor P* 1 110 110
Army Liaison [¢) 1 100 100
Army Clerk O 1 60 60
Navy Senior Counselor P* 1 110 110
Navy Liaison [¢) 1 100 100
Navy Clerk (0] 1 60 60
Air Force Senior Counselor P* 1 110 110
Air Force Liaison O 1 100 100
Marine Corps Senior Counselor P* 1 110 110
Marine Corps Liaison [¢) 1 100 100
Coast Guard Senior Counselor P* 1 110 110
Coast Guard Liaison o 1 100 100
National Guard Sr. Counselor P* 1 110 110
National Guard Liaison (0] 1 100 100
SUPPORT SPACES TYPE QTY CAT1 CAT2 CAT3 CAT4 CAT5 TTL
Security Interview P 1 100 100
Army ARADS (0] 1 60 60
Navy Advance Placement Test P 1 100 100
Air Force PROMIS Station [¢) 1 60 60
Waiting Area [e] 1 800 700 600 500 400 Varies
TV Room o 1 400 350 300 250 200 Varies
DEFINITIONS:

GRADE: Position level within the Government.

TYPE O:Open Office Space.
TYPE P: Private Office Space.

QTY:  Quantity of workspaces that size and grade.

CAT 1: Square footage allowed per Category 1, MEPS Space.
CAT 2: Square footage allowed per Category 2, MEPS Space.
CAT 3: Square footage allowed per Category 3, MEPS Space.
CAT 4: Square footage allowed per Category 4, MEPS Space.
CAT 5: Square footage allowed per Category 5, MEPS Space.
TTL: Total square footage of each type of workspace.

NOTE: Within each service liaison section, provide the Senior Counselor a private office if he/she supervises 6 or more staff members.

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE
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SECTION: LIAISON SQUARE FT: 110
ROOM NAME: Army Senior Counselor QUANTITY: 1
SPACE TYPE: Private (if supervising 6 or more staff) OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 2 - If located in Private Office; TYPE 1 — If located in Open Office
WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: PC w/ printer
FURNITURE: Government Provided: Desk, Credenza, Chair

ADJACENCIES: Located within the Army Liaison Section

OTHER: N/A
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SECTION: LIAISON SQUARE FT: 100
ROOM NAME: Army Liaison QUANTITY: 1
SPACE TYPE: Private Office Suite OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2, For Entire Open Office Area
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS Printer; Electronic Biometric Appliance; and Bar
Code Scanner; Digital Camera w/ Tripod and adaptors.

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: Near Senior Liaison and Part of the Liaison Open Office Space.

OTHER: Number of assigned liaisons varies.
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ARMY LIAISON
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SECTION: LIAISON SQUARE FT:
ROOM NAME: Army Clerk QUANTITY:
SPACE TYPE: Open Office OCCUPANTS:

ROOM NUMBER:

60

WALL CONSTRUCTION: N/A

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4

Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; Electronic Biometric Appliance; and Bar

Code Scanner

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: Part of the Liaison Open Office Space.

OTHER: N/A
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SECTION: LIAISON SQARE T ]
ROOM NAME: Security Interview ATt |
SPACE TYPE: Private OCCUPANTS: Upto2
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 2
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 1
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: PC
FURNITURE: Government Provided: Desk and chairs.

ADJACENCIES: Located adjacent to Liaison Waiting area.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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SECURITY INTERVIEW
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SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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SECTION: LIAISON SQUARE FT: 110
ROOM NAME: Navy Senior Counselor QUANTITY: 1
SPACE TYPE: Private (if supervising 6 or more staff ) OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2

EINISHES

FLOORS/BASE: TYPE 2 - If located in Private Office; TYPE 1 - If located in Open Office
WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC w/ printer

FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: Located within the Navy Liaison Section.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
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NAVY SENIOR COUNSELOR
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SECTION: LIAISON SQUARE FT: 100
ROOM NAME: Navy Liaison QUANTITY: 1
SPACE TYPE: Private Office Suite OCCUPANTS: 1

ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2, For Entire Open Office Area
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS Printer; Electronic Biometric Appliance; and Bar
Code Scanner; Digital Camera w/ Tripod and adaptors.

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 165 OF 191

Inspections Division

pate:_10/31/14



NAVY LIAISON

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS
PAGE: 166 OF 191

MSL Number: Xxxxxxxx
Submitted: (insert Date)
SFO Number:

Gov't.
Lessor Approval:
Approval Date:

Approval:

Inspections Division

pate:_10/31/14



Inspections Division

pate:_10/31/14

SECTION: LIAISON SQUARE FT: 60
ROOM NAME: Navy Clerk QUANTITY: 1
SPACE TYPE: Open Office OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: N/A

DOORS & FRAMES: N/A
HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Receptacles: 2
Intercom / Paging System: SPEAKER TYPE N/A
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; and Bar Code Scanner

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores maybe
necessary and power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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SECTION: LIAISON SQUARE FT: 100
ROOM NAME: Navy Advanced Placement Test QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:
WALL CONSTRUCTION: TYPE 3
DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 1
EINISHES
FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1
ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT:  Government Provided: N/A
FURNITURE: Government Provided: Tables and chairs
ADJACENCIES: N/A
OTHER: N/A
US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval: _____
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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NAVY ADVANCED PLACEMENT TEST
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SECTION: LIAISON SQUARE FT: 110
ROOM NAME: Air Force Senior Counselor QUANTITY: 1
SPACE TYPE: Private (if supervising 6 or more staff) OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2

FEINISHES

FLOORS/BASE: TYPE 2 - If located in Private Office; TYPE 1 - If located in Open Office.
WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER; Duplex Receptacles: 4

Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: PC

FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating

ADJACENCIES: Located within the Air Force Liaison Section.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:

PAGE: 172 OF 191



SECTION: LIAISON SQUARE FT: 100
ROOM NAME: Air Force Liaison / Counselor QUANTITY: 1
SPACE TYPE: Private Office Suite OCCUPANTS: 1
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS Telephone/Data Quadruplex Receptacles: 2
Tele/Data Dedicated Duplex Receptacles: 1
Intercom / Paging System: SPEAKER TYPE 2, For Entire Open Office Area
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; Electronic Biometric Appliance; and Bar
Code Scanner; Digital Camera w/ tripod and adaptors

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized cores may be necessary.
Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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AIR FORCE LIAISON / COUNSELOR
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SECTION:
ROOM NAME:
SPACE TYPE:

LIAISON

Marine Corps. Senior Counselor

Private Office Suite

ROOM NUMBER:

SQUARE FT:
QUANTITY:
OCCUPANTS:

110
1
Varies

WALL CONSTRUCTION: TYPE 1

DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER: Duplex Receptacles: 4

COMMUNICATIONS:

HVAC:

SECURITY:

Computer Designated Duplex Receptacles: 1

Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2

TYPE 1

N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT:

FURNITURE:
ADJACENCIES:

OTHER:

Government Provided: USMIRS workstation; USMIRS printer; Electronic Biometric Appliance; and Bar
Code Scanner; Digital Camera w/ Tripod and adaptors

Government Provided: U-shaped workstation, task chair and guest seating

N/A

Office area may increase to accommodate more than one but less than six Liaisons.

US MILITARY ENTRANCE PROCESSING STATION
SOLICITATION FOR OFFERS - DESIGN GUIDE
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS
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SECTION: LIAISON SQUARE FT:
ROOM NAME: Marine Corps Liaison QUANTITY:
SPACE TYPE: Open Office Area OCCUPANTS:
ROOM NUMBER:

100

WALL CONSTRUCTION: N/A

DOORS & FRAMES: N/A

HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2, For Entire Open Office Area

HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; Electronic Biometric Appliance; and Bar

Code Scanner

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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MARINE CORPS LIAISON

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
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SECTION: LIAISON SQUARE FT: 110
ROOM NAME: Coast Guard Senior Counselor QUANTITY: 1
SPACE TYPE: Private Office Suite OCCUPANTS: Varies
ROOM NUMBER:
WALL CONSTRUCTION: TYPE 1
DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 2
EINISHES
FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1
ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: PC w/ printer
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating
ADJACENCIES: N/A
OTHER: Office area may increase to accommodate more than one but less than six Liaisons.
US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
SOLICITATION FOR OFFERS — DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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COAST GUARD SENIOR COUNSELOR
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SECTION: LIAISON SQUARE FT:
ROOM NAME: Coast Guard Liaison QUANTITY:
SPACE TYPE: Open Office OCCUPANTS:
ROOM NUMBER:

100

WALL CONSTRUCTION: N

=

A

DOORS & FRAMES: N/A

HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1

COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2, For Entire Open Office Area

HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; Electronic Biometric Appliance; and Bar

Code Scanner

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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COAST GUARD LIAISON

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
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SECTION: LIAISON SQUARE FT: 110
ROOM NAME: National Guard Senior Counselor QUANTITY: 1
SPACE TYPE: Private (if supervising 6 or more staff) OCCUPANTS: 1
ROOM NUMBER:
WALL CONSTRUCTION: TYPE 1
DOORS & FRAMES: TYPE 3
HARDWARE: TYPE 2
EINISHES
FLOORS/BASE: TYPE 1
WALLS: TYPE 2
CEILING: TYPE 1
ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1
COMMUNICATIONS: Telephone/Data Quadruplex Receptacles: 2
Intercom / Paging System: SPEAKER TYPE 2
HVAC: TYPE 1
SECURITY: N/A
SPECIAL CONSTRUCTION: N/A
EQUIPMENT: Government Provided: PC w/ printer
FURNITURE: Government Provided: U-shaped workstation, task chair and guest seating
ADJACENCIES: Locate within the National Guard Section.
OTHER: N/A
US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval: _____
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:
1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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NATIONAL GUARD SENIOR COUNSELOR
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SECTION: LIAISON SQUARE FT:
ROOM NAME: National Guard Liaison QUANTITY:
SPACE TYPE: Open Office OCCUPANTS:
ROOM NUMBER:

100

WALL CONSTRUCTION: N

=

A

DOORS & FRAMES: N/A

HARDWARE: N/A
EINISHES

FLOORS/BASE: TYPE 1
WALLS: N/A
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1
ELECTRICAL POWER: Duplex Receptacles: 4
Computer Designated Duplex Receptacles: 1

COMMUNICATIONS: Telephone/Data Receptacles: 2

Intercom / Paging System: SPEAKER TYPE 2, For Entire Open Office Area

HVAC: TYPE 1
SECURITY: N/A

SPECIAL CONSTRUCTION: N/A

EQUIPMENT: Government Provided: USMIRS workstation; USMIRS printer; Electronic Biometric Appliance; and Bar

Code Scanner

FURNITURE: Government Provided: Systems furniture with electrified raceway will be utilized. Floor cores may be
necessary. Power poles will not be allowed. U-shaped workstation, task chair and guest seating

ADJACENCIES: N/A

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: xXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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NATIONAL GUARD LIAISON
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SECTION: LIAISON SQUARE FT: 400-800
ROOM NAME: Waiting Area QUANTITY: 1
SPACE TYPE: Private OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: TYPE 2

DOORS & FRAMES: TYPE3

HARDWARE: TYPE 2
EINISHES

FLOORS/BASE: TYPE3
WALLS: TYPE 2
CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:  Duplex Receptacles: 9 4{One mounted at 72" AFF)

Inspections Division

pate:_10/31/14

//[ Formatted: Font: (Intl) Arial ]

COMMUNICATIONS: Telephone/Data Receptacles: 0
Intercom / Paging System: SPEAKER TYPE 1

Cable TV / Satellite Dish Receptacle: 1 (mounted

at 72" AFF)
HVAC: TYPE 2
SECURITY: Install one 360 degree ceiling mounted passive infrared (PIR) motion detector; Install one domed

interior ceiling mounted color CCTV camera monitored at the main control counter. Requirement
to be validated by J1/MHR-PR.

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32” above floor, stained to match the doors, on all
walls. Apply a durable washable paint wainscot below chair rail. TV cable and outlet drops/boxes are to be installed (72"
AFF) in the designated areas where TV’s/brackets are to be mounted.

EQUIPMENT: Government Provided:
Wall mounted flat screen TV.
FURNITURE:  Government Provided: Seating

ADJACENCIES: Centrally located within the Liaison Section and combined with TV Room function.

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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LIAISON WAITING AREA

US MILITARY ENTRANCE PROCESSING STATION MSL Number: Xxxxxxxx Gov't. Approval:
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SECTION: SUPPORT AND/OR LIAISON FUNCTIONS SQUARE FT: 200-400
ROOM NAME: TV Room QUANTITY: 1
SPACE TYPE: Open OCCUPANTS: Varies
ROOM NUMBER:

WALL CONSTRUCTION: N/A

DOORS & FRAMES: N/A

HARDWARE: N/A

EINISHES

FLOORS/BASE: TYPE 3

WALLS: TYPE 2

CEILING: TYPE 1

ELECTRICAL LIGHTING: TYPE 1

ELECTRICAL POWER:

COMMUNICATIONS:

HVAC:

SECURITY:

Duplex Receptacles: 5 (1 mounted at 72” AFF)

Intercom / Paging System: TYPE 1

Cable TV / Satellite Dish Receptacle: 1 (Mounted at 72" AFF
TYPE 2
N/A

SPECIAL CONSTRUCTION: Provide and install a hardwood chair rail at 32" above floor, stained to match the doors, on all

walls. Apply a durable washable paint wainscot below chair rail. TV cable and outlet drops/boxes are to be installed (72" AFF)

in the designated areas where TV's/brackets are to be mounted.

EQUIPMENT:

FURNITURE:

ADJACENCIES: This function is included in the Applicant Waiting Room and/or the Liaison Waiting Area.

Government Provided:

Wall Mounted flat screen TV

Government Provided: Seating

OTHER: N/A

US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXxxxxx Gov't. Approval:
SOLICITATION FOR OFFERS - DESIGN GUIDE Submitted: (insert Date) Lessor Approval:

1.1 DESIGN REQUIREMENTS/SPECIFICATIONS SFO Number: Approval Date:
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TV ROOM
US MILITARY ENTRANCE PROCESSING STATION MSL Number: XXXXXXXX Gov't. Approval:
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Inspections Division

Date:_10/31/14

QA.IA Document A201" - 2007

General Conditions of the Contract for Construction

Tor the following PROJECT.
(Name and Iocation or address)
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THE OWNER:
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THE ARCHITECT:
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(Topies and mumbers in bold are section headings, }

Accepiance of Nonconforming Work
9.6.6,993. 123

Accepunce of Work

9.6.6,9.82,9.93, %101, 9.103,123

Acecess 1o Work

306,621,120

Accident Prevention

[}

Acts and Cmussions

32, 3.3.2.3.128,3,18.423,83.1,951, 102 5,
1028, 1342, 13,7, 140, 15.2

Addenda

1 8 Y

Additional Costs, Claims for
3.74,375.6.1.1,73.75,103, 1514
Additional Inspections and Testing
942,983, 122.1,135

Additional Insured

L4

Additional Time, Clalms for

324 374.375,3.102,85.2, 1515
Administration of the Contract

3013, 42,094,995

Advertisernent or Invitation 1o Bid

1.1.1

Aesthetic Efect

4213

Allownnces

A8, 738

All-rigk Insurance

113,10, 11.3.1.1

Applications for Payment

425, 739,592,931, 94,951,961,97,9.10,
1113

Approvals

21.0,222,24 3.1.3,3102,3.12.8,3.129,3.12.10,
427,932, 1351

Arbitration

E3 110310, V300, 15.3.2, 1584
ARCHITECT

4

Architect, Defintion of

4,11

Archutect, Extent of Authority
240.3127.40,42,52.63,7.1.2,737,74,92,
031,94,95963,08,92.10.1,9.103,12.1, 1221,
1350, 13,52, 14.2.2, 1424, 15,13, 1521
Architect, Limitations of Aothority and Respongibility
200,3124 3128 31210, 4.1 2,421,422,
423.426,42.7,42.10.42.12,42.13,52.1,74,
u42 953,964, 15173,152

Archutect's Additional Services and Expenses
240, 115300, 02200, 1352, 1383, 1424

Inspections Division

pate:_10/31/14

Architeet’s Admunistrahon of the Contract
30.3,42,174,152,94,1,95

Architect's Approvals

241,313,315 3102,427

Architect’s Authority to Reject Work
1.5,42.6,12.1.2,12.2.1

Archuect's Copyright

LT 15

Architect's Decisions

304,426,427, 42.11,42.12,4.213,42.14,6.3,
TAT 739 8.13,830,9.2,94.1,95 984,801,
13.52, 152,153

Architect’s Inspeclions
174,422,429.942,981.922.910.1. 135
Architect's Instructions

3.24,33.1,4.2.6,42.7, 1352

Archileet's Interpretaiions

4211, 4212

Architect's Project Representative

4210

Architect's Relationship with Contracior
1.1.2,15,313,322,1323, 324,331,342, 3.5,
3.14,375,392,393,3,10,3.11,3.12,.3.16,3.18,
41.2413,42,52.622,7,.83.1,92,93,94 9.5,
9.7,58,99, 10226, 10.3, 11.3.7,12, 1342, 13.5,
15.2

Architzct's Relationship sath Subcontractors
112,423,474, 426,963,964, 1137
Architeet's Represeniations

94295, 9101

Architect's Site Visits

17.4,422,429.942, 951,992, 9101, 135
Asbestos

103.1

Attorneys” Fees

318.1,9102. 10,33

Award of Separate Contracis

610,612

Award of Subcontracts and Other Contracts for
Portioos of the Work

52

Basic Definitions

L1

Bidding Requircments

10,820, 1141

Binding Digpute Resolutiom

97,1139, 1L3.10,13 L1, 1525, 15261, 1531,
1532, 154.1

Boiler and Machinery Insurance

11.3.2

Bands, Licn

73.74,9.102 9103

Boads, Performance, and Payment
7.3.7.4,96.7.9.10.3, 11.1.9, 11.4

Ruilding Permii

174

Capitalization

113

AlA Documant A201™ - 2007, Copyright 8 VEEE, 1917, Y815 YETE, TORY. TRIF, VDY, TR, 1867, 1963, 1068, 1670, 1976, TRET, 1087 and 2007 by The

Arnaniean Institue of Archibectz. Al

rmerved, WANMING This AMA" Darsrmen s pesieziad bty .5 Cewrtijpni Lo sl bilrmmtiersl Tamiies 2

Lijsmsrtherited b fesdils tae b (P dliieiRisthen = Usle A® Diediesmsit, 11 Sy petiren of il Sy (el W seveiF Thel B LrTeES prenflee. 55 el B

DETEANLAE 10 1T mEa T = Ers gemaikle e e sen Purchasens s nol perrsiied ko epnooncs B Cocument T sapon copyrgh wosslinna of
AlA Conract Documerts. =man Fre Ameeces Tl ol Ay ghilsch sgael (oungel, copynghifles org.



Cenificare of Substannal Complenon
983,984,985

Certificates for Payment
421,425429,933,94,95961,966, 97,
2.10.1,9.103, 14 1.13,1424 1513
Certificates of Inspection, Testing or Approval
1354

Ceruficates of Insurance

2,102 11.1.3

Change Orders

L0, 240,342,374, 2.823,3.11.1,3.12.8, 428,

$23, 712,713,722, 732 7136,739,73.10,
E31,931.0,9103, 1052, 1131 2. 1134, 1139,
12.1.2, 15.1.3

Change Orders, Definition of

T2

CHANGES IN THE WORK

220,310,428, 7,721,731, 74, 8.3.1, 9311,
11329

Claims. Definiuon of

i5.1.1

CLAIMS AND DISPUTES
3124,611,63,739,933 9104, 1033,15, 154
Claims and Timely Assertion of Clamms

1541

Claims for Additional Coxt
324,374,6.1.1,738, 1032, 1514

Claims for Additonal Time
124,37461.1,832, 1012, 1518

Coneealed or Unknown Conditions, Claims for
374

Clawms for Damages

324 118,600,833, 95.1,967, 10633, 11.1.1.
L3S 1137, 1413, 1424, 15.1.6

Claims Subject o Arbitration

1531, 1541

Cleaning Up

115,63

Commenczment of the Work, Conditions Relating Lo
221,322 54.1,37.1,3,10.1,3. 126, 521,523,
622,812, 822830, 100, 1130, 1136, 1041,
1514

Commencement of the Work, Definition of

4.1.2

Communications Facilltating Contract
Administration

390,424

Completion, Conditions Relating 1o
34.1,311,3.15,422,429,82,942.98.99.1,
10,122, 13.7, 1412

CUOMPLETION, PAYMENTS AND

9

Completion, Subsiantial

429 811 R13 223 942 98 9.91,9103,
122, 13.7

Inspections Division

pate:_10/31/14

Compliance with Laws

lﬁi 3123,3.6,37,312.10,3.13, 401,964,
1022, L1113, 13I 134, 1351, 1352, 118,

1404, 14.2.1.3, 1528, I541.!.5-H

Concealed or Unknown Conditions

374,428, 813.1,103

Conditions of the Contract

el 604

Consent, Written

J4.2,374,3128,3.142,4.12,5332,985,99 1,

9102,9.103, 11.3:0, 1.2, 1342, 15442

Caonsolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY

SEPARATE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of

731

Construction Change Directives

11, 3.42,3128, 428 7.1.1,7.1.2. 713,73,

8311

Construction Schedules, Contractor's

340, 342.0, 3122 41.3,15.1.52

Contingent Assignment of Subconiracts

54, 1432232

Continuing Contract Performance

1512

Countract, Defimition of

1.1.2

CONTRACT, TERMINATION OR

SUSPENSION OF THE

£4.0.1,1139,14

Cantract Admumistrition

1.0.3,4,04,05

Contruct Award and Execution, Conditions Relating 1o

LT, 300, 82,60, 11,03, 1136, 11 4.1

Contract Documents, Copies Furmushed and Use of

1.52,2.2.5.53

Contract Documents, Definithon of

1.1.1

Contract Sum

37438 523,72 73, 74.%1,942 0514,

0.6.7, 9.7, 1032, 11.3.1, 14 2.4, 14.3.2, 15.1.4,

1525

Contract Sum, Definition of

9.1

Contracl Time

374.375,3102,523, 7213, 731,735,74,

BLLE2L, B3, 950,97.103.2, 12.1.1,14.3.2,

15.1.5.1, 1525

ontract Time, Definition of

sl

CONTRACTOR

3

Contractor, Definiton of

31642

Contractor’s Construction Schedules

3.00,3.12.0,3.12.2, 6,13, 15152
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Contractor's Empl
332,343,381,39,318.2,423,426,102, 103,
L L BEAT, 140, 14201

Contractor’s Lisbility Insurance

11.1

Conrzcior’s Relationship with Separate Contractors
and Owner's Foress

3025, 3142, 424, 6, 11,39, 12.1.2, 12,24
Contractor's Relationship with Subcontractors
L.2E33.2, 3181, 3182, 5,962,967, 9.102,
1131211371138

Contractor's Relationship with the Architect
£.0.2,4.5,3,1.3,322,.3.23,324,53.1, 342,35
3T74.310,3.00,3.12,3.16,3.18,41.1, 42,52,
622.7,811,92,93,94, 9.5 97, 58,99, 10.26,
03,1137, 12,135, 15.1.2, 1521

Contracior’s Representations
3.2.1,322,35,3.126.62.2,82.1.,933,9.82
Contractor's Responsibility Yor Those Performng the
Work

3,32.0.18,531,613,62,051,1024
Contractor's Review of Contrct Documents

33

Contractor's Right 1o Stop the Work

9.7

Conwactor’s Right to Terminate the Contract

4.0, 1506

Contractor's Submittals

310,310, 3.124,427,52.1,523,92,93, 982,
$.83,991,9.102,9103, 11.1.3, 1142
Contractof s Superintondent

39,10.2.6

Contractor's Supervision and Construetion Procedures
1.2.2,33,34,3.12.10,222. 427,613,624,
T13,735,737.82.10,12 14, 15.1.3
Contractual Liability Insurance

(1418112

LCoordination and Correlation
1.2,321,33.1,310,3126,613,62.0

Copies Fumished of Drawings and Specifications
1.5, 225,311

Copyrights

1.53.17

Carrection of Work

23,24,373,942,982, 983,991,121 2, 122
Correlation and Intent of the Contract Documents
Lz

Caost, Definition of

T.3.7

Costs

241,324 373,382 3152, 542,611,623,
7333,737,738.739,9.10.2, 103.2, 10.3.6,
1.3, 1202, 1231, 1224, 135, 14

Cutting and Patching

114,623

Inspections Division

pate:_10/31/14

Damage o Construction of Owner or Separate
Contractors

142,624, 10212, 1025, 10,4, 1010, 113,
1224

Damage to The Work

142,991 10202, 1025, 100,130 12,24
Dumages, Cliimas for

34318600, 03.3, 251,967, 1033, 1101,
11335, 1137, 14,03, 1424, 15,16

Damsages (or Delay

611,833, 9%1.6,97, 1032

Date of Commencement of the Worle Definition of
B.1.2

Date of Substantial Completion, Definition of
813

Day, Definition of

B4

Drecisions of the Architect
374,42.6,427.42.11,42.12,4.2.13, 152,63,
T3, 739 813, 83.1.9.2,94,951, 984,991,
1352, 1422, 1424, 15.1, 152
Decisions 1o Withkold Certification
941,9597, 14113

Defective or Nonconforming Work, Accepnee,
Rejecton und Carrection of
23.1,24.1,354256,625,951,.952,9646,982,
093,90.104,1221

Delmitions

LLELL 30, 8.5, 31210, 3.12.2, 3.12.3,4.1.1,
I15.00, 51,612 7.21,7.31,81,9.1,981

Delays and Extenstons af Time
132,3.74,523,721,73.1,74,83,.95.1.9.7,
1032,1041, 1432 15151525

Disputes

63,739.151,152

Documenis and Samples at (he Site

Al

Drawings, Definiton of

1.1.5

Drawings and Specifications, Llse and Cwnership of
an

Effective Date of [nsurance

822, 11.1.2

Emergencies

104, 14112, 1514

Employees, Contractor’s

332,343, 381,39, 3182, 423,426, 10.2,
1033, 1L, TR 10, 142000

Equipment, Labor, Materials or
1.03,1.1.6,34,35 382,382, 112.3,13 1, 3.15.1,
4236427 521, 621,737,932 93394813,
0102, 1021, 10.2.4, 12101, 142.1.2
Exccation and Progress of ihe Work

FER: 1 12200 2 Y, 33. 1,34
301,312,314, 42,622 713,735, 82,
091,702,103, 122 142, 1913|,15.1.3
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Imit.

Exiensions of Tune
3124,374.523,721,73,74,95.1,97, 1032,
104.1, 143, 15.1.5, 1525

Fallure of Paymen!

9513, 97,9102, 136 14113,142.42

Faulty Work

(See Defective or Nonconforming Woark)

Final Completion and Final Payment
421,425,982, 900, 1102, 1113, 1130, 1LA5,
123, 1424, 1443

Financial Arrangements, Owner's

220, 1322, 14014

Fire and Extended Coverage Insurance

11311

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantess | Se¢ Warmaniy)

Hazardous Materials

i0.24, 103

[dentification ol Subcontractors and Suppllers

521

Indemnification

307, 3.18.92.10.2, 10.3.3, 103,85, 103.6, 113,12,
a7

Loformation and Services Required of the Owner
212,232,322 3124 31210,613,61.4,6.25,
06.1,964,992.9103 1033, 112,114, 1151,
13572, 14114, 14.1.4,15.1.3

Initinl Decision

15.2

nltial Decision Muker, Definition of

LLE

Initial Decision Maker, Decisions

14.22, 1424, 1521, 15.2.2,15.2.3, 1524, 1525
[minal Decision Maleer, Extent of Authanty

1422, 1424, 1513,1521,1522, 1523, 1524,
1515

injury ar Damage to Person or Property

1028 10.4.1

Inspections

3.13,333,3.7.1,422, 426,429,942, 983,
992, 9101, 1221, 135

Instructions to Bidders

1.1

Instructions to the Comractor
3124,131,381,521,7,822,12, 1352
Instruments of Service. Definttion of

Inspections Division

pate:_10/31/14

Insurance, Loss of Use

1azs

Insurance, Owner's Liability

112

Insurance, Property

1025, 103

Insuranee, Siored Materials

3.2

INSURANCE AND BONDS

11

lnsurance Companies, Consent to Partinl Ocouponey
901,

Intent of the Contract Documents

121,427, 42.12,42,13,74

Interest

13.6

Interpretation

123 1.4,41.1,5]1 612,15.1.1

Intorpretations, Written

4211, 42,12, 1514

Judament on Final Award

1542

Labor and Materials, Equipment

1.13, 1016, 34,35 382 383, 3.12, 313, 3.15.1,
4.26,4.2.7,52.1,62.1, 737,932,933 9517,
910.2,102.1, 10:24, 14211, 14212

Lsbor Dismites

3.1

Lawrs and Regulanions

15, 323,3.6,3.7,3.12.10,3.13.1,4 1.1, 964,991,
10221001103, 13 010,134, 13511352,
13.6.1, 14, 15.2.8, 154

Liens

212,933, 9.102,9 (0.4, 1528

Limnitations, Statuies ol

1225, 107, 15411

Limitations of Liability
23.1,322.25,3.12.10,3.17, 3.18. 1, 4. 2.6, 4.2.7,
4712, 622,942,9.64,967,102.5 1033,
1102, 11.2,11.3.7, 1225, 1342

Limitations of Time

212, 22,24, 322, %.10,3.11,3.12.5,3.15.1,4.2.7,
52.531,541.624,73, 74, 8.2,92,93.1,93.3,
94195969708 98910, 11.13,11.2.15
113610310, 12.2, 135, 13.7, 14, 15

Loss of Use Insurance

13a

Matenal Suppliers
1.5.3121,424,426,52.1.93,042,96,9.105

1LY Materials, Hazardous

Insurance 1024, 103

FIB. 610,737,932, 084,9281 91032, 11 Maerials, Labor, Equipment and

Insurance, Boller and Machinery L3106 150,34.0,3.5382, 1,833,317,

1132 3130,3,151,426,427,521,621,737,9312,
Insurance, Contractor's Linbility 9319513, 94002, 10212 10,24, 142.1.1,

111 14252

Insurance, Effective Date of

8§23, 1L12

AlA Document AZ01™ - 2007 © TEBB, 1911, 1016, 1916 1028, 1997, 1851, 158, 1591, 1063, 1RGO 197, 1976, 1687, 1997 mnd 2007 by The
Mnmﬂmﬂmmmqulmﬁ Trus AIR" Dusomrss s geete—zs vy U4 Copprprd Lie s insmteral T rasles 5

Uraulliisgiied ivgroeiirtian o fywibuien of tes AR Dacpmeil, &0 oy fEmes of B way W= W tevels o el CiTnAsad raEmetera. ol el e
T A L D I IR T R i b e e e Prstiasery ere nol Redvried 0 mepocais T document T mpor comyngne veilasons of
AlA Cordract Docurmesi, B=mad The Aseecen aidom of Acchilects’ egel coursel. copyngnifiaiaom.



Means, Methods, Techmigues. Sequences and
Procedures of Construcion
1341,112.10,42.2,42.7,.942

Mechanc's Lien

21,2, 1528

Medintion

Et.; 1, 10351036 1521, 1525.1526. 153,
154.1

Minor Changes in the Work

10,3.128,428, 71,74

MISCELLANEOUS PROVISIONS

13

Modilications, Definition of

L1

Modilicatrons 1o the Contract

L L2, 30,4102, 42.0,523.7, 830,97,
10.32,113.]

Murual Responsibility

6.2

Nonconforming Work, Acceprance of
266,993,123

Nonconforming Work, Rojecton and Correction of
A0, 244,05, 426,624,951,982,992,
9104, 122 ]

Motice

220,231,241, 324, 331, 372, 3128, 5.2,
5.0, 910, 10.23, 11.1,3,12.2.2.1, 133, 13.5:],
1352, 14.1, 14.2, 1528, 15.4.1

Naotice, Wiitten

231,241 331,392 3129, 31210, 5.2.1,97,
S0, 1022 TS 1113, 11,36, 12,221, 133, 14,
I5.2.8, 15.4.1

Notice of Clalms

174, 1028, 1512, |54

Netice of Testing and Inspections

(3,51, 13.52

CHaservatons, Conlractor's

123174

Occupancy

23396698 11313

Ovelers, Written

1L, 23,392 7, B2 1139, 121, 12221,
13.52, 143.1

OWNER

1

Owner, Definition of

Ll

Owner, Information and Services Required of the
20,22, 322001210 4. 1.3, 514, 82,5, 932,
961,964,992,9.103, 1033, 11.2,11.3,1335.1,
1352, 14104, 414, 1513

Owoer's Authonty

15, 20.0,23.0,241,3432,38.1,3,1210,1.1432,
4,1.2,41.3,424,429 52.|,524,54.1,61,63,
7.21,731,822,83.1,93.0,932, 951,964,
891.9102, 10.3.2, L1.13, 1133, 11.3.10, 1222,
1231, 1322, 143,144, 1527

Inspections Division

pate:_10/31/14

Owner's Fmancial Capabihity
221,132, 14114

Owner's Linbilicy Insurance

i3.2

Owner's Relationship with Subcontractors
1.1.2,52.53,54,964,9.10.2, 14.22
Crwner's Right to Carry Out the Work
24,1422

Owner's Right to Clean Up

63

Orwner's Right to Perform Construction and to
Award Separate Conlracls

.1

Crwner's Right 1o Stop the Waork

13

COrwner's Right ta Suspend the Work

143

Cramer's Rizht ta Termnate the Contract

142

Ownership and Use of Drawings, Specilicatinns
anil Other Instruments of Service

L 1600 185,22 5. 3.2 30, 0T,
42125131

Partial Occupancy or Use

966,99, 11315

Patching, Cutting and

304,625

Patents

3417

Payment, Applications for
42.5730,02,03,04 95 95197 985,910.1,
1423, 1424, 144

Payment, Certificares for
4254299719495 961,966,97,9.101,
9103, 137, 14.1.1.3, 14,24

Payment, Fallure of

9513, 97,9102, 136, 14173, 14.2.1.2
Payment, Final

421,429 982 910, L L2, 1103, 11400, 123:0,
137, 142.4,1442

Payment Bond, Performance Bood and
7374967 9103, 114

Paymenis, Progress

93,946,985, 9103,13:6, 1423, 151 38
PAYMENTS AND COMPLETION

]

Payments o Subcontractors
5429513,962,963,964,967,14.2.12
PCB

1011

Performance Bond and Payment Bond

TATA4, 967, 2.103, 104

Permity, Fees, Notices and Compliance with Laws
222373413, 7174, 1022

PERSONS AND PROPERTY, PROTECTION OF
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Polychlorinated Biphenyl

0.3
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Product Dats, Definition of

3122

Product Data and Samples, Shop Drawings
301,302,427

Progress and Completion

422 82.98,99.1,14.14, 1513

Progress Payments

9.3,9.6,985 91073, 136, 142.3,151.3
Project, Delinition of

1.4

Project Represeniatives

#2210

Property Insurance

10.2.5, 11,3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,323.3,36,3.7, 312.10,3.13,4.1.1,9.64,99 1,
022, 001, T 13 13, 13,54, 1352, 136, 14,
15.2.8, 154

Rejection of Work

3.5, 4246, 122.1

Relesses and Waivers of Licnsz

9.10.2

Representations _
32.,315,3126,62.2, 821,932,942 951,
982 9101

Represcntatives

2L 3039 40, 41,422 4210, 5.1.1,
51T 1320

Respomaibility for Those Performing the Wark
3.3.2,3.18,423,53.1,610,62,63,9.51, 10
Rewainage

931,962,9%5991,9.102 %103

Review of Contract Documents and Field
Condirtons by Contractor

3.231127,6.43

Review of Contractor’s Submittals by Owner and
Architect

3:10,1, 3.10.2, 3.11,3.12,42, 52,6.1.3,92, 982
Review of Shop Drawings. Product Dats and
Samples by Coniractor

3.12

Rights and Remedies
1.1.2,23,24,35374,1152, 426,53, 54,6.1,
6.3,7.3.1,83,951.97,10.2.5, 103, 1222,1224,
i34, 04,154

Raoyalties, Patents and Copyrights

117

Rules and Notices for Arbitration

154.1

Safeiy of Persons and Property

0.2, 104

Safely Precautions 2od

330,422 427,531, 10,1, 102, 104
Samples, Definition of

3123
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Samples, Shop Drawings, Product Dats and
3,302,427

Samples at the Site, Documents and

il

Schedule of Values

8.1, 931

Schedules, Consruction

300,312,312, 613, 15152

Separate Contracts and Contractors

L4 31251142424 427 6,831 1212
Shop Drawings, Dellnition of

jaza

Shop Drawings, Praduct Data and Samples
300,302,427

Site, Use of

Lidell,62]

Site Inspections
1.22,333,2371,1.74,4.2,942,9.10.1, 135
Site Visits, Architeet's

374,422,429 943,951,992 9101, 135
Special Tnspections and Tesung
426,122,115

Specifications, Definition of

1.1.6

Specifications

Ll 16,0 2.2, 108, 340, 31210, 3.17.4.2.14
Statute of Limilations

137, 154.1.1

Swopping the Work

3, 9.7.10.3, 14,1

Stored Materials

621,932, 102132, 1024, 11414
Subcontractor, Definition of

£1.1

SUBCONTRACTORS

5

Subcontrzctors, Work by
122,332,.3,12.1,4.23,523,53,54,953:1.7,
8,67

Subcontractual Relations

81,54,23.1.2.96, 910, 10.2.1.14.1. 142:1
Sybmuttals _

A0, 300, 12, 4.0, 82,0, 523, 737, 52,93,
R 991, 0.102 0103 1113

Submitta} Sehedule

3102 3.12.5 427

Subrogation, Waivers of

6.0.1,11.3.7

Substantial Completion
429,811,813,823,94298,091,9.103,
122, 137

Substantial Completion. Defimon of

SR

Substiwtion of Subcoptractors

523,524

Substitution of Architect

4.13
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Substiutions of Materials

142,135,738

Sub-subcontractor, Deliniton of

5.1.2

Subsurface Condilions

174

Successory and Assigns

13.2

Superintendent

39,1026

Supervision and Construction Procedures
1.22,33.34,3.12.10,4722,427,613,624,
713, 737,82, 831,942, 10,12, 14,15:1.3
Surety

54.13,985,9.102,9.103,1422 1527
Surety, Consent of

9.10.2,9.103

Burveys

223

Suspension by the Owner for Convenience
143

Suspensinn of the Work

542,141

Suspension or Termination of the Contract
S41.0,14

Taxes

3,6,3.82.1,73.74

Termination by the Contractor

143, 1516

Termination by the Owner for Couse
S0, 142, 15.1.6

Termination by the Owner for Convenience
144

Tomination of the Archileg!

413

Termunaton of the Contractor

1422

TERMINATION OR SUSPENSION OF THE

CONTRACT
14
Tests and Inspectdans

313,333,422,426,429,942,983,991,

9.10.1, 1032, 11411, 122.1, 138
TIME

]

Time, Delays and Extensions of

324,374,523, 721,731, 74,83,95:1.9.7,

1032, 1041, (432, I5.1.5, 1525
Teme Limats

212,22,24,322.3,10,3.11,3:12.5, 3151, 4.2,

$2,53,54,624,73,74,52,92,911,91),

Inspections Division

pate:_10/31/14

941,95, 9697.98,99.910,. 14 1.3, 122,133,
137, 14,15 1.2, 154

Time Limits on Claims

374,1028 1407, 15.1.2

Title to Work

012,933

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

121

Linforeseen Condibons, Concealed or Unknown
174,830,103

Uit Prices

T332 7.4

Lige of Documents

1.1.1,1.8,22% 3126, 53

Lize of Site

313,611,621

Values, Schedule of

9.2,911

Wiaiver of Claims by the Architec:

1342

Waiver of Clatras by the Contractor

B.IN3, 1342, 1506

Waiver of Claims by the Owner
99391039104, 12231, 1343, 1424 1516
Waiver of Consequential Damages

142.4,15 1.6

Whaiver of Liens

2102 9404

Waivers of Subrogation

6.1.1, 1137

Warranry

35,429 513,984,99.1,9104, 1222, 1371
Weather Delays

15152

Waork, Definition of

1.1.3

Written Conscnt

1.52,342,3.74,3.128, 0142, 4.1 2,932 985,
9919102, 5103, 1140, 132 134.3,15.44.2
Written Interpretatons

421,422

Written Notice
23.24.331,39,3129,13.12.10,52.1, 822,97,
9.10, 1022, 103, [1.13,1222.12.2.4, 133, 14,
154.1

Wiitten Orders

UL 23,397,822 121,122,13.52, 143.1,
1512
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enurerated m the Agreement between the Owner and Contractor (hereinafier the
Agreement) and consis| of the Agreemont, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issu=d prior 1o execution of the Contract, other docurnents listed in
the Agrecmnent and Modifications sssued afler execunion of the Contract A Maodificahen is {1) a written smendment
to the Conlract signed by both partics, (2) a Change Order, (3) a Construction Change Directive or (4) & writlen
order for @ mimor change m the Work issued by (he Arclntect. Unless specificaily enumerated in the Agreement, the
Contract Documents do oot mchude the advertisement or invitation to bid, Instructions to Bidders, sample forms,
ofber imformation furmshed by the Owner in anticipation of receiving bids or proposals, the Contractor's bid or
proposal, or poruons of Addends relating o bidding requirements,

§1.1.2THE CONTRACT

The Contraet Documents firm the Contract for Construction. The Contract represents the entire and mtegrated
agreement between the parties hereto and supessedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or madified only by 2 Modificatim. The Coniract Documents shall not be
construed to creste & contractund relationship of 2oy kond (1) between the Contractor end the Architect or the
Architeet s consultanis, {2) between the Owner and a Subconmasmr or a Sub-subcontractor, (3) berween the Orwner
and the Architeet or the Architect’s consuliants oc {(4) between any persons ot entitics other than the Owner and the
Coamacior. The Architect shall, however, be emtitled to performance and enflorcement of obligations under the
Contmact mlended to facilitate performance of the Architeet’s duties,

§1.1.3 THE WORK

The wenm "Work' means the construction and services required by the Contract Docoments, whether complewed or
partially eompleted, and includes all other labor, materials, equipment and fervices provided or o be provided by
the Contractor to [ulfill the Contractor's obligations. The Weork may constitule the whole or a part of the Project

§ 1.1.4 THE PROJECT

‘The Project 16 the wunal consmuction of which the Wark performed under the Cootract Documents may be the whale

or u pant and which may mciude construetion by the Ovwmer and by separate contractors

§ 1.1.5 THE DRAWINGS
The Dawings arc the graphic and pictonal portions of the Contrazt Ducuments showang the design, location and
dimensions aof the Work, geoerally including plans, clevations, seclons, details, schedules and dingrams.

§1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Comract Documents consisting of ithe written requirements for materials,
equipmenl, sysiems, siandards and workmanship for the Work, and perfermance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Servce are representations, in any medium of expression now known or later develaped, of the
tungible and intangible creative work performeed by the Axchitect and the Archatect’s consultants under their
respectve professional services agreements, Instruments of Service may include, without lmitatipn, studies,
surveys, models, sketches, drawings, specifications, agd other similar materials.

§1.1.8 INITIAL DECISION MAKER
The Initil Decision Maker is the person identified in the Agreement to render mitial decisions an Claums in
accordance wilh Section 152 and cemify termination of the Agreement under Section 1422

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents s to inciude all (tems necessary for the proper execution and
completion of the Work by the Contrmctor. The Contract Documents are complementary, and what is required by
one shall be as binding 25 if required by all; performance by the Contractor shall be required only 1o the extem
congsient with the Contract Docurnents and reasonably inferable from them a2 being necessary Lo produce the
ndicated results,
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§ 1.2.2 Organization of the Specifications into divisions, sections and amicles, and srrangemant of Dravangs shall pot
control the Coptractor in dividing the Work among Subcanitractons o in establishing the extent of Work o be
performed by any trade.

§ 123 Uniess otherwise suated in the Contract Documents, words that have well-known technical or constrostion
indisstry meanings are used in the Contract Documents in aceordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terps capitalized in these Génernl Conditions include those that dre (1) specifically defined, {2) the titles of
ournbered srticles or (3} the tities of other documents publishied by the American Institute of Architects

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any" and
articles such a2 “the™ and “an.” but the fact (bat 2 modifier or an article s absent from one stalement and appears in
another is not intended o affect the interprefation of either siatement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

£ 1.5 The Architect and the Architect's consaltants shall be decmed the avthors and owners of their respeclive
Instruments of Service, including the Dirawmgs and Specifications, and will retain all common law, statutory and
other reserved nights, including copynights. The Contractor, Subcontractors, Sub-subcontractors, and materinl or
equipment suppliers shall nol own or claim 2 copyngla in the Instruments of Service, Subminat or distmibuuon Lo
mezt official regulalony requirements ar for other purposes in connection with this Project is not to be construed as
pablication in defogation of the Archilect’s or Architect's consullonts” reserved rights.

§ 1.5.2 The Commcuor, Subcontractors, Sub-subcontractors and material or squiproont suppliers are authonzed {o use
and reproduce the Instrumenis of Service provided 1o them solely and exclusively for execurion of the Work All
copies made under this authorization shall bear the copyright notics, if any, shown on the lasruments of Service,
The Cootracior, Subcontractors, Sub-subcontractars, and material or equipment supplicrs may not use the
Instruments of Service oo other projects or for additions 1 this Project outside the scope of the Work wiibiont the
specific wnitten ¢consent of the Owaer, Archntect and the Architect’s consultams,

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

I the parties intend to mansmit Insmiments of Service or any oiher information or documentation in digilal form,
they shall codeavor to establish necessary protocols governing such ransmissions, unless otherwiss already
provnded in the Agreement of the Contract Documents.

ARTICLE 2 OWNER

§2.1 GENERAL

§2.1.1 The Owner is the person or entity identified as such i the Agreement and is reforred to throughout the
Coniract Docurnents a5 if singuiar in number. The Owner shall designate m wnting o representative who shall have
express authority to bind the Owner with respect to all matiers requinng the Owner's approval or anthorzation
Except s otherwise provided in Section 4.2.1, the Architect does not have such authonity. The term “Owner” mesns
the Owner or the Owner's authorieed representative

§2.1.2 The Owner shall furmish to the Contractor within Giteen days after receipt of a written request, information
necessary and relevant for the Contractor 1o evaluate, give notice of or enforce mechanic's lieo rights. Such
information shall inclode & comect statement of the recond legal title to the property on which the Projeet is located,
usually referred 1o as the site, and the Owmer's interest therein:

522INFORMATION AND SERVICES REQUIRED OF THE OWNER

§2.2.1 Prior to commencement of the Work, the Contractor may request in writing thal the Owmer provide

reasonable evidence that the Owoer has made financial amangements to fullill the Owne's obligations under the
Contrzel. Thereafler; the Contractor may only request such evidence if (1) the Owner fails 1o make payments to the
Contracior as the Contract Documents require, {2) a change in the Work matenially changes the Contract Sum; or

{3} the Contractor wdcatibies in writing & reasonable concemn regarding the Owner's ability to make payment when

due. The Owner shall fumish such evidencs a3 2 condition precedent Lo commencement gr continuation of the Work

or the portion of the Work affected by a material change. Afler the Owner furnishes the evidence, the Crumer shall

niot materially vary such financial wrrangements withoul prior notice to the Conlractor.
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§2.22 Except for permits and fees thit are the responsibnity of the Contractor imder the Contrsct Documents;
including those reguired under Section 3.7, 1, the Owner shall secure and pay for necessary approvals; easements,
assessments and chamges required for constniction, use or occupancy of permanent stractures or for permanent
changes in éxisting facilities.

§2.2.3 The Cromer shall furmish surveys degeribing physical eharnctariatics, lepal limitations and utility locations {or
the sile of the Project, and & legal deseripuon of the site. The Contraclor shall be entitled 1o rely on the accurscy of

imformation furnished by the Owner but shill exercise proper precautions relating 1o the safe performance of the
Wark.

§ 2.2.4 The Cwner shall firmish information or services required of the Owmer by the Contract Documents with
reasonabie prompiness. The Owner <hall aleo furmsh any other information or services under the Crwner's control
and relevani to the Cosirsctor's performance of the Work with reasonable promptness afier receiving the
Comtractor’s witien request for such mformation or services

§ 2.2.5 Unless otherwiss provided in the Contract Documents. the Crwaer shall furish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2

§ 2.3 OWNER'S RIGHT TO STOP THE WORK

Il'the Contractor fails to cormeet Work that it not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fuls 1o carvy ow Work in sccordance with the Contmact Docwments, the
Cromer may Issue & wnitten order (o the Contractor to stop the Work, of any portion thereof, until the cause for such
wrder has been eliminated; however, the right of the Owner to stop the Work shall not give rse ta a duty an the pan
of the Owner 1o exercise this fght for the benefit of the Contrietor or any other person or entity, except (o the extent
required by Section &.1.3.

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK

[Fthe Contractor defaulls or neglects to carry out the Work in accordance with the Cantract Documents and falls
within a ten-day peniod afer recespl of written notice from the Owner 1o commence and conlinue gorrection of such
defaull or neglect with diligence and promptness, the Ownier may, without prejudice to other remedies the Owner
may have, correet such deficiencies In such case nn opproprisie Change Order shall be issued deducting from
payments then or thereafler due the Contracior the reasonable cost of cormecting such deficiencies, including
Orwoer's expenses and compensation for the Archiiect's addibonal services made necessary by such default, neglect
or failure Such action by the Owner snd amounts charged to the Contractor are both subject 10 prior approval of the
Architect I payments then or thereafier due the Cantractor are nol sufficient Lo cover such amounis, the Contracion
shall pay the difference lo the Owner.

ARTICLE3 CONTRACTOR

§ 1.1 GENERAL

§3.1.1 The Contractor is the person or enuty wentified as such m the Agreerment and is refored w throughout ihe
Conlrect Documents a5 of singular in number. The Contractor shall be lawTully licensad, if reguired in the
Jurisdiction where the Project is located The Contractor shall designate in writing a representative who shall have
express anthority to bmd the Contractor with respect to all matters under this Contrect. The term "Contractor™ means
the Contractor or the Contractor’s suthonzed represenlative,

§3.1.2 The Conwactor shall perfom the Work in accordance with the Contract Documents,

§ 3.1.3 The Contractor shall not be relieved of oblipations o perform the Work in aceordance with the Contract
Documents gither by activities or duties ol the Archilect i the Architect’s administration of the Contrael, or by tass,
inspections or approvals required or performed by persons or entities other then the Contractor

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTCR

§ 321 Execution of the Contmgel by the Contractor is & representation that the Contractor has visited the sile, become
generally familiar with local condibons under which the Work is to be performed and comrelated personal
observations with requirements of the Coamact Documenis
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§ 3.2 2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to thal portjon of the Work, as well as
the information furnished by the Owmer pursuant to Section 2.2.3, shall wake ficld measurements of any exisung
condibions related to thar portion of the Work, and shall observe any conditions at the site affecting it These
obligations are for the purpose of faciliating coordination and construction by the Contractor and are not for the
purpose of discovering errors, amissions, or inconsistencies in the Contract Documens, however, the Contractor
shall prompily report to the Architect any errors, inconsistencies or omissions discoverad by or made known 1o the
Contractor #s & request for mformation in such farm s the Architect may requure. Tt 18 recognired that the
Contacior’s review 15 made 1n the Contracior's capacily as a contractor and not a8 & licensod desipn professional,
unlgss otherwiae specifically provaded v the Contmct Documents

§3.2.3 The Contractor i not reguired to aseertain thal the Contracy Documenis are i accordance with applicable
Iwws, statules, ordinences, codes, mules and regulations, or lawful orders of public authoniiies, bui the Contractor
shall promptly repont 1o the Architect ahy nonconformity discoversd by or made known to the Contracior 8s &
request for information in such form 25 the Architect may require.

§ 1.2.4 If the Contractor believes that additional cost or time is imvolved because of clarifications or instructions the
Architect issues in response to the Conoactor's notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Clanns a5 provided [n Article 15, If the Contractor (ails o perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and dardages o the Owner as would have been
avoided if the Contracior had performed such obligations. If the Contractor perfonms those obligations, the
Contractor shall not be liable to the Owner or Architee! for damages resulting from errors, inconsistencics o
omissions n the Contract Documents, for differences betwesn field measurements or condibons and the Contract
Documents, or for nonconforminies of the Contract Documents 1o applicable laws, statutes, ordinances, codes, rules
and regulations, and tawful orders of public authorities

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, usmg the Conractor’s best skill and awention. The
Contraciar shall be solely responsible for, and have control over, construction means, methods, techrugues,
suquences and procedures and for coordinating all poctions of the Work under the Contract, unless the Contract
Documents give other specific imstruetions canceming thess matters. 1F the Contracl Documents give specific
instructions concerming construction means, methods, lechniques, sequences or procedures, the Contractor shall
evaluste the jobsite safety thereol and, excepl as stated below, shall be fully and solely responsible for the jobsite
safety of such means, methods, techmques, sequences or procedures, I the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely wnitten notice to the
Orwner and Architect and shall not procesd with that portion of the Work without forler written instructions fram
the Architect. [f the Contractor 18 then instructed Lo procesd with the required means, methods, technigoes,
sequenced or procedures without acceptance of changes proposed by the Coatractor, the Owner shall be solely
responsible for any loss or damage arising solely from those Owner-required means, methods, techmques, sequences
or procedures,

§ 3.3.2 The Contractor skiall be responsible 1o the Owner for acts and amsssions of e Contractor's employess,
Subcontraciors and their agents and employees, and other persons or entti=c performung portions of the Waork for, or
on behalf of, the Contractor or any of its Subconiractors

§ 3.3.3 The Contractor shall be responsible for inspection of portons of Work already perforoed 1o determine that
such ponions are in proper condinon to recerve subsequent Work.

§ 3.4 LABOR AND MATERIALS

§341 Unless otherwize provided in the Contract Do¢uments, the Contractor shall provideé and pay for labar,
matenals, equipment. tools, construction equipment and machigery, water, heat, utlities, transportation, and other
fncilities and services nccessary for proper execution and completion of the Wark, whether 1emporary or permansm
and whether or nol meorporated or to he incorporated m the Waork

§ 3.4.2 Except in the case of minor changes in (he Work authorized by the Architect in accordance wath
Sections 3,12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, afier evalustion
by the Architect and in accordance with a Change Onder or Constrzction Change Directive.
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§ 3.43 The Contracior shall enforee strigt diseipline and good order among the Contractor’s employess and other

persons crying out the Work. The Cootractor shall not permit employment of unlii persons or persons not properly
skalled in wmsks assigned 10 them.

§ 35 WARRANTY

The Contractor warrants to the Owner snd Aschitect that masemals snd equipment furnished under the Contract will
be of pood quality snd new unless the Contract Documents require or permadt otherwise. The Contractor [urther
warrants that the Work will conform to the requirements of the Confract Documents and will be free rom defects,
except for those inherent n the quality of the Wark the Contract Documents require or permil. Work, materials, ot
equipment not conforming o these requuremnents may be considered defective, The Contractor's warmranty excludes
remedy for damage or defeet caused by abuse, alterations to the Work not executed by the Contractor, nnproper or
insufficient muintenance, improper operation, or normal wear and 12ar and normal wsage If required by the
Architeet, the Contractor shall furnish satisfactony evidence as 1o Uhe kind and quality of materials and cquipment

§ 3.6 TAXES

The Contractor shsl| pay saies, consumer, use and similar taxes for the Work provided by the Contractor that arc
legally enacted when bids are recerved or negatiahions concluded, whether or not yet cffective or merely scheduled
1o go into elfect

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§3.7.1 Unless otherwise provided in the Contract Documents, the Contractar shiall secure and pay for the building
permmut as 'well a3 for other permuils, fees, licenses, and inspections by government dgencies necessary {or proper
execution and completon of the Work that are customarily secured afier cxecution of the Contract and legally
required at the time bids are received or negotiations concluded,

§3.7.2 The Contractor shall comply with and give notices required by applicsble |nws, statutes, ordimances, codes,
rules and regulations, and lawful orders of public suthorities applicable to performance of the Work.

§ 3.7.3 I the Contractor performs Work knowing it to be contrary to apphcable laws, stanstes, ordinances, codes,
rules and rogulntions, or lawfisl orders of public suthoritiss, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs prnbutable w correction

§3.7.4 CONCEALED OR UNKNOWN CONDITIONS

11 the Comtractor encounters condinons at the site that are (1) subsurface or otherwise concealed physicsl conditons
that differ matenally from those indicated in the Contract Docoments or (2) unknown physical condiions of an
unusual narure thit differ matenally from those ordinarily found 1o ¢xist and genernlly recosnized a5 inherent in
construchion activitles of the character provided for in the Contract Documents, the Contractor shall promplly
provide notice to the Owner and the Architect bafore conditions sre disturbed and in no event tater than 21 dayvs
aftar first observance of the conditions. The Architect will prompily investigale such condivons and, if the Archio
determines that they differ materally and cause an incresse or decrease in the Contractor's cost of, or e required
for, performance of soy pant of the Work, will recommend s equitable adjustment in the Contmact Sum or Contract
Tume, or both. If the Architect determines that the conditions at the site are not matermally different from those
indicated in the Contract Docurpents and that no change m the terms of the Contract is justified, the Architect shall
promupily notify the Owner and Contractor in writing, stating the reasons. I either party disputes the Architect's
determination of recommendation, (hat party may proceed as provided in Article 15,

§3.7.5 11, in the course of the Work, the Contractor encountars humen remains or recognizes the existence of bunal
markers, archaeological sites or wellands not indicated in the Contragt Docutnents, the Contrsctor shall immediately
suspend any operations that would affect thern and shall notfy the Owner and Architect. Upon recespt of such
notice, the Owner shall prompily take any mcrion necessary to obmin governmental authorization required o redume
tha operations. The Contrzctor shall continue to suspend such operanoas until otherwise instructed by the Cwner but
shall continue with all other operations that do not affect those remains or feamures. Requests for adjusiments in the
Contract Sum and Cootract Tupe ansing from (be existence of soch remams or features may be made as provided in
Aricle 15

§3.8 ALLOWANCES
§ 1.8 The Contractor shall include in the Contrazt Sum all allowances stated in the Contract Documents. Ilems
cavered by allowances shall be supplicd for such wmounts and by such persons or entities as the Craner may direet,
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but the Contractor shall not be required to employ persons or ennties to whom the Contractor has reasonable
abjecton,

§ 3.8.2 Unless otherwise provided in the Contract Docunents:
Allowances shall cover the cost to the Contactor of materials and equipment deliversd at the site and
all required taxes, less applicable rade discounis;

2 Contractor's costs for unloading and handling at the site, labor, installation costs, overbead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
nol in the allowances, and

3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
sceordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and e allowances under Section 3.8.2.1 and (2) changes (o Contractor's cosls
under Section 3.8.2.2

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Cramer with reasonable prompiness.

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in anendance
&l the Project site during performance of (he Work. The superintendent shall represent the Contractor, and
commumications gven o the supenntendent shall be as inding 250 given 1o the Conmacton,

& 3.9.2 The Contractor, as soon as practicabls after award of the Conmact, shall furnish in writing to the Cwner
through the Architect the name and qualiMeations of & proposed supetintendent, The Architec) may reply within 14
days to the Contractor in writing stating {1) whather the Orwner or the Architect has reasonalils objection to the
proposed superintendznt or (2) thal lbe Architect requires sdditional Groe to review, Failure of the Anchitest fo reply
within the 14 dzy penod shall constitute notice of no reasonable objection.

§ 3.9.3 The Contraclor shall not employ & proposed supermisndent o whom the Owner or Architect bas made
reasonable and tmely objection, The Contractor shall not changs the superinlendenl withoul the Owner's consent,
winich shall not anreasonably be withheld or delayed.

§3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly afier being awarded the Contracy, shall propare and submit for the Crwmer’s and
Architect’s imformaton a Coniraclor's construction sc_hedulc for the Work. The schedule sI_:a]I not exceed ime limits
current under the Contract Documents, shall be revised 2t appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent reguired by the Contmact Documents, and shall
provide for expeditions and practicable execulion of the Work.

§ 3.10.2 The Contractar shall prepare a subrunal schedule, prompaly after being awarded the Contract and thereafter
as necessary 1o maintain 4 current subminal schedule, and shall submif the schedule(s) for the Architect's approval
The Architect’s approval shall not unreasonably be delayed or withheld The submittal schedule shall (1) be
coordinated with the Contractor's construction schedule, and (2) allow the Archulect reasonable time 0 review
submittals. T1 the Conbractor fails 1o submit 8 subrmittal sehedule, the Contractor shall ned be entitled to any increase
in Contract Sum or exiension of Contract Tune based on the nme required for review of subrutials.

§3.10.3 The Contractor shall perform the Work wn general accordance with the most recent schedules submitted to
the Crwner and Architect,

§3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintam gt the sile for the Cromer one copy of the Drawings, Specificanons, Addends, Change
Crders and other Modifications, m good order and marked corrently 1o indicate feld changes and selections made
during construction, and one copy of approved Shop Drawings, Product Diata, Samples and similar required
submmittals. These shall be available 1o the Architeet and shall be delivered (o the Architect for subminal to the
Orwner upon completion of the Work as a record of the Work as constmacted.
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§3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
§3.12.1 Shop Drawings are drawings, dingrams, schedules and other data specially prepared for the Work by the

Contractor or a Subcomtractar, Sub-subcontractor, manu fbeturer, supplier or distributor to illustrate some portion of
the Work,

§3.12.2 Product Data are (llustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to rlustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that {llustrate matetials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Sumples and similer submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes 1o ¢onform Lo the information given and the design
concepl expressed m the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Roview by the Architect is subject to the limitations of Section 4.2 7. Informational submitials
upon which the Avchitect Is not expected to ke respontive action may be so identified in the Contract Documents.
Submilials that are oot required by the Contract Documents may be returned by the Architect without action,

§ 3.12.5 The Contractor shall review for complianes with the Contract Docwnents, approve and submit 1o the
Architect Shop Drawings, Product Data, Samples and simliar submitals required by the Contract Documents m
accordance with the sulmittal schedule approved by the Architect ar, in the absence of m approved submittal
schedule, with reasonable promptmess and tn such saquence as to casse no delay in the Woik or in the activities of
the Cwner or of scparate contractors.

§ 3926 By submuting Shop Dreawings, Product Daa, Somples and similar subminals, the Contractor represonts w
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and venfied
materinls, field measurerents and Geld construction critera telated thereta, or will do so and (3) checked and
cobrdinated (he informalion contained within such submittals with the requirements of the Work and af the Contract
Documents

§ 3.92.7 The Contractor shall perform no partion of the Wark [oc which the Contract Documents require submmtal
and review of Shop Drawings, Produet Data, Samples or sumilar submirtals until the respective subrmittal has besn
approved by the Architect

§3.12.8 The Worlk shall be in accordance with approved sehmittals exceplt that the Contractor shall not be rélieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shap
Drawings, Product Dauw, Samples or similar submitials unless the Contractor has specifically informed the Archnect
in writing of such deviation at the time of submittal sad (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Constriction Change Directive has been issued
authorzing (he deviation. The Contractor shall not be relieved of responsibility for errors or omussions in Shop
Drawings, Product Data, Samples or simdlar submittals by the Architeet's approval thercol,

§3.12.9 The Contracror shal| direet specific attention, in writing or on resubmitied Shop Drawings, Product Data,
Samples or 2imilar submitials, o revisions other than those requested by the Archstect on previoss suhminals. In the
absence of such written nutice, the Architect’s approval of & resabission shall wot apply 1o such revisions.

§ 312,10 The Contractor shall nol be required to provide prolfessional services that constitute the practice of

architechure or engineening unless such services are specifically reguired by the Contract Documents for & pormon of

the Work or unless the Contracior needs i provide such services m order (o camy out the Coatrecior’s

responsibilitics for construction meang, methods, iechniqees, saquences and procedures. The Contractor shall not be
required to provide professional services in violaton of Ippi:uhk- law. If professional dﬁlgn SECVICEL OF

cerufications by a design professianal relaled to systems, materizls or equipment are specifically reyuired of the
Contractor by the Contract Documents, the Owner and (he Architect will specify all perfonmance and design criteria

that such services must satisfy. The Contractor shall cause such services or cenifications to be provided by a

properiy licensed design professional, whose signaiure and seal shall sppear on all drswangs, calculations,

specificanions, centifications, Shop Drawings and other submurtals prepired by such professional. Shop Drawmgs

and other submitizls related to the Work designed or certified by such professional, if prepared by olhers, shiall bear

such professional’s written spproval when submitted (o the Architect, The Cwner and the Architecl shall be entitled
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to rely upon the adequacy, accuracy and compleisness of 1he services, cerufications and approvals performed or
provided by sach design professionals; provided the Owner and Architéct have specified 10 the Contracior all
perionmance and design oriteria that sach services must sahisfy, Posuant 1o this Section 11210, the Architect wall
review, approve of take othor appropnate action on submittals only for the limited purpose of checking for
conformance with information given and the design concepl expressed in the Cootract Documents. The Contracior

shall oot be responsible for the adequacy of the performance and design eritena specified in the Contract
Documenis:

§3.13IUSEOF SITE

The Contractor shafl confine operations at the sile (o areas permitted by applicable laws, statules, ordinances, codes,
rules and regolations, and iswiul orders of public authorities and the Contract Documents and shall not unressonably
encumber the sile wilh maferials or equipment

§3.94 CUTTING AND PATCHING

§3.94.1 The Conractor shail be responsible for cutung. fitting or patching required to complete the Waork or 1o make
its parts (5t together properdy. All arces requinng cutting, fitmg sod patching shall be resiored to the condition
existing prior w the cutting, fitting and patching, unless otherwise required by the Contract Documents,

§ 3.14.2 The Contractor shall not demage or endanger a porion of the Work or fully or partially completed
canstuction of the Owner or separaie contraciors by cuthing, patching or otherwise alienng such coastruction, or by
excevanon The Contractor shall not cut or otherwise alter such constnicton by the Owner or & separale COTITACION
excepl with written consent of the Qwner and of such sepamate contractor, such conscot shall not be unreasonably
withbeld, The Contractor shall not anreasonably withhold from the Owner or & sepamate contrecior the Conuractor’s
consent to cutting or otherwase alizring the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from sccumulation of waste materials o
rubbish causad by operations under the Contract. At completion of the Work, the Contracior shall remove waste
materials, mbbish, the Contractor’s tools, construction equipmment, machnery and surplus materials from and about
the Project

§3.15.2 11 the Coniractor fails o clean up as provided in the Contrect Documments, the Owoer may do so and Owner
shall be entitled to reimbursement from the Contractor.

§3.16 ACCESS TO WORK

The Contractor shall provide the Orwner and Architect access o the Work in preparation and progress whercver
located

§3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and Yicense fees. The Contractor shall defend suits or elaims for infrngement
of copynighis and patent rights and shall hold the Cwner and Architeet harmmless from loss on account thereof, but
shall not be responsible for such defense or loss when a particular design, process of produt of & particnlar
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
conlamed in Drawings, Specifications or other documents prepared by the Owoer or Architect, However, 1 the
Contractar has reason to believe that the required design, process or produet s an infringement of & copyright or a
peteni, the Contrector shall be responsible for such |oss unless such information is promptly fumished to the
Architect

§3.18 INDEMNIFICATION

§3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to antomeys’ fees, antsing oul of or resulting from performance of the
Waork, provided that sucli claim, damage, loss or expense is attributable 1o bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property {other than the Work itself), but anly to the sxtem caused by the
neghigent acts or omissions of the Contractor, & Subcontractor. anyone directly or indirectly cmployved by them or
anyone for whose acis they may be liable, regardless of whether or not such clum, damage, loss or expense 18
caused in part by a party inderunified hercunder. Such obligation shall not be construed 1o negate, abridge, or reduce
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other nghis or obliganons of indemmnuty that would otherwise exist 8s to 8 party of person described mn this
Section 3.18

§ 3.18.2 In claims sgainst any person of entity indemmnified under this Scction 3_18 by an employee of the Contractor,
a Subcontractor, anyone direcily or indirectly employed by them or anyone for whose acts they may be liable, the
(ndemnilicalion obligetion under Section 3.18.1 <hall not be limited by o limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers' compensation acts,
disability benefit zcts or other emplovee beacfit acis,

ARTICLE 4 ARCHITECT

§4.1 GENERAL

§ 4.1.1 The Owner shall retain an archilect lawfully liconsed to practice architectars or an entity lawfully practicing
architecture in the jurizdiction where the Project s located. That person or entity 1= identified 22 the Archilect in the
Agreernent and 1s referred to throughour the Contraer Documents as of singuler in nomber

& 4.1.2 Duties, regponsibilities and limitations of authority of the Architect 22 g2t Torlh in the Contract Documents
shall not be restricted, modified or extended without writien consent of the Owner, Contractor and Architect,
Consent shall not be unrécasonably withheld.

§ 4.1.3 11 the employmem of the Arctutect 15 renminated, the Owner shall employ a successor architect as 1o whom
the Contractor has no reasooable objection and whose sttus under the Cantreact Documents shall be that of the
Architect

§ 4.2 ADMINISTRATION OF THE CONTRACT

§4.2.1 The Architect will provide administranon of the Contract as described in the Contrnet Documents and will be
an Owmer’s representative dunog constrection untl the date the Architzer issues ibe final Certificate for Payment,
The Architect will have authority to act on behalf of the Owner anly to the exient provided i the Contract
Documents.

§4.2.2 The Architect will visit the site at intervals appropriaie to the stage of construction, or as otherwise agreed
with the Owner, to become generally lsmiliar with the progress and quality of the portion of the Work completed,
and w determioe 10 general if the Work observed o5 bemg performed in & manncr mdicating that the Work, when
fully completed, will be in sccordmee with the Contract Documents. However, the Architect will not be requered 1o
make exhaustive oF continuous tn-site inspections to check the quality or quantity of the Work. The Architoct will
not have control over, charge of, or responsibihity for, the construction means, methods, kechniques, sequences ar
procedus=s, or for the safely precautions and prograres in comection with the Werk, sinec these are solely the
Contractor's rights and respoasibilities under the Contract Documents, except a5 provided in Section 3.3.1

§4.2.3 On the basis of the site vigits, the Architect will keep the Owner reasonnbly informed abowt tie progress and
quality of the portion of the Work completed, and repart to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractior, and (2) defects and
deficiencies observed in the Work, The Architeet will nol be responsible [or the Contractor's failure to perfony the
Work in sccordance with the requarements of the Contract Documents. The Architect will not hive contiol over or
charge of and will not be responsibie for acts or omissions of the Contractor, Subcontactors, or their agents or
employees, or any other persons or entihes performming portions of the Work.

§4.24 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Excepl a2 otherwise provided in the Coatrea Documents or when direct communications have been specially
authorized, the Crwner and Contracior shall endeavor to commumecate with cach other througl the Architect about
matters arising out of of relatng 1o e Contract. Communications by and with the Architect's consulians shall be
through the Architect. Communicanons by and with Subcontractors and matenal suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner

§ 4.2.5 Based on the Architect’s evaluations of Lhe Contracior's Applications for Poyment, the Architect will review
and eertify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§4.2.8 The Architect has authority to reject Work that does not conform to the Contract Docemenis. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
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Wark m accordence with Seciions |3 5.2 and 13.5.3, whether or not such Work is fabncaved, wstailled or completed
However, neither this authonity of the Architect nor a decision made in good faith citbher io exercis: or not i
exercise such suthority shall give nse w a duty or responsshility of the Archutect 1o the Contracior, Subcontractors,
aterial and equipmment suppliers, thawr agents of employees. or other persons or entitics performing portions of the
Wark.

§4.2.7 The Architect wall review and approve, of take other approgriale action upon, the Contractor's submiltals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conlonmance
with informaton grven and the design concept expressed n the Contract Docurments, The Architect’s action wall be
taken in sccordance with the submiltal schedule approved by the Architect or, in the absence of an approved
submittzl schedule, with reasanable prompmess while allowing sufficient bime (n the Architect's professional
judgment to permit adequate review, Review ol such submittals is not conducted for the purpose of determining the
pccuracy and completeness of other details such as dimensions and quantiries, or for substantiating instructions for
installation or performance of equipment or systems, afl of which romain the responsibilliy of the Contractor as
required by the Contract Documents The Architect's review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12 The Archiiect’s review thall not constitute approval
of safety preceutions or, unless otherwine specifically stated by the Archilect, of any construction means, methods,
techmiques, sequences or procedures. The Architect’s approval of 2 specific e shall not indicate approval of an
assembly of which the item is & component

§ 4.2.8 The Architecs will prepare Change Orders and Construction Change [ireetives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigale and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7 4

§4.2.9 The Aschitect will conduct ingpections to deterrune the date or dates of Substantiul Completion and the date
of final completion; issué¢ Certificates of Substantial Completion pursuant 10 Séetion 9 8, receive and forwand to the
Charnzr, for the Owrer's review apd records, wniten warrantes and refated documenis reguired by the Contract and
nsserhled by the Conmactar pursuant 1o Section 9.10; and 1ssue a final Certificate for Payment pursaant to

Section 9. 10

§4.2.10 1 the Ovwmer and Architevt agree, the Architect will provide onc of more praject representatives 1o assist io
carrying out the Architect's responsibilines o the site. The duties, responsibilities and limitations of authonty of
such project representatives shall be as set forth in an exhibit 1o be incomporated in the Contract Documens.

§4.211 The Architect will imerpret and decide matters comeeming performance under, and requirerents of, the
Contract Documents on wmiten request of either the Uwner or Contractor. The Architect's response w such equests
will be made in writing within any time Limits agreed upon or otherwise with reasonable prompmess.

§4.2.12 Imerpretanons and decimions of the Architect wall be consistent with the mient of, and reasonably mferable
from, the Conrract Documents and will be m writing or in the form of drewings. When malang such mierpretations
and decisions, the Architect will endeavor 1o secure faithful performance by both Owner and Contractor, will not
show partiality to either and will not be liable for results of mterprecations or decisions rendered in good fith

§4.2.13 The Architect’s decisions on maiters relating o assthetic effect will be tinal if consisteni with the intent:
eapressed in the Contract Documents,

§4.2.14 The Archatect will review and respond Lo requests for information about the Contract Documents. The
Architeet's response 10 such requests will be made m writing within any Lime [inits agread upon or otherwise with
reasonable promptaess. 1T appropriate, the Architect will prepare and jssue supplemental Drawings and
Specificalions in responsc to the requests for mfarmation.

ARTICLES SUBCONTRACTORS

551 DEFINMMIONS _

§5.1.1 A Subconiractor is & person or entity who has a direct contract with the Contracior to perform a portion of the
Work at the site. The term “Subcontractor” is referred 10 throughont the Conmact Docurnenis as if singular in
number and means & Subcontractor or an authorized ropresentative of the Subcontracior. The term “Subcontracior™
does not include & scparate contracwor of subcontractors of & separate contracion
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§5.1.2 A Sub-subcontractor is & person or entily who has s direct or indirect contract with a Subcontractor o
perform a porton of the Work af the site. The tenm “Sub-subcontractor™ is referred to throughout the Contract
Documents as if singular in number and mezns a Sub-subcontmctor or an suthorized represeatative of the Sub-
subconiraclor,

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as
practicable after award of the Contracr, shall famush in writing 10 the Owner through the Architeer the names of
persons or entities (neluding those who are to furnish materials or equipment fsbocated to a special design)
proposed for zach princtpal portion of the Work. The Architect may reply within 14 days to the Contractor m
writing stating (1) whether the Owner or the Architect has reasonable objection to any sach proposed person or
entery or (2) that the Archulect requires additional ime {or review. Failure of the Owner ar Architect 1o reply within
the 14-day period shall condtitute notice of no rezsooable objection.

§ 5.2.2 The Conmactor shall not contract with-a proposed person or eatity to whom the Owner or Architect has made
reasanable and timely obyecnon. The Contractor shall not be required to contract with anyoue to whom the
Contractor bas made reasonable objection

§5.2.3 LI the Cromer or Archilect haj reasonable objection to o person or entity proposed by the Contractor, the
Contrsctor shall propose another to whom the Owner or Architec! has no reasonable objection. 11 the proposed but
rejected Subcontractor was reasonably capable of performieg the Work, the Contract Swm #nd Contracy Tume chall
be increased or decreased by the difference, if any, occasioned by such change, and an appropnate Change Ovder
shall be tssued before commencement of the subsbitute Subcontractor’'s Work. However, no incrense in the Contract
Swm or Contract Time shall be allowed for such change ualess the Contrecior has acted promptly and responsively
in submitting names &s reguired.

§ 5.2.4 The Contractor shall non subsnwie a Subcontractor, person or entity previously selecied if the Owner or
Architect makes reasonable objeotion 1o such sabstitubion

5853 SUBCONTRACTUAL RELATIONS

By appropriste agrecment, written where legally required lor validity, the Contractor shall require each
Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound 1o the Contructor by
terms of the Coniract Documents, and 1o assume toward the Contractor sll the obligations and respensibilives,
including the respoasibility for safcty of the Subcontractor's Work, which the Contractor, by these Documents,
assames toward the Owner und Architeet. Each subcontract agreement shall preserve and protect the nghts of the
Oremer and Architeet under the Contract Documents with respect 4o the Work to be performed by the Subcontractor
#0 that subcontracting thereol will not prejudice such rights, and shall allow 1o the Subcontractor, unless specifically
provided otherwise i the subcontract agreement, (he benefit of all rights, remedies and redress against the
Conwractor 1hat the Contractor, by the Contract Docuraents, bas agamst the Owner, Where appropriate, the
Contractor shall require each Subcontractor to enter into sumiler agreements with Sub-subcontractors. The
Ctmtractor shall make available 1o each proposed Subcantractor, prior 1o Ihe execution of (he subconiract agreement,
eopies of the Coatract Docurnents to which the Subcontractor will be bound, and, upon written request of the
Subcomrastor, identify 1o the Subcontractor terme and condinons of the proposed subcontract agreement that may
be st vanance with the Contract Documents. Subcontraciors will simiarly make copies of applicable portions of
such documents available 1o their respecnve proposad Sub-subeontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for & portion of the Work is assigned by the Contractor to \he Cwner, provided
that
A assignment s elfective only after termination of the Contract by the Owner {or cause pursuant to
Section 14.2 and only {or those subcontract agreements thal the Cremer accepts by notifying the
Subcontractor and Contractor in writing; and
2 assignment is subject to the prior tights of the surely, i any, obligated under bond relating o the
Contract

When the Owner accepts the assignment of a subcontract agreement, ihe Owoer assumes the Contracior’s nghts and
obliganons under the subcontract
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§5.4.2 Upon such assignment, if the Work has been suspended for more than 30 davs, the Subcontractor's
compensation shiall be equitably adjusied {or increases in cosi resulting from the suspension.

§5.4.3 Upon such assigniment to Lhe Owner under this Section 5.4, the Owmer may (urther assign (lie subcontract lo o
successor contractor of cther entity. [T the Owner assigns the subcontract to & successor contractar or other entity,
the Orwaer shall nevertheless reman legally respansible for all of the successor contractor’s obligations under the
subcomirmet,

ARTICLEG CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§6.1.1 The Owner reserves the right to perfocrm construction of operations related to the Project with the Qwner's
own forces, and to award separmie contracts 1o connectton with other portions of the Project or other construction or
operations on the site under Conditions of the Cantract idepucal or substantially simubar 1o these including those
portionis relited to insuranee and waiver of sulogation. If the Contracior clarms that delay or additonal cost is
involved because of such action by the Owner, the Contractos shall make such Claim a5 provided in Arucle 15,

§ 6.1.2 When separate conltracts are swarded for different portions ol the Praject of other construction or operations
on the site, the term “Contractor”™ 1n the Contract Documents n cach case shall mean the Contractor who executes
each separate Cwoer-Contractor Agreoment,

§6.1.3 The Owner shall provide for coordination of the sclivities of the Owner's own forces and of each separate
contractor with the Work of the Contractor, who shall coopernte with themi. The Contractor shall participate with
other separie contrectors sad the Owner in reviewing their canstruction schedules. The Contraclor shall make any
revisions 1o the construction schedule deemed necessary after a joint review and mumal agreement. The construction
schedutes shall then constitule twe sthedules W be used by the Contradtor, separnle contractors and the Owner until
subsequently revised.

§6.1.4 Unless otherwise provided io the Contract Documents, when the Crwner performs consinuction or operalions
releted to the Project with the Owner's own forees, the Owner shall be deemed 1o be subject to the same obligations
and to have the same nights thal apply w the Contractor under the Condinons of the Contract, including, without
excluding athers, those stited in Artele 3, tlus Article & and Articles 10, 1L and 12,

56.2 MUTUAL RESPONSIBILITY

§6.21 The Contractor shall afford the Owner and separaiz contractors reasonable opportunity for introduction and
storage of their metenials and equipment and performance of ther activitics, and shall connect and coordinats the
Contractor’s construcnon sod operations with therrs as required by the Contract Docurments.

§6.2.2 If purt of the Contractor's Work depends for proper execution or resulis upon consmuction O operations by
the Owner or a separaie contractor, te Contractor shall, prior o proceading with that portion of the Work, arompily
repor t the Architeet apparent discrepancics or defects in such other construction that would render it unsuitable
for such proper execution and resuits. Failure of the Contractor 3o to report shall constitule an acknowledement that
the Owner's or separate comractor's completed or partaliy completed construction 15 fit and proper (o receive the
Contractor’s Warik, except as to defects not then reasonably discoverable

§6.23 The Contractor shall reimburse the Owner for cogts the Owner incurs that are payable w 8 sepasate contractor
becanse of the Contractor’s delays, improperly timed 2otvities or defective construction. The Owner shall be
responsibie 1o the Contraclor for costs the Conlractor incurs because of 2 scparatle contractor’s delays. improperly
timed activities, damape (0 Ue Work or deflective construction,

§6.24 The Contractor shall promptly remedy damage the Conlracior wrongfully canses o completed or partially
completed construcoon or (o property of the Owner or separate eontractors s provided in Sechion 102 5.

§ 6.2.5 The Cremer and each scparute cootractor shall have the same responsibilitics (or cunmg and patching as are
desoribed for the Contractor in Section 3. 14.
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§ 0.3 OWNER'S RIGHT TO CLEAN UP

ITa dispule anses amang the Contractor. separate conmactors and the Owner as 1o the responsibality under thewr
respective contracts for maimtaimng the premises and surrounding area free from waste matenals and rubbish, the
Owner may clean up and the Architect will allocate the codt- among those responsible.

ARTICLET CHANGES IN THE WORK

§7.1 GENERAL

§7.1.1 Changes in the Work may be accomplished after execution of the Contract, and withoul invabdating the
Conmact, by Change Order, Construction Change Directive o order for a minor change in the Work subject 1o the
limitations stated in thas Article 7 and elsewhere in the Contract Documenis.

§7.9.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Condtruction
Change Directive requires sjgreement by the Owner and Architect and may or may not be agreed to by the
Contracior; an order for a minor change in the Waork may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contrael Docurments, and the
Contractor shall proceed promopily, unless otherwise provided in the Change Order, Consiruonon Change Direcuve
or order for a minor change in the Work

§7.2 CHANGE ORDERS
§7.2.1 A Change Order 15 2 writien mstrument prepared by the Architee! and sigmed by the Owrer, Cantractor and
Architect stating their agreement apos all of the following:

A The change in the Wark;

2 The amoun of the adjustment, IT any, m the Contract Sum: and

A Theextent of the adjustrment, if any, in the Contract Time

§ 7.1 CONSTRUCTION CHANGE DIRECTIVES

§7.3.1 A Constructon Change Direcuve i3 a written order prepared by the Acctutect and signed by the Cwner and
Architect, dirccting a change in the Work prior 1o agreement on adyjustment, if any, in the Comract Sum or Contract
Time, or both, The Owner may by Construction Change Directive, without invalidating the Commract, order changes
i the Wark within the gencral scope of the Contract consisting of additions, deletions or other revizions, the
Contract Sum and Cantract Time being adjusted accordingly,

§7.3.2 A Consiruction Change Directive shall be used in the absence of wial agreement on the terms of a Change
Order

§7.3.3 If the Construction Change Dirsctive provides for an adjustment lo the Contract Sum, the adjustment thall be
based on one of the [ollowmng methods:
A Mutual aceeptance of a lump sum properly ttemized and supported by sufTicient substantinting data to
permil evaluation;
£  Umit prces swted m the Contract Docomoents or subsequently agreed upon,
4 Cosl to be determuned in 3 manner aggoed upon by the parises and 8 mutually acceptable fixed or
perceniage fee; or
A Asprovided in Section 7.3.7

§7.3.4 1 unut prices are staled in the Caontract Documents or subsequently agreed upon, and if quantities ongmally
contemplated are materially changed n a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantilies of Work proposed will cause substantinl inequity to the Owner or
Contractor, the applicable unit prices shall be equitsbly adjusted

§ 7.3.5 Upon receipl of a Construcuon Change Directive, the Contractor shall prompily proceed with the change in
the Wark involved and advise the Architect of the Conrector’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for detemuning the proposed adjustment m the Contract Sum or
Contract Time

§7.26 A Constroction Chenge Directive signed by the Comtractor indicates the Contractor's agreement therewith,
including sdjustreent i Contract Som and Contrsct Timse or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as & Change Order
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§ 7.7 If thia Conlractor does noi respond promptly or disagrees with the method for ndjustment m (he Contract Sum,
the Architect shall determing the method and the sdjustmem on the basis of reasonable expendinures and savings of
those perfomming the Work attributable 1o the change, including, m cast of oo icresse in the Conmaet Sum, an
amuunt for overbead and profit & set forth in the Agreement, or il no such amount s set forth in the Agreement. a
ressonable amount. In sach case, and also under Seetion 7.3,1.3, the Contractor shall keep and present, in such form
as the Architect may preseribe, an ltemized accounting together with appropriate supporting data. Unless otherwise
provaded in the Contract Documents, costs for the parposen of this Section 7.3.7 shall be limited to the following:
A Costs of labor, including secial secunity, uld age and unemployment insurance. fringe bencfils
required by agreement or custom, and workers' compensation Insursnce;
2 Costs of marenaly, supplies and equipment, wcluding cost of tansponation, whether incorpomted or
consumed;
4 Renal costs of machinery and equipment, exclusive of hand wols, whether reated from the
Contractor of olhers,
A Costs of premuums for all bonds and insurance, permil fees, and sales, use or similar taxes roloied to
the Work; and
S Additional costs of supervision and field office personne! directly siinbutable 1o the change

§7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results ina
ol decrease in the Contract Sum shall be actual ned cost as confimmed by the Architest When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shatl
be figured on the basis of net mcrease, i any, with respeci to (hat change.

§7.39 Pending finel determunation of the total cost of a Construclion Change Directive to the Owner, (he Contractor
may request payment for Wotk completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purpeses of moothly cemification {or pavment for those coats
and cerlify for payment the amount that the Architect determines, in the Architect’s professional judgment, o be
reasonably justified. The Architect's inlenm determunation of ¢ost shall adjust the Contract Sum on the same basis
as a Chaoge Crder, subject 1o the nght of either perty w disagree and assert 8 Clmm 10 accordance with Article 15

£7.210 When the Owner and Contractor agre= with a delerminution made by the Architeel concemning the
adjustments [n the Contract Sum and Contract Tume, or olharwise reach agroement upon the adjustments, such
agreement shall be effective mmediately and the Architect will prepare 3 Change Order. Change Orders may be
issued for all or any part of o Construction Change Directive.

§74MINOR CHANGES IN THE WORK

The Architect has suthonty o order minor changes in the Work ool involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsisient with the intent of the Contract Docurrenis. Such changes will be
effected by writlen order signed by the Architect and shall be binding on the Owner and Contractar.

ARTICLE S TIME
§ 8.1 DEFINITIONS

§8.1.1 Unless utherwise provided, Contract Time is the perjod of ume_ including authorized adjusmments, alloned m
the Contract Documenis for Substanual Complenon of the Work

§8.1.2 The date of commencement of the Waork is the date established in the Agreement.
§ 8.1.3 The date of Substannal Completion is the date certified by the Architect in accordance with Section 9.8,

§8.1.4 The term “day™ as used |n the Contracl Documents shall rmean calendar duy nnless olherwise apecifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§8.2.1 Time limmts stated In the Conwract Documents are of the essence of the Contract. By excouling the Agreement
the Contractor confirms that the Contract Time 15 a reasonable period for performing the Work.

§8.2.2 The Contractor shall not knowingly, except by agreement or instruction of \he Owner in wriling, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance requred by Amicle |1 1o be
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furmshed by the Contractor and Owner. The daic of commencement of the Work shall not be changed by the
effeciive date of such insurance.

§8.23 The Contractor shall proceed expeditionsly with adequate forces and shall sachieve Substantial Complstion
within the Contract Time

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§8.3.1 If the Contractor 15 delayed st any time in the commencement of progress of the Work by an act or neglect of
the Orwner ot Architect, or of an cmployee of either, or of a separate contractor emplayed by the Owner; or by
changes ordered in Ue Work; or by |abor disputes, fire; unusual delay in deliverics, unavoidable casvalties or other
causes beyond the Contractor’s ¢ontrol; or by delay authorized by the Owner pending mediation and arbitration; or
by other causcs that the Architect determines may justify delay, then the Contract Time shall be extended by Change
Cieder for such reasonable time as the Architect may determine

§ B.3.2 Claims relaning to time shall be made m accordance with applicable provisions of Article 15,

§8.33 This Section 53 does not preclude recovery of damages for delay by either party under ather provisions of
the Contract Documenia

ARTICLES PAYMENTS AND COMPLETION

§9.1 CONTRACT SUM

The Contract Sum i stated i the Agreement and, meloding authonized adjustments, is the total amount payable by
the Owmer to the Contactor for performance of the Work under the Contradt Documents.

§ 9.2 SCHEDULE OF VALUES

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit w the
Architect, before the first Application for Payment, a schedule of values allocating the entwre Contract Sum 1o the
various partions of the Work and prepared m such form and supported by such duta to substantiate its accaracy as
the Architect may require. This scheditle, unless objected to by the Architecy, shall be used as a basis for reviewing
the Contracior's Applicstions for Payroent,

§9.3 APPLICATIONS FOR PAYMENT

§9.3.1 At least ten days beforo the date established for cach progress payment, the Contractor shall submit 10 the
Architect an itemized Application for Paymenl prepared in accordance with the schedule of values, if required undes
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, =nd supparted by
such data substantisting the Contracior’s right to payrent as the Crwper or Architect may require, suclh as copies of
requisiiicns from Subcontractors ond material suppliers, and shall reflect retamage if provided for in the Contract
Documents.

£9.3.1.1 As provided m Section 719, such spplicaiions may include requests for payroent on sccount of changes in
the Waork that have been properly suthorzed by Construction Change Directives, or by intérim deleminations of the
Architect, but not yet included in Change Orders.

£9.31.2 Applicatons for Payment shall not include requests for payment for portions of the Wark for which the
Contractor does not intend o pay 8 Subcontractor or material suppher, nnless such Work has been performed by
others whom he Cootractor intends to pay.

§9.3.2 Unless otherwise provided in the Contract Documants, payments shall be made on sccount of materials and
equipment delivered nnd suitably stored at the site for subsequent incorporation in the Work. [Fapproved in advance
by the Owner, payment may sunilarly be made for materials and equipment suiiably swred off the site at a Jocanon
agreed upon o writing. Payment for matenials and cquipment stored on or off the site shall be conditioned upon
compliancs by the Conimctor with procedures sansfactory 1o the Oraner 16 establish the Oomer's title to such
materials and equipment or otherwise protect the Owner's interest. and shall mclade the costs of applicable
insprance, slorage snd rensportation to the site for such materials aod equipment stored off the site.

§9.3.3 The Contractor warrants tha title 10 all Work covered by an Applicanon for Paymem will pass to the Owner
no later than the time of payment. The Contractor further warmants that upon submittal of 2n Appbcation for
Payment all Work for which Certificates for Payment have been previously isswod snd payments received from the
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Orumer shall, to the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances m favor of the Contractar, Subconiractors, material suppliers, or other persons of
entitice making a claim by reason of having provided labor, matenals and cquipment relating o the Work.

§9.4 CERTIFICATES FOR PAYMENT

§9.4.1 The Architect will, within seven days after receipt of the Contractor's Application for Payment, either issue
1o the Owner a Certificate for Payment, with & copy 10 the Contracior, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner in writing of the Architeet's reasans for withhiolding
certification in whole 6rin pant as provided in Section 9.5.1.

§9.4.7 The issuance of a Certificale for Payment will consutate o representation by the Archinect 1o the Gwner,
based on the Architect's evalustion of the Work and the data compnising the Apphicanon for Payment, that, 10 the
best of the Architect’s knowledjge, nformation and belief, the Wark has progressed 10 the point indicated and that
the quality of the Work 18 in accordance with the Contract Documents. The foregoing representations are subjeci to
an evalustion of the Work for conformance with the Contract Documents upon Substanbial Completion, to results ol
subsequent tefis and inspections, to commection of minor deviations fram the Contract Documents prior to completion
and to specific qualificanons expressed by the Architect The issuance of o Certificate for Payment will further
canshiute a representation that the Contractor is enfitled to payment i the amount certified. However, the ssusnce
of a Certificate fior Payment wall not be a representation that the Architect has (1) made exhausove or contmuous on-
site inspections 1o check the quality or quantity of the Work. (2) reviewed construction meang, methods, techniques,
sequences or procedures, (3) reviewed copies of nequisitions received from Subcontmaciors and reatenial suppliers
and other dala requested by the Crwner to substantinte the Contractor’s right o payment, or (4) made examination 1o
ascertain how or for what purpose the Contractor has nsed money previously paid on aocount of the Contract Sum

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§8.5.1 The Architect may withhold a Certificate for Payment in whole or in par, 1w the extent reasonably necessary
to protect the Owmer, i in the Architect’s opinion the representations 1o the Owner required by Scction 9.4 2 cannot
be made. 11 the Archatect is unable 1o ecitify paymeont in the ammount of the Application, the Architect will notify the
Contracior and Owner 2s provided o Section 9.4 |, If the Comracror and Architect cannot agree on a revised
amomt, the Arclutect will promptly issoe a Centificate for Payment for the amount for which the Architect is able o
make such representations to the Owner, The Architeet may also withhald a Certificate for Payment or, because of
subsaquently discovered evidence, may nullify the whale or a part of 4 Certiticate for Payment previcusly issoed, W
such extent as may be necessary in e Archilect's opinion to protect the Ouwner from Joss [or which the Contracton
15 responsible. including loss resulting from acts and omissions descnibed in Section 33.2, becmoe of
d  defective Work not remedied;
2 thurd party claims filed or reasomable evidence mdicwting probable filng of such claims unless
security scceptable 1o the Owner is provided by the Contractor,
A3 fatlure of the Contracior to make payments properly to Subcontractors or for labor, materials or
equipment;
4 reasonable evidence that the Work cannol be completed for the uspaid balence ol the Contract Sum;
S5 damage to the Owner or 8 separate coniractor,
£ reasonable evidenoe that the Work will pot be completed within the Contract Tyme, and that the
unpaid balance would not be adequate 10 cover actual or liquidated damages for the amicipated delay,
of
T repeated Failure o carry out the Work in accordance with the Contract Documents.

§9.5.2 When the above reasons for withbolding cemficabion are removed, cerufication will be made for amoums
previously withheld

§9.53 [T the Architect withholds ceruficetion for paviment ender Section 9 5.1 3, the Owner may, at its sole option,
ssue joint checks 1o the Contractor and 1o any Subcontracior or material or equipment suppliens 1o whom the
Contracior failed to make payment for Work properly performed or material or squipment suitably delivered. 1f the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architoet will rellect such
payment on the next Certificate {or Paymient,

§ 9.6 PROGRESS PAYMENTS
§9.6.1 Afler the Architect hes issued & Certificate for Pavmicnl, the Orwmer chall make payment in the manner and
within the tme provided in the Contract Documests, snd shail so notify the Architect

ALA Docurmemt AZOT'™ — 2007. Copyright © 1838, 1871, 1915 1814 HEI4 10T, 1297, 1HS8, 1061, 1963, 1084, 1970, 1979, 1947, 1297 and 2007 by The
Aumesncan (naliuie of Anfsecis, AN reserved \'M.mﬂlﬂ This 804" Ducarramt n peitecin iy U L Capysighil Loe s (resrrmrtinesh Tosalbes 24
Uissstharsed feprrndackion o diunlbesos S this A" D or ooy gotios of B, dery ressill s serErs « || mos oimen) candite. ol il B
w1 e e et s T L. PRUChosers e ol parmiitied 10 reproduce Pes document To repon copyrgtl volabons of

AL CoRfn Docusments, & man T A insiiote of Alchiects' g counssl, copyngh s ap




.

Inspections Division

pate:_10/31/14

§9.6.2 The Contractor shall pay cach Subcontrzctor no later than seven days after receipt of payment from the
Orwmer the amount to which the Subcontractor is entitled, rellecting percentages actually retmined from payments to
the Contractor on accoum of the Subconiracior’s portion of the Work. The Contractor shall, by appropriae
agreoment with each Subcontracior, require each Subconiracior 1o make paymenis to Sub-subcontractors in o similar
Eanner.

§9.6.3 The Architect will, on request, fumish 10 a Subcontractor, 1f practicsble, mformation regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of partions of the Work dane by such Subcontracior,

§ 0.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment supphiers amounts paid by the Owner w the Contractor for subcontracted
Work, If the Conactor fails to furmish such evidence within seven days. the Cwnier ghall have the nght o contact
Subcontractors to ascertam whether they have bzen properly paid, Meither the Owner nor Archuieet shall have an
obligation to pay or Lo see Lo the payment of money to 4 Subcontractor, except a5 may atherwise be required by law,

§9.6.5 Contrnctor peymenta to matedal and squipment suppliens shall be treated in o manner dmilat 1o that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§0.6.6 A Certificate for Payment, a progress payment, or partial or enlire use or oceupancy of the Project by the
Owmer shall nat constitate aceeptance of Work not in sccordance with the Contract Documents

§9.6.7 Unleéss the Contractor provides the Owner with a payment bond in she full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Sabcontractors and auppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Cantractor for which payment was made by the Owner. Nothing contamed herein shall requure
money 1o be placed in a separate account and not commingled with maney of the Contractor, shall creale any
fidhuctary liability or tort liability on the part of the Coniracior fur breach of trust or shall entitle any person or enlity
Lo an award of punitive damages against the Contractor for breach of the requirements of this provision,

§ 5.7 FAILURE OF PAYMENT

If the Architect does not issue & Cenificate for Payment, through no fault of the Contractor, within seven days after
recoipt of the Contractor”s Applicanon for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days' written netice o the Owner and Archilect,
stop the Work until payment of the amount cwmg has been received The Contract Time shall be extended
sppropriately and the Contract Sum shall be increased by the amount of the Contracior’s reasonabie costs of ghut:
down, delay and stan-up, plus interest as provided for in the Contract Docurnents

§ 9.8 SUBSTANTIAL COMPLETION

§ 3,81 Substantial Completion s the siage in the progress of (be Work when the Work or designated portion thereof
is sufficiently complete n accordance with the Contract Docurnems 50 that the Owner can occupy or utilize the
Work for its intended use.

§ 5.5.2 When the Contractor considers that the Work. or a portion thereof which the Gwmer agrees 1o accept
scparaiely, is snbstamtially complete, the Confracior shall prepere and submut to the Architect a comprehensive list of
rems ta be completed or comrected prios to final payrment. Falure to include an item on such list does nod alter the
responsibility of the Contractor w complete 21l Work v accordance with the Commact Documents.

§9.0.3 Upon receipr of the Contractor’s lisz, the Architect wall make an inspection to determine whether the Work or
desiznated portion theroof 15 substantially complete. If the Architect's inspection discloses any item, whether or not
included an the Contractor's List, which is not sulliczently complete m accordance with the Contract Documents s0
that the Qwner can occupy or utilize the Work or designated ponion thereol for ils miended use, the Contracior
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submil 2 request for another inspection by the Architect to
determine Substantial Complenon

MA Document A201"™ - 200T. 81888, 1811, 1915,19!8.192‘5. 1237, 1857, 1858, 1061, 1663, 1966, 1870, Y876, 1867, 1087 and J00T by The
Aspmnosn il of St A wmw Tris Jus® Eeeyer i protdated b, U S Copvnight Las and USesnstimesl Dol 25
[T T =TT T S T f o b e 1 1) o =Smpigilen of s &6 " Deowmesg or @iy geasfenre o0 A, =Sy cemuf i geewss SHill el semived] Peoslfies Snel =7 fe
pretocgind bo e snasbmarn eiienl piesitia ordel e e hﬂmmmmwmmm To repon copyhl violabors of

AlA Conrset Documents, g-rnsll The American Instlube of Archlects’ ogal coursel.



Init.

Inspections Division

pate:_10/31/14

§ 9.8.4 When the Work ot designated portion thereof 1= substantially complete, the Architeet wall prepare 4
Certificate of Substntal Completion that shall establish the date of Suhstanual Complenon, shall emablish
responsibilities of the Owner and Contractor for security, meintenamee, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish sl itoms on the list sccompanying the
Certificate. Warrsnties required by the Contract Documents shall commenes on the dale of Substantial Completion
ol the Work or designated poruon thersof uniess otherwise provided in the Certificate of Substantial Completion.

§9.8.5 The Cenificate of Substannal Completion shall be submitted 10 the Owner and Contractor for their wnilten
acceptance of responsibilities assgoed fo thom m such Ceoritfcite. Upon such scceplance and consent of surety, i
iy, the Owner shall make pavment of retanage applying io such Work or designated poroon themeof. Such payment
shall be adjusted for Work that is incompleie or not in accondance with the requirements of the Contract Documents

§ 5.9 PARTIAL OCCUPANCY OR USE

§9.8.7 The Owner may occupy or use any completed or parally completed portion of the Work atany stage when
such portion is designaied by separate agreement with the Contractor, provided such occupancy or use is consented
1o by the insurer as required under Section 11.3.1.5 and suthorized by public authorines having junsdiction over the
Project, Such partial occupancy or uge may commence whether or not the partion 1 substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to cacli of them for payments,
retainage, il any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed i
writing coocerning the period for correction of the Waork and commencerment of warranties required by the Contract
Documents. When the Contractor considers & portion substantislly complete, the Contractor shall prepare and
subrmt a list 10 tho Architect as provided under Section 9.8.2. Consent of the Contractor 1o partinl occupancy or use
shall not be unreasonably withheld, The stage of the progress of the Waork shall be determined by written agreement
between the Cramer and Contracier or, if no agreement is reachied, by decision of the Architect

§8.9.2 Immediately prior to such partial becupaney or use, the Owner, Contracior and Architect shall jainily inspect
the area 1o be cecupied or portion of the Waork 10 be used in order to determune and record the condivon of the
Wark

§0.9.3 Unless otherwise sgreed upon, partial oceupancy or sse of a portion of portions of the Work shall not
conatitule acceptunce of Work not complying with the requirernents of the Conlrned Documents.

§0.10 FINAL COMPLETION AND FINAL PAYMENT

§8.10.1 Lipon recelpt of the Contractor’s written notice thet the Work is ready for final inspection snd ncceptance
and upon receipt of a final Applicalion for Paymem, the Architeet will promptly make such inspection and, when s
Architeet finds the Work acceptable under the Contract Documents and (he Contract fully performed, the Avelilect
will prompuly issue & final Cenificate for Payinent stating that (o the best of the Architect's knowledge, information
and belief, and on the basis of the Architset’s on-site visits snd inspections; the Work hus been completed in
accordance with terms and cenditions of the Contract Docwments and thar the envire balance found w be due the
Contractor and noted m the final Certificate is due and payable. The Architect's final Ceruficate for Payment will
constitute & further representation thal conditions listed m Section 9.10.2 as precedent o the Contractor’s being
entitled (o inal payment have been fulfilled.

§9.10.2 Neither final pavtnent nor any remaiming retained percentage shall become due until the Contractor submits
10 the Architect {1] an affidavit that payrolls; bills for matersals and squipment, and other indebiadness connected
with the Work for whuch the Owner or the Owner's property might be responsible or encumbered (less mmounts
withheld by Owner) have been paid or atherwise satisfied, () a comificar evidencing that insurance required by the
Contract Documents to remain in farce aficr final payment is currently in effict and will not be canceled or allowed
to expire until af least 30 days’ prior writicn nolice has been given to the Owner, (3} 2 written ststement that the
Contrecior knows ol no substaniial reason that the incurance will ool be renowable to cover the period reuired by
the Contract Documents, (4) conseat of surety, if aay. to final payment and (5), of required by the Owner, other daa
cstablishing payment or satsfaction of obligations, such as receipts, releases and waivers of hens, claims, scounity
mnterests or encumbrances ansing out of the Contract, to the extent and in such form 35 may be designated by the
Owner. If 8 Subcontracior refuses to fumish a release or waiver required by the Owmer, the Contractor may (imish 2
bond satisfactory to the Cwmer to indenmify the Owner agamst such hen. [l such lien remams unsatisfied afier
pavments are taade, the Contractor shall refimd 10 the Ohwier all money that the Owner may be compelled to pay in
discharging such Len. including all cosis and reasonable amomeys” fees.
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§8.10.3 If, after Substantial Completion of the Work, final completion thereaf is materially delayed through no fault
of the Contraciar or by issuance of Change Orders affecting finel completion, and the Architect so confirms, the
Orwner shall, wpon application by (e Contractor and cermification by the Architect, and withou! terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted [T the
remaining balance for Work not fully completsd or comerted is less than retainage stipulated in the Comtract
Documents, and if bonds have been [umished, the writien consent of surety w0 paymen! of the balance due for that
portion of the Work fully compleied and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such paymcot shall be made under terms and conditions governig final payment,
except that ii shall not constitute 8 waiver of clams.

§9.10.4 The making of final payment shall constitute 2 waiver of Claims by the Owner except those anising from
A liems, Claims, secunity Inlerests or encumbrances ansing oul of the Contract and unsediied,
2 failure of the Work to comply with the requirernents of ithe Conuact Documents; or
3 terms of special warranties required by the Contract Documents,

§9.10.5 Acceptance of final payruent by the Contractor, 2 Subcontractor or matenal supplier shall constitute a
waiver of claims by that payee cacept those previously made in writing and identified by that payee as unsettied at
the time of final Application for Payment

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

Thve Contractor shall be responmble for ininating, mamtaining 2nd superasing all safety precaunons and programs:
in conpection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss (o

A employees on the Work and other persons who may be affecied thereby,

2 the Work and matenials and equipment ta be incorporated therein, whether in storage on or off the
site, under care, custody or control of the Contractar or the € ontractar's Subcontractors ar Sub-
subcontracton, and

3 other property ut ihe site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and atilities pot designated (or removal. relocation or replacement in the course
of construction.

§ 1022 The Contractor shall comply with and give notices required by applcable laws, statutes, ordinences, ¢odes,
rules and reguiations, and lawful orders of public suthorities bearing on salety of persons or propery or theis
protection Fom damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, s required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warmings against hazards,
promul gating safery regulations and notifying owners and users of adjacent sites and yilities,

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Waork, the Contractor shall exercise utmost care and carry on such activitics under

supervision of properly qualified personnel,

§ 10.2.5 The Contractor shall promiptly remody damage and loss {other than damage or loss insured under property
iniursnce required by the Contract Documents) to properiy referred le i Sections 10.2.1.2 and 10.2.1.3 caused in
whole o1 in pan by the Contractor, a Subcontractor, a Sub-subconiracior, or anyone directly or indirectly employed
by any of them, or by anyong for whose acts they may be fiable and for which the Contracior is responsible under
Sections 10.2.1.2 and 10.2.1 3, except damage or Joss atinbutable 1o scts or omissions of the Owner or Architect or
aoyone directly or indirectly crmployed by either of them, or by anyone for whose acts either of them may be hiabie,
and not atiributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor's obligations under Section 3.1%,
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s orgamezation ul the site whose duty
shall be the prevention of scaadents. This person shall be the Contractor’s supenntendent unless otherwise
designated by the Contracior in writing to the Owner and Architect.

§10.2.7 The Comtractor shall not permit any part of the construction or sit2 1o be loaded %0 as to cause damage or
create an unssfe condition.

§10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

17 either panty suffers injury or domage b0 person or propenty because of an act or omission of the other paty, or of
others for whose acts such party is legally respoasible, witten notice of such injury or damage, whether or not
insured, shall be given 1 the olher party within a reasonsble time not exceeding 21 days after discovery, The notice
shall provide sufficicnt detail to emable the other party o investigate the maner.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 The Contractor i responsible for complisnce with any requiremenis meluded in the Contract Documents
regarding bazardous matenialy, I the Contractor encounters a hazardous matenal or substance not addressed m the
Contraet Documents and if reasonable precautions will be inadequate 10 prevent foreseeable bodily mjury or death
L persony resulting from 2 maleriel or substance, including but not limited o esbestos or polvellonmated biphenyl
(PCE), encountered on the sile by the Contractor, the Contractor shall, upon recognizing the condition, immedsately
stop Work in the affected area and report the condition to e Orwaer and Architect in writing.

§10.3.2 Upon receipt of the Contractor”"s wnitten notice, the Owner shall obtain the services of @ licensed laboratory
to venify the presence or absence of the materisl or substance reported by the Contractor and. in the event such
material or subsiance is found 1o be presend, to cause it bo be rendered harmless. Unless otherwise required by the
Contract Documenis, the Owner shall furnish in writing to the Conlracior and Architect the names and qualifications
of persons or entities who are 1o perform tesis verifiing the presence or absence of such material or substance os
whio are to perform the task of removal or safe containment of such matenal or substance. The Contracior and the
Architect will promptly reply to the Owner in writing stating whether or nol either has reasonable objection 1o 1he
persans or entities proposed by the Owper [T either the Contrictor or Architect has an abjestion t a person or entity
propoded by the Owner, the Owner shall propose another to whom the Contractor and the Architeot have no
reasonable ohjecton. When the material or substance has been rendered barmless, Work in the iffccted srea shall
resume upon written agreement of the Crwmer and Contrector. By Change Order, the Contrict Time shall be
extended appropristely and the Contract Sum shall be increased in ihe amoum of the Contractor’s reasonsble
additional costs of shut-down, delay and stan-up

§10.3.3 To the fallest extent permitted by law, the Owmer shall indemnnify and hold harmless the Contractor,
Subcontraciors, Architect, Architect's consultants and agents and employees of any of them from and sganst
claims, damnges, losses and expenses, including but oot Hnuted to atormeys' fees, arising out of or resulling from
performance of the Work 1o the affecied areaif in fact the matenal or substance presents the risk of hodily imury or
death as described in Section 10.3.1 ond has not been rendered harmless, provided that such claim, damiage, lossor
expense is atributable to bodily injury, sickness, diszase or death, or W injury to o destruction of ngible praperty
(other than the Work itself), except 1o the extent that such damage, loss or expense is due 1o the (sull or nesligence
of the party secking ndemmnity

§ 10.3.4 The Owner shall not be responsible under thes Section 10.3 for metenals or substances the Contractor brings
1o the site unless such matenals or substances are requured by the Contragt Documents. The Owmer shall be
responsible for matenials or substances required by the Contracs Docurnents, except w the extent of the Contractor’s
fault or negligence in the use and handling of such mazerials or submances.

§10.3.5 The Contractor shall wdemnify the Owner for the cost and expense the Owner incurs (1) for remediation of
2 material or substance the Contractor brnings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations under Section 1013, |, except to the extent that the cost and expense are due to the Owner's
fault ar negligence.

§ 10.3.6 If, without neglizence on the parnt of the Cantracior, the Contractor is hedd liable by & government agency for
the cost of remediation of 2 harardous matenal or substance solely by reason of performing Work a8 required by the
Contract Documents, the Owner shall indemmify the Contractor for all cost and expense thereby incurred,
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§ 104 EMERGENCIES

[n an emergency affecting safety of persons or propesty, the Contractor shall act, at the Conirsctor’s discretion, to
prevent threatened demage, injury or loss. Additional compensation or extension of time claimed by the Contracior
on account of en emmcrgency shall be detenmuned as provided m Article |5 and Article 7,

ARTICLE 11 INSURANCE AND BONDS
§11.1 CONTRACTOR'S LIABILITY INSURANCE
§ 11.1.1 The Coatractor shall purchase [rom and maintzin in'a company or companies lawfully authorized to do
business n the juradicton in which the Project 15 located such insurance as will protect the Contractor from claims
set forth below whuch may anse oul of or result from the Contractor’s operations and completed operations under
the Contract and lor which the Contractor may be legally liable, whether such operatioms be by the Contractor or by
& Subcontractor or by anyone directly or indirectly entployed by any of them, ar by anyons for whose acts any of
them may be liable;

A Claims under workers' compensation, disability benefit and other sumilar employee benefit acts ihat
are apphicable o the Work 1o be performed;
Claums for damages because of bodily mjury, oceupational sickness or disease, or death of the
Contraclor's employoes,
Cliums for damages because of bodily injury, sickness or disease, or death of any person other than
the Cantractor's employees:
Clawns for darnages insured by usual personal injury liskility coverage;
Claims for datnages, other thun 1o the Work iisell, because of injury w or desruction of tangible
property, including loss of use resuliing therefrom;
Clabms for damages becouse of bodily mjury, death of 3 person or property damage ansing out of
ownership, maintenance or use of & motor vehicle:
Claims for bodily injury or property demage arising out of completed operations; and
Claims involving contractusl liability insurance applicable to the Coniractor’s obligatons under
Section 318

B omh = e

Ba 3

§11.1.2 The insurance required by Section | 1.1, 1 shall be wniten for not less than lmmits of lability specified in the
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an
occurrence or claims-roade bazsis, shall be mamtained without interruption from (he date of commencement of the
Work until the date of final paymem and lermination of any coverage required o be maintained after final payiment,
and, with respect o the Contractor's completed operations coverage, until the expiration of the period for correction
of Work or for such mther penod for mamntenance of completed operations coverages as specified in the Contracy
Documents.

§11.1.3 Certificates of insurance acceptable to the Owner shall be filed wilh the Owner prior to commencement of
the Work sod thereafier upon renewal or replacement of each required policy of insurence, These certificates and the
insurance policies required by this Section | 1.1 shall contain a pravision that coverages afforded under the policies
will not be canceled or allowed 1o expire until a least 30 days' pnor written notice has been given to the Owner. An
additional cernificate evidencing continaation of bability coverage, including coverage for completed operations,
shall be subumitted with the final Application for Payment as required by Section 9.10.2 and thereafier upon renewal
ar replacement of such coverage until the sxpiration of the time required by Section 11.1.2. Information conceming
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be
furnished by the Contractor with reasonable promptness,

§ 11.1.4 The Contractor shall cause the comemercial liahility covernge required by the Contract Documents to mclude
{1} the Owner, the Architect and the Architect's consoltants as sdditions! insureds Jor elaims caused in whole or
part by the Contractor's cegligent scts or omissions during the Contractor’s operations, and (2) the Owner 25 an
additional insured for claims caused i whole or in part by the Contractor's negligent acts or orussions during Bie
Contractor's eompleted operations.

§11.2 OWNER'S LIABILITY INSURANCE
The Crwner shall be responsible for purchesing and mainwining the Cramer’s usual Lability insurance.

§11.3 PROPERTY INSURANCE
§11.3.1 Unless otherwise provided, the Orwmer shall purchase and mameun, in a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is locaied, property insurance wnitten on a builder's.
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nisk “all-risk™ or equivalent policy lorm mn the amount of the inital Contract Sumy plus value of subsequent Contract
Muodifications and cosi of masenals supplied or insialled by others, comprising wual valuzs for the entre Project o
the site on a replacement cost basis without opnonal deduchibles. Such property insurnce shall be maintained,
anless otherwise provided in the Contract Documents or otherwise agroed in writing by all persons and entitics who
are heneficiaries of such insurance, until fmal payment has been made as provided in Section 9.10 or until ne person
or cotify other than the Owner Lies an insurable interest in the propenty required by this Seclion 11.3 to be covered,
whichever is later This insurance shall include interesis of the Cwmer, the Comracior, Subconiractors and Sub-
subcontractors in the Project.

§11.3.1.1 Property insurance shall be on an “all-risk™ or equivalent policy form and shall include, wathout Loutation,
insurance against the perils of fre (with extended coverage) und physical loss or damage (neluding, withoul
duptication of coverage, thefl, vandalism, malicious mischicf, collapse, earthquake, Nood, windstorm, falsework,
testing and startup, temporary bulldings and debris removal ineluding demolition oceasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Conftractor's services
and expenses required as a result of such msured loss.

§ 11.3.1.2 [ the Owner docs not intend 10 purchase such property insurance required by the Contract and with all of
the coverages i the amouni described above, the Owner shall so (nform the Contractor in wriling prior io
commencement of the Wark The Contractor may then effact insurance that will protect the interesis of the
Contractor, Subcontractors and Sub-subconzractors in the Work, and by appropriste Change Order the cost thereol
shall be charged to the Owner, 11 the Contractor is damaged by the failure or neglect of the Owner to purchase or
mamntain insurance a3 described above, without so notifying the Contracior in wnibting, then the Dwrer shall bear all
reasonable coits properly atirbutable thereto

§11.3.1.3 Il the propeny insurance requires deductibles, the Crwner shall pay costs not covered because of such
deductibles,

11,314 Thus propery insurmnce shall cover portions of the Work stored ol the site, and also pormions of the Work
in transit.

§ 11.3.1.5 Pantial pecupancy or use In eccordance with Section 9.9 shall pot commence until the insurance company
or companies providing property insurance bave caonsented lo such partisl occupancy or use by endorsement or
otherwise The Owner and the Contractor shall take reasonabie steps (o oblain consent of the insurance company af
compames and shall, without mutual smitten consent, take no acton with respect (o partial occupsncy of se that
would esuse cancellatian, lapse ar reduchon of insurance.

§11.3.2 BOILER AND MACHINERY INSURANCE

The Owner shall purchise and maintain Boiler and machinery insurance required by the Contract Documents or by
Lawe, which shall specifically cover such msurcd objects during mstallation snd until {inal accepiznce by the Owner,
this insurance shall include interests of the Owoer, Contracion, Subcontracton: and Sub-subconm=ciors m the Wark,
and the Owner and Contractor shall be nemed insureds.

§11.3.3LOS5 OF USE INSURANCE

The Owner, at the Crwnier's oplion, may purchase and maintain such insurance a8 will insure the Owmer against loss
of use of the Owner's property due © fire or other hazards, however caysed The Owner waives all rights of action
against the Contractor (or logs of use of the Cremer's property, including consequential losses due to fire ar other
hazards however caused.

§ 11.3.4 If the Contructor requests in writing that insurance {or cigks other than those described herein or other
special causes of loss be included in the property msurance policy, the Owner shall, if pessible, melude such
insurance, and the cost thereof shall be charged to the Contracior by appropnaw Change Order.

§ 1135 If during the Project constmction perrod the Ownier insured properties, real or personal or both, at or adjacent

to the site by property insurance under policies separatc Tom those insurng the Projecy, or if afier final payment

propesty insurance i3 10 be provided on the complated Project through a policy or policies other than those insuring

the Project duning the construction period, the Owner shall waive all righls in sccordance with the terms of

Section 11.3.7 for damages caused by fire or other causes of loss covered by this separste property insurance. All

seperate policies shall provide ilus warver of subrogadon by endorsement or otherwise
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§ 11.3.6 Before an exposure to loss may oceur, the Owner shall Gle wath the Contractor o copy of each policy that
includes msurance coverages required by this Section 1] 3. Each policy shall contamn all generally applicable
conditions, definitigns, exclusions and endorsements related to this Project. Each policy shall contain a provision
that the policy will not be canceled orallowed to expire, and that its hoits will not be reduced, until ar least 30 days’
prior written notice has been given Lo the Contracior

§11.1.7 WAIVERS OF SUBRDGATION

The Ownerand Contractor waive all nghts againsi (1) each other and any of thewr subcontractors, sub-
subconiractors, agents and employees, each of the other, and (2) the Architect, Architeet’s consultants, separate
contractors described in Amicle &, if apy, and any of thewr subcontractors, sub-subconimetons, agents and ermployees,
for damages caused by fire or othier causes of loss o the exlent covered by property insurance oblained pursuant o
this Section 11.3 ar other property insurance applicable 1o the Work, except such rights s they have to proceeds of
such insurance held by the Cwner as fiduciary. The Cwner or Contractor, as appropriate, shall reguire of the
Architect, Architect’s consiliants, separate contractors described in Article &, if any, and lie subcomractors, sub-
subcontractors, agents and cmplovees of any of them, by appropriate agreements, wntten where legally required for
validity, stemlar waivers each in favor of other parties enumersted herein. The policies shall provide sach waivers off
subrogation by endorseroent or otherwise. A walver of subrogation shall be effective &8 0 & person or entity even
though that person or catity would otherwise have u duty of indemnification, contmctual or utherwise, did notl pay
the insurance premium directly or indirectly, and whethey or not the persan or entity had an insurable inlerest in the
property damaged.

§11.3.8 A loss insured under the Owner's property ingurance shall be adjusted by the Owner s fiduciary and niude
payible to the Owner as Giduciary (or the insureds, as thelr interests roay appear, subject to requirements of any
applicable morigagee clanse and of Section 11.3.10, The Contractor shall pay Subcontraciors fheir just shares of
insurunce proceeds received by the Contractor, und by appropriate agreements, writlen where legally required for
validity, shall require Subcontractars to make payments o their Sub-subcontractons in similar manner.

§ 11.3.9 I required m writing by & party in interest, the Owner as fiduciary shall, upon occunence of an insured loss,
give bond for proper performance of the Owner's dutics. The cost of requared bonds shall be ¢harged against
procecds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the
Orwaer shail distribute in accordmmee with such agreement as the parties in interest may reach, or as determined in
sccordance with the method of binding dispute resolution selected m the Agreement betwieen the Owner and
Comtractor. T after such loss no other special agreement is made and unless the Orwner terminates the Contracy for
convenience, Teplasement of damaged property shall be performed by the Contractor afler notification of a Change
in the Work mn accordance with Article 7.

§ 11310 The Owner a2 Gduciary shall have power 1o adjust and settle & loss with msurers unless one of the partics in
interest shall object in writing within five days afier occurmence of loss to the Owner's exercise of this power; il such
ohyoction s made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method
of binding dispute resolunon i the Agreement. If the Owner and Contractor have selected arbitration as the method
of hinding dispute resolution, the Owier 85 fiduciiry shill make settlement with insurers or, in the case of a dispute
over distribution of msueance proceeds, m accordance wilh the directions of the arbiirulors,

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§11.4.1 The Camer shail have the nght to requive tbe Conuactor 1o furmsh bonds covenng faithful performance of
the Contract and payment of obligations ansing thereunder 28 stipulated in biddmg requirements or specifically
required in the Contract Diocuments on Lthe date of execution of the Contract.

§11.4.2 Upon the request of any person or entity appearing to be a polential heneficiary of bonds covering payment
of obligations ansing under the Contract, the Contractor shall promptly furmish & copy of the bonds or shall
guthorire 2 copy to be furnsshed

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§12.1 UNCOVERING OF WORK

§ 12.1.1 17 2 portion of the Waork s covered contrary 10 the Architect’s roquest or 10 requirements specilically

expressed in the Contract Documents, it must, if requesied in wiiting by the Architect, be uncovered [or the

Arclulect's sxanunation and be repleced ar the Contractor’s expense withour change i the Contract Time,
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§12.1.2 T 2 portion of the Work has been covered that the Architeet has not specifically requested to examine prior
to its being covered, the Architect may request to see such Wark and it shall be uncovered by the Conmractor If such
Work is in accordance with the Contract Docursents, costs of uncovening and replacement shall, by appropriate
Chanpe Order, be al the Owner's expense [T such Waork 15 not in accordance with the Coniract Documents, such
costs and the cost of correction shall be ai the Contractor’s expense unless the condition was caused by the Cwiner or
a separte contrclor in which cvenl the Cramer shall be responsible for payment of such costs.

§ 122 CORRECTION OF WORK

§122.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly comect Work rejected by the Architect or failing 1o conform Lo the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and wheiher oc not fabricated,
installed or completed. Costs of correciing such rejecied Work, including additional tesiing and inspections, the cost
of uncovering and replacement, and compensaton for the Architect’s services and expenses made necessary
thereby, shiall be at the Contractors expense

§122.2 AFTER SUBSTANTIAL COMPLETION

§122.2.1 In addition to the Contractor’s obligations under Section 3 §, if, within one year afier the date of
Substantial Completion of the Waork or designated portion thereof or afier the date for commencement of warmnlies
cstablished under Sectton 9.9.1, or by 1erms of an applicable special warranty required by the Contract Documenis,
any of the Wark s found 10 be pol 1n sceordance with the requirements of the Contract Documents, the Contracior
shall correct it promptly after receipt of writien notice from the Owner to do so unless the Chwner has previously
given the Conlracior & writien acceptance of such sondition. The Owner shall give such nolice prompily after
digcovery of the condition. During the one-year period for cormrection of Work, if the Owner fails 1o notify the
Contractor and give the Contractoe an opparunity Lo make the correcnion, the Owner waives the rights 1o require
correction by the Contractor and to make a claim for breach of warranty, Tf the Contractor {ails 1o correct
nonconforming Work within a reasonable tme dunng thet penod after receipt of nonee from the Owner or
Architect, the Owner iy eorreet It in accondance with Section 2.4.

§122.2.2 The ane-year period lor correction of Worle shall be extended with respect to portions of Wark firt
perfonmed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work,

§12.2.2.3 The one-year period for correciion of Wark shall not be extended by corrective Waork perfarmed by the
Contracior pursuant 1o this Section |2 2

§ 12.2.3 The Contractor shall remave from the site portions of the Work that are not in accordance with the
requirernents of the Contract Documents and are neither corrected by the Contractor nor sccepted by the Owner.

§12.2.4 The Contracior shall bear the cost of commecimg destroved or demaged conswroction, whether completed or

-partially completed, of the Owner or sepamte contractons caused by the Confractor’s comrection or removal of Work

that # nol in sccordance with the requirements of the Contract Documenits,

§ 12.2.5 Nothing contmined m this Section 12 2 shall be construed 1o establish a period off lrmtation with respect to
ather obligations the Contractor has under the Comtract Documents, Esablishmem of (he one-year penod for
comrection of Work as described in Secuon 12.2.2 relates only to the specific oblizanion of the Contractor 1o comrect
the Waork, and has no relationship 10 the time within which the obligation to comply wth the Contrect Documents
may be sought W be enforced, nor wn the time within which procesdings may be commeneed 1o establich the
Contractor's liability with respeet to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers 1o accept Work that i oot in secordance with the requirements of the Contract Documents, the
Crwner may do so instead of requinng its removal and comrection, in which case the Contract Sum wiil be reduced as
sppraprisie and equitable. Such sdjustment shall be effected whether or not final payment has been made.
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ARTICLE 11 MISCELLANEOUS PROVISIONS

§ 12.1 GOVERNING LAW

The Contact shall bo governed by the law of the place where the Project is located exeept that, if the parties have
selected arbitration 4s the method of binding dispute resolution, tre Federal Arbitration Act shall govern

Seclion 154,

§ 132 BUCCESSORS AND ASSIGNS

§13.2.1 The Owner and Contracior respectuvely bind themselves, their partners, successors, assigns and legal
representatives 1o covenants, agreements and obligations contained in the Contract Documents. Except &8 provided
in Section 13.2.2, neither pasty to the Contract shall assign the Contract as & whole without wintten consent of the
ether. I either party attemipls to make such an assignment without such consent, thas pamry shall nevertheless remain
legally responsible for all obligations under the Contract

§ 13.2.2 The Owner may, without consent of the Contracior, assign the Contract 1o 2 leader providing construclion
financing for the Project. il the lender assumes the Owner's rights and obligations under the Contract Documents,
The Contractor shall execute all consents reasonably required to facilitate such assignment,

§ 133 WRITTEN KOTICE

Written notice shall be deemed w have been duly served if deliverad in person to the individual, 1o a member of the
firm or entity, or to an officer of the corporation lor which It was intended, or if delivered at, or sent by regisiered or
certified mail or by courier service providing proof of delivery 10, the last business address known to the party
aoving notice.

§13.4 RIGHTS AND REMEDIES

§ 13.4.1 Dutics apd obligations imposed by the Contract Documents and nights and remedics available thereunder
shall be in addition to and not a limitation of duties, obligntions, rights and remedies otherwise imposed or available
by law

§13.4.2 No action or fuillure 10 azt by the Owner, Architect or Contractor shall constitute a walver of & right or duty
afforded themn under the Contract, nor shell such action o failure 1o 2ct constitote approval of or acquicscence in a
breach there under, except as may be specifically agreed in writing

§ 13.5 TESTS AND INSPECTIONS

§ 1351 Tests, inspections and approvals of portions of the Work shal| be made as required by the Cootract
Documents and by applicable laws, statotes, ordinances, codes, rules and regulaiions or lawful orders of public
authorities. Unless otherwise provided, the Contreclor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity scceptable o the Owner, or with the appropriste public
authority, and shall bear all related cosis of tests, inspections and approvals. The Contractor shall give the Archuect
timely notce of when and where tests and inspections are 10 be made so that the Architect may be present for such
procedures. The Orwner shall bear costs of (1) tests, wspections or approvals that do not become requirements unil
after bids are received or negotistions concluded, and (2) wsts, mspections or spprovals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractar,

§12.5.2 11 the Architect, Owner or public authorings having jurisdiction determine thai portions of the Work require
additonal 1esting, mapechon or approval oot included under Secrion 13.5.1, the Architect will, upon writien
authonzaton from the Cwoor, instrect the Contractor 10 make amingements for such edditional testing, inspection
ar approval by sn entity scceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and nspections are 1o be made so that the Architect may be present (or such procedures. Such
costs, except as provided in Section 13.5.3, shall be at the Ovmer's expense

§ 13.5.3 I such procedures for testing. mspection or approval under Secuons 13.5.1 and 13,5.2 reveal fmilure of the
portons of the Work to comply with requiremnents established by the Contract Documenis, all costs made necessary
by such falure inchiding those of repeated procedures and compensation for the Architect’s services and expenses
shall be al the Comractor's expense.

§ 13.5.4 Requured certificates of testing, inspection or approval shall, unless otherwise required by the Contraci
Documents, be secured by the Conractor and prompily delivered 1o the Archireer
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§13.5.5 [T the Archatect 1510 observe testa, inspections or spprovals required by the Contraer Doeuments, the
Architeet will do so prompily and, where practicable, at the normal place of lestng.

§ 13.5.6 Tests or mspections conducted parsuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 136 INTEREST

Payments due and unpaid under the Contract Docurments shall bear interest from the date payment is due a1 such rate
as the partics may agrec Upon in wriling or, in the sbsence thereof, at the legal re prevailing from tme 1o time at
the place where the Progect i located

§13.7 TIME LIMITS ON CLAIMS

The Owner and Contractor shall commence all claims and canses of acton, whether in contract, 1ort, breach of
warranty or otherwise, agminst the other anging out of or related to the Contract in sccordance with the requirements
of the fnal dispute resolution method selected m the Agreerent within the {kme period specified by applicable law,
bul in any case notmore than L0 years afler the date of Sabstantial Complation of the Work. The Owner and
Centractor waive all claims and causes of action not commenced in accordance with this Section 13.7.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14,1 TERMINATION BY THE CONTRACTOR

§ 14,1, The Contracior may verminute the Contract if the Work is siopped for a period of 10 consecutive days
through no sct or fault of the Conatractor or & Subcomitractor, Sub-subcontracior or their agents or employvees or any
other persons or enhities performing poruons of the Work under direct or indirect coatract with the Contractor, for
any of the followimg reasons:

A issuance of an order of o court or other public authonty having junsdiction that requires all Work to
be stopped;

2 Anzcof government, such ns & declaration of national emergency thal requires all Work o be
stopped:

3 Because the Archutect has not issued a Certificate Tor Payment and has not notified the Coutractor of
the reason for withholding cemification us provided i Section 941, or beoause the Crwmer has not
made payment en a Cernficats fol Payrment within the tme stated {0 the Contract Docummrents; or

A The Owner has failed (o lwnish to the Contractor promptly, upen the Contracior’s nequest, reasonable
evidence as required by Section 2.2 |,

§ 14,12 The Contractor may terminate the Contract if, through no act or fault of the Contractor of & Subcontractor,
Sub.subcontractor or their agents of emmployecs o any other persons or entitics perfarming portions of the Work
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions. of the entire Work
by the Owner as described in Secuon 14.3 constiinie in the aggregaie move than 100 percent of the totai number of
days scheduled for complction, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 17 one of the reasons deseribed in Section 14.1.1 or 14.1.2 exists, the Contraclor may, upon scven days’
written notice 16 the Dwoer and Architect, terminate the Contract and recover from the Crwmer payment for Work
exccuted, incleding ressonable overhead and profit, costs incarred by reason of such \ermination, and damages.

§14.1.4 11 the Work is stopped far a period of 60 consecutive days through no act or faull of the Confrestor or a
Subcontractor ar their agents or emplovees or any other persons performing portions of the Work under contract
with the Contractor because the Cwoer has repeatedly failed o fulfill the Owner's obligations under the Conmact
Diocuments with respect o matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice w the COwmer and the Architect, lerminate the Contraci and recover rom the Owner 2= provided
in Section 14.1.3

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may torminate the Contract if the Conlracior
i1 repeaiedly refures or fails to supply enough properly skilled workers or proper matenals;
2 fails o make payment o Subcontraciors for matenials or labor in accordance with the respective
agreements betwesn the Contmeior and the Subcontractors,
3 repeatedly disregards applicable laws, statures, ordinances, codes, rules and regulations, or lawful
orders of & pablic aulhonty, or
4 otherwise is guilty of substantial hreach of 4 provision of the Contract Documenis,
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§14.2.2 When any of the above reasons exist, the Owner, upon certification by the Injtal Decision Maker that
sufficient cause exims 10 Justify such acton, may without prejudics 10 any other nghts or remedies of the Owner and
after g the Conmactor and the Contractor's surcty, if any, seven days’ wrilien notice, terminate employment of
the Contracior and may, subject 1o any prior rights of the surety:
A Exelude the Contractor from the sile and take possession of all imaterials, equipment, tools, and
consteuction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4: and
3 Finish the Work by whatever reasonable method the Owner may deom expedient. Upon wniien
reguest of the Contracior, the Owner shall furmush 1o the Contracior a detailed sccounung of the costs
mecurred by the Owner m finishing the Work

§ 14.2.3 When the Owner terminstes the Contract for one of the reasons stated 10 Seclion 14.2 1, the Contractor shall
not be entitled to recetve further pavment until the Work is fimished,

§14.2.4 [f the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architeot's services and expenses made necessary thereby, and other damages incurred by the Owner and oot
expressly waived, such expess shall be paid to the Contractor. If such costs and damnges exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The mnount to be paid to the Contractor or Owner, as the case
ey be, shall be certified by (he Iniual Decision Maker, upon application, and thus obligation for payment shall
survive termoation of the Contract

§ 14.3 SUSPENSION BY THE CWNER FOR CONVEMIENCE
§14.3.1 The Owner may, without cause, arder the Conlractor in writng to suspend, delay or interrupt the Wark in
whole or in part for such penod of tme as the Owneor may detormine.

§14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and hune caused by
suspension, delay or interruption as described in Section 14.3.1. Adjusiment of the Contract Sum shall include
profit. No adiusiment shall be made to the extent
A thet performance is, was or would have been so suspended, delayed or interrupied by another cause
for which the Contractor is responsible; or
2 that an equitable adjustment 15 made or denied under another provision ol the Contract.

§ 144 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, &l any tune, terminate the Contract for the Owmer's convenience and wilhout causs.

§ 14.4.3 Upon receipt of wnitten notice from the Oemer of sach termunstion for the Owmer's convenience, the
Cantractor shall
A ceasc operations as directed by the Owner (o the notice,
2 ke actions necessary, or that the Owner may direct, [or the protection and preservation of the Worlg
and
3 except for Work directed to be performed prior 1o the effective date of termination stated in the
natice, lerminate all exstng subcontracts and purchase orders and enter into no {urther subconects
and purchase orders

§ 14.4.3 [n case of such termination for the Owner's eonvenience, the Contractor shall be entitled {o receive paviment
for Work cxccuted, and costs incurred by reason of such rermination, along with reasonable overhead and profit on
the Waork not executed

ARTICLE 15 CLAIMS AND DISPUTES

§15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim 15 8 domand or assermon by one of the parties seeking, as a matter of rght, paymemt of money, or other
relief with respect 1o the terms of the Contract. The term “Clairn” also includes other disputes and matiers in
question berween the Owner and Contractor arising out of or relating o the Contract, The responsibility to
substantiate Claims shall rest with the party making the Claim

§ 15.1.2 NOTICE OF CLAIMS

Clamms by either the Cwner or Contractor must be initiated by written notice to the other party and o the Tnitial

Dccision Malker with 2 copy sent 10 the Azchitect, if the Architect 5 not serving &s the Inioal Decision Maker.

AIA Document A201"* - 3087. Copyrighl © 1883, 7911, 115 1018 YIOS YauT, 551, 1558, 1961, 1953, 1006 1070, tHNE, 18AT_ 1557 s 2007 by The
Amercmn lrdlie of Avchdects. A Nights reserved. il.l.:_“lnﬂ. Tres Bl fi=suresed m rmas—e® Iy V1 Cogyigh Lae st bais——sis—ut T raaciee, 35
U TR el et T D8 T of i M Ceeesan My g 1TF AL TR TR M syvere Ceedl amm U7 reLns] prnakssy BN WS e

e atord ta 1R TEETTLE R EETE EEER T e S ne . PRarchasery s oot permiied 10 repeoducs s docsment. To et copynight wokstions of
AL Cordeard [esamends, s-mal The Amencan instfule of Avchitechy' wgal counsal copynght@am o




Iriit.

Inspections Division

pate:_10/31/14

Clams by enther party must be mitiatod wathin 21 days afier occurrence of the event grving nise w such Claym or
within 2] days after the clamant firg recognizes the condition grang nse to the Claim, whachover i later,

§15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending fina! resolution of & Claim, except as olberwise agrecd in writing or as provided in Section 9.7 and Article
14, the Contractor shall procecd diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Archutect will prepare Change Orders and issue
Certificates for Paymend in accordence with the decisions of the Ininal Decision Maker,

§15.1.4 CLAIMS FOR ADDITIONAL COST

1f the Contractor wishes to make a Claim for an increase in the Contract Sum, writien notice a3 provided herem shall
be given before praceeding to execute the Work. Prior notice is not required for Claums relating to en emergency
endangering life or properly ansing under Section 10.4.

§15.1.5 CLAIMS FOR ADDITIONAL TIME

§15,1.5.1 If the Contractor wishes to make a Claim for an increase in the Comtroct Time, written notice as provided
herein shall be given, The Cantracior’s Claim shall include an estimate of cosi and of probable effect of delay on
progress of the Worl. In the case of & continuing delay, only ang Claim is necessary,

§ 15.1.5.2 IT sdverse weather conditions are the basis for a Clmm for addiional time, such Clanm shall be
documented by data substantianng that weather conditions were abnormal for the penod of ume, could not have
been reasonably anticipated and had an adverse effect on the scheduled constraction

§15,1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner walve Claims agamst cach other for consequential damages anging out of or relating to
this Contract. Thas muiuel waiver meludes
J damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and {or lods of management or employee productivity or of the services of
sich persons, and
2 damages incurred by the Contractor for principal office expenses including the compensation of
personinel stationed there, for losses of financiog, business and reputstion, and for loss of profit
except anticipated profit ansing derectly from the Wardk.

This mutusl waiver is applicable, without limitation, 10 all consequential darmages duz to either party’s 12rmimalion
in accordance with Article L4, Nothing contained in this Section 15.1.6 shall be deerned o preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 152 INITIAL DECISION

§ 1521 Clurms, excluding those ansing under Sections 10.3, 104, 11.3.9, ond 11.3.10, shall be referred 10 the fnitwl
Dectsion Maker for imitial dectsion, The Architect will serve as the Initial Decwsion Maker, unless otherwise
indicated m the Agreement Excepl for those Clajims excluded by this Seetion 15.2.1, an initial decision shall be
required as a conditivn precedent lo mediation of any Claim arising prior to the date final payment is due, unless 30
days have passed after the Claim has been referred to the Initinl Decision Maker with no decision having been
rendered. Unless the Initial Decision Maker and all affecied parties agree, the [nitial Decision Maker will not decide
disputes between the Cootractor and persons or entities other than the Owner.

§15.2.2 The Initial Decision Maker will review Claims and within ten days of the recaipt of 2 Claim take one or
more of ihe following sctions: { 1) request additional supporting data from the claimant or a response with supperting
data from the other party, (2) reject Lhe Claim in whole or (n part, (3) approve the Claim, {4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable 1o resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the meritx of the Claim or if the Instal Decision Malker concludes that, m the
Initial Decision Maker's sole discretion, it would be inappropriate for the lnitial Decision Maker to resalve the
Claim.

§15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall noi be obligsted (o, consult with or seek
information from either party or from persons with special knowledge or experuse who may assist the Initial
[ecision Maker o rendering a decision. The [nnal Decision Maker may request the Owner to suthonze retention of
such persons at the Owier's expenss
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§ 1524 i the Inital Decision Maker requests & party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within len days after receipt of such request. and shall either (1) provide a
response on the requested supporting dats, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished ar (1) advise the Initinl Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporiimg data, (7 any, the Initial Decision Maker will either reject or approve the Cliim
m wholc or in part.

§ 152.5 The Initial Decision Miker will render an mitial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker s unable 10 resolve the Claim. This initial decision shall (1) be i writing; (2) slule the
reasons therefor, and () notify the partics and the Archatect, if the Architect is not serving as the [nitial Decision
Maket, of any change in the Contraci Sum or Contracl Time or both: The initial decision shall be final and binding
on the parties but subject 10 moediation and, il the parties il to resolve their dispate through mediation, © binding
dispute resolubion

§ 1526 Either party may file for mediation of sn immis! decision atany time, subject (o e terms of Section [5.2.6.1,

§152.6.1 Either panty may, within 30 duys from the date of an initial decizion, decuand in writing thal the other party
file for mediation within 60 days of the initisl decision. If such a demsand is made and Lhe party receiving Lhe
demand fails 1o file for mediation within the time requmed, then both parties waive their nghts 10 modinte or pursue
binding dispute resolution procesdings with respect 10 the mitial decision,

§152.7 In the even! of 8 Claim against the Contractor, the Owner musy, but is not obligated w, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of & Contracuor’s default, the Cramer
ramy, but [s not abligated to, natify the surety and request the surety’s assisiance in resoiving the conraversy.

§16.2.8 I a Claim relates to or is the subject of a mechanic's lien, the party ssseming such Claim may proceed in
accordance with applicable law Lo comply with the lien notice or filing deadlines

§ 15.3 MEDIATION

§ 16.3.1 Claims, chsputes, or other maners in controversy ansing ouwl of or related 10 he Contrset except these
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 sball be subject to mediation as a condition precedent
1o binding dispule resolation.

§ 15.3.2 The parues shall endeavor to reselve their Claims by mediation which), unless the parties mulually agres
otherwizse, shall be administered by the American Arbitation Association in aceordance with [ Construction
Industry Meodiation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered o the other party 1o the Contract, and filed with the pemon or entity adiministering the mediation.
The request may be made concurrently with the filing of bunding dispute resolution proceedings but, m such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed peoding
mediation for a perind of 60 days from the date of {iling, unless stayed for n longer period by sgreement of the
parties or count arder. If an asbitration is stayed pursuant to this Section |15 3.2, the parties may nonetheless proceed
1o Uhe selection of the arbitratoris) and agree upon a schedule for later proceedings

§ 15.3.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the
place where 1he Project is located, unless another location 15 mutually agreed upon. Agreements reached
mediation shall be enforceable as settlernent agreements in any coun having jurisdiction thereol

§ 15.4 ARBITRATICN

§154.1 If the parties have selected arbitration &2 the method for binding dispute resoluton i the Agreement, any
Claim subyect o, but not resolved by, medintion shali be subyeet 10 srbitration which, unless the pariies mutually
agree otherwise, shall be admunistered by the Amercan Arbitration Assoction i accordance with its Construchion
Industry Arbitration Rules in effect on the dme of the Agreement. A demand for arbitration shall be made m writing.
delivered to the other party to the Contract, and Gled with the person or entity administering the arbitration. The
party filing a notice of derpand lor arbitration must agsert m the demand afl Claims then known to that party on
which arbitration is pernutted 1w be demanded.
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§154.1.1 A demand for srbilraton shall be made no earlier than coneurrently with the filing of a request for
mediation, bt n no event shall it be made afier the date when the institotion of legal or equitable procsedings based
on the Clsim would be barred by the applicable statute of imitations, For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity adim inistering the arbitration shall constitute the institution of
lega! or equitable proceedings based on the Claim.

§ 1542 The award rendered by the arbirator or arburuors shall be final and judgment may be entered upon it in
accordance with applicable law in any court havmg junisdiction ihercof

§ 15.4.3 The {orcpong agrecment to arbitrate and other agreements W arbitrate with an additional person or entity
duly comsenied 1o by partics (o the Agrecmsent shal) be specifically enforceable under applicable law in any coun
having jurisdiction thereof

§15.4.4 CONSOLIDATION OR JOINDER

§ 15.4.4.1 Either party, at s sole discretion, may consolidaie an arbiration conducted under this Agreement with any
other arbitration to which il is & party provided that {1} the arbitration agreement goverming the other arbitration
permits consolidation, (2) the arbitrations to be consolidaled substantially mvolve common questions of law or fact,
and (3} the arbitrations employ materially similar' procedural rules and metbods for selecting wrbitrator(s)

§154.4.2 Either party, ar its sole digcretion, may include by joinder persons or entities substanually involved in a
common question of law or fact whose presence 15 required if complete relief 18 1o be sccorded in arbitrabon,
provided that the party sought to be joined cansents in writing to such joinder. Consent to arbitration involving an
additional person or entity shall not constitiile consent 1o arbitration of any claim, dispule or other matter m question
oot desenbed in the wrilten consent

§ 154 43 The Owner and Contractor grant to any person or entity made a party to an arbutration conducted nnder
thus Section | 5.4, whether by jouder or consolidation, the same nghts of jomder and consolidation as the Owner and
Coniractor under this Agreement.
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CONTRACTOR: SURETY:
(Name, legal status and address)
Sample of businessi
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Sample Sarmple
OWNER: Sauiple
(Name, legal status and address)

Sample

Sampla

Sample

CONSTRUCTION CONTRACT
Date,

Amount’

Description

(Name ond lncation)
Sample

Sample

BOND
Drate
iNart earlier than Construction Contract Date)

Amount:

Modifications lo this Bond: O None O See Section 16

(Nome. legnl status and principal place

Thes documant has imponani kegal
consaquences. Consultation with
an aftomey & encouraged with
mspect to s completion.ar
modificaton

Ary minguilar reference I
Contractor, Surety, Owner or
cihat party shal be considerad
plurmi wherne applicatie

AlA Document 83122010
cAmMBINes two separate bonds, 3
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Paymant Band, mto one form
Thiw s net & single combined
Parormance and Payment Bond

(Corporate Seal)

CONTRACTOR AS PRINCIPAL SURETY
Company {Corporate Seal)  Company;
Signature: Signature;
Mame Name

and Title: and Titke;

(Any addinonal signatures appear on the last page of this Performance Sond, )

(FOR INFORMATION ONLY — Name. addvess and telephone)
AGENT or BROKER.

OWNER'S REPRESENTATIVE.

{Architect, Engineer or ather party.}
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successor A
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference oo 103114

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surcty may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surety timely requests a conference, the Owner shall attend, Unless
the Owrner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contraclor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Owner’s right, if any. subsequently to declare a Contractor
Default;
2 the Owner declares a Contractor Default, terminates the Constructuon Contract and notifies the Surety:
and
3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or 10 a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3 1 shall not constitute a failure
lo comply with a condilion precedent to the Surety's obligations, or release the Surety from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety's expense
take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors,

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner’s concurrence, (o be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay (o the Owner Lhe
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptness under the circumstances:
A After investigation, deterrine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner. citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed to
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

AlA Document A312™ — 2010, The American Institute of Architects. This document was created on 02/28/2012 11:24:44 under the terms of
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§ 7 If the Surety elects to act under Section 5 1, 5.2 or 5.3, then the responsibilities of the Surety 1o the Cwoer shall not InspectonsDivsion

be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owuer to the  pwe108114

Surety shall not be greater than those of the Owner under the Construction Contract, Subject to the commitment by the
Owner (o pav the Balance of the Contract Price, the Surety is obligated, without duplicanon for
i the responsibilities of the Contmetor for correction of defective work and completion of the
Construcuon Contracl,
2 additional legal, design professional and delay costs msulting from the Contractor’s Default, and
resulting from the actions or failure 1o act of the Surety under Section 5, and
A liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delaved performance or non-performance of (e Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s [iability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Cwner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contrac| Price shall not be reduced or set off on account of any such
unrzlated obligations. No right of action shall acorue on this Bond Lo any person or entity other than the Crwner or its
heirs. executors, administrators, successars and assigns

§ 10 The Surety hereby waives notice of any change, including changes of timne, 1o the Construction Contract or 10
related subcontracts, purchase orders and other obligations,

§ 11 Anv proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the waork is located and shall be instituted within two years after a declamation
of Contractor Default or within two years after the Contracior ceased working or within two vears afier the Surely
refuses or fails Lo perform its obligations under this Bond, wluchever occurs first. If the provisions of this Paragraph
are void or probubited by law. the nummum pencd of limitation avatlable to sureiics as a defense in the junsdicion of
the suit shall be applicable

§ 12 Notice to the Surety. the Owner or the Contractor shall be matled or delivered 1o the address shown on the page
on which their signanure appears

§ 13 When this Bond has been furmished 10 comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflichng with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming (o such statuiory or other legal requirement shall be
deemed incorporated herein, When so furnished, the mntent 1s that this Bond shall be construed as a statutory bond and
not as a commen law bond

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contracior under the Construction
Contract afterall proper adjustments have been made, including allowance to the Contractor of any amounts recerved
or o be ecerved by the Cwner in setilement of msurance or other claims for damages to which the Contractor is
entitled, reduced by all valid and proper payments made (o or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and changes made 1o the agreement and the Contract Documents.

§ 14.3 Contractor Default Failure of the Contractor, which has nol been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract

§ 14.4 Owner Default, Fature of the Owner, which has not been remedied or waived. 1o pay the Contractor as required
under the Construction Contract or 1o perform and complete or comply with the other material terms of the
Construction Contract,

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owmer and Contractor

§ 15 1f this Bond is issued for an agreement between a Contractor and subcontractor, the term Contracior in this Bond
shall be deemed to be Subcontractor and the lerm Owner shall be deemed o be Contractor

AlA Document AJ12™ — 2010, The Ameancan Institute of Architects. This document was arealed on 0FRER012 1172444 undet 1he e of
AlA Documente-on-Damand ™ order no, 2008406823, and ie not for resale. This documenl ks icensed by The Amercan Inslilide of Architects for 3
one-ime us2 pnly, and msay not ba reproduced prior o As complelion.



§ 16 Modifications to this bond are as follows: spectons D
oate:10/31/14

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
5 AlA Document A312™ - 2010. The American Instifute of Architects. This document was created on 02/28/2012 11:24.44 under the terms of
Init. AlA Documents-on-Demand ™ order no. 2008406923, and is not for resale. This documenl is ficensed by The Amencan Institute of Architects for 4

one-ime usa only, and may nol be reproduced prior to ils completion,
/



S ATA pocument A312™ - 2010

Payment Bond

CONTRACTOR:

(Name, legal status and address)
Sample

Sample

Sample

OWNER:
(Name, legal status and address)
Sample

SURETY:

{Name, f;e'gaf status and principal place

af businessi
Sample
Sampic
Sample

Inspections Division

Date:_10/31/14

Thes document has |mgortanl lzgal
conzequences. Consuitabon with
an attomey IS ancouraged with
mespect la its comiplelion or
modificatan

Any singular referance to

S.nmplc Contractar, Suraly, Owner ar

Sample other party sha!l be consicered

CONSTRUCTION CONTRACT PRI anplosiee

Date: ALA Document AJ12-2010
combines bwo separaty bonds, a
Performance Bond and a

Ampisl Payment Bond, mto ons form.

. . This iz net 3 single combinad

Drescription:

[Name and tocation) Performance and Fayment Bond.

Sample

Sample

BOND

Date:

(Nl earlier than Censtruction Controct Dale)

Amount:

Modificauions to this Bond: O None O See Sccoon |8

CONTRACTOR AS PRINCIPAL SURETY

Company {Corporate Seall  Company {Corporate Seal)
Signature Signature

Name MNams

and Title: and Title:

(Any additional signatures appear on the losi page of this Pmanens Bond)

(FOR INFORMATION ONLY — Name, address anid telephone)

AGENT or BROKER: OWNER'S REPRESENTATIVE:
{Architect, Enginver or other party:)
& Al Document A31Z™ - 3010, The Amancas insifiis of Archiects. This document was orested on CRTAR01T 11-24:44 under e herme of
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successon spctons Do
and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the
Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract. then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there is no Owoer Default under the Construction Contract, the Surety’s obligation to the Owner under this Bond
shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13)
of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity seeking payment
for labor, materials or equipment furmished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety,

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend. indemnify and hold barmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim: and

.2 have sent a Claim to the Surety (at the address described in Section 13),

§ 5.2 Claimants. who are employed by or have a direct confract with the Contractor, have sent a Claim to the Surety (at
the address described in Section 13),

§ 6 If a notice of non-payment required by Section 5.1.1 1s given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surely shall
promptly and at (he Surety’s expense lake the following actions:

§ 7.1 Send an answer 1o the Claimant. with a copy to the Owner. within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or artange for payment of any undisputed amounts,

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deermed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement If, however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney s
fees provided under Section 7.3. and the amount of this Bond shall be credited for any payments made in good faith
by the Surety.

§ 9 Amounis owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims. if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds eamed by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for the completion of the work.

AlA Document A312™ — 2010. The American Institute of Architects. This document was created on 02/28/2012 11:24:44 under the terms of
AlA Documents-on-Demand ™ order no. 2008406923 , and is nol for resake. This document is licensed by The American Institite of Architects for 6
one-lime use only, and may not be reproduced prior to its completion.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are ———

unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any owe 103114

Claimant under this Bond. and shall have under this Bond no obligation to make payments 0. or give notice on behalf
of, Claimanis or otherwis¢ have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change. including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
junisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim (o the Surety pursuant to

Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. [f the
provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a
defense in the jurisdiction of the suil shall be applicable,

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicing with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 15 Upon request by any person or entity appeanng to be a potential bencficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:;
.1 the name of the Claimant;
.2 the name of the person for whom the labor was done, or matenals or equipment furnished;
.3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
4 abref description of the labor. materials or equipment furnished;
5 thedate on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract,
.6 the total amount eamed by the Claimant for labor, materials or equipment furnished as of the date of
the Clain,
.1 the total amount of previous payments received by the Claimant. and
8 the total amount due and unpaid to the Claimant for labor, materials or equipment fumished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, matenals or equipment for use in the performance of the Construction Contract. The term
Claimant also includes any tndividual or entity that has rightfully asserted a claim under an applicable mechanic's lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor, materials or equipment” that part of water, gas. power, light, heat, oil.
gasoline. telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor’s subcontractors. and all other
items for which a mechanic’s lien may be asserted in the junisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
mncleding all Contract Documents and all changes made to the agreement and the Contract Documents.

AlA Document A312™ — 2010. The American Instilute of Architects. This docurmen! was created on 02/28/2012 11:24:44 under the temns of
AlA Documents-on-Demand ™ order no. 2008406923, and is not for resake. This decument i ficensed by The Amercan Insfitite of Architects for 7
oneima use only, and may not be reproduced prior to its completion.



§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived. to pay the Contractor as required spectons Divsion
under the Construction Contract or to perform and complete or comply with the other material terms of the oate: 10/31/14
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond 1s issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Oswner shall be deemed to be Contractor.

§ 18 Modifications to this bond arc as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
. AlA Document A312™ — 2010. The American Institule of Archilects, This documen! was crealed on 021282012 11:24:44 under the terms of
Init. AlA Documents-on-Demand ™ order no 2008406923, and is not for resale. This document is ficensed by The Amenican Institute of Architects for 8

one-lime Use only, and may nol be reproducad prior to its completion.
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Instructions to Bidders

for the tellowing PROJECT:
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THE ARCHITECT:
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ARTICLE1 DEFINITIONS

§ 1.1 Biddng Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Advertisement or Invitation o Bid, Insiuctions to Bidders, Supplementary litructions
to Bidders, the bid form, and other sample bidding and contract forms, The proposed Contract Documents consist of
the form of Agreament between the Owner and Contractor, Conditions of the Contract (General, Supplementary aad
other Conditions), Drawings, Spacifications and all Addenda issued prior 10 execution of the Contract.

§1.2 Defminons set forth in the Geperal Condinons of the Coowact for Construction, AIA Document A0, or n
other Contract Documents are applicable to the Bidding Documents.

§1.3 Addends are written or graphic instrurnents issued by the Architect prior fo the execution of the Contrag! which
modify of interpeet the Bidding Docitments by additions, deletions, elarifications or cormections,

§ 1.4 A Bad is o complete mod properly executed proposal 1o do the Work for the sums stipulated therem, submined
in accordance with the Bidding Documpents.

§1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers 10 perform the Work described in the
Bidding Documents as the base, 1o which Work may be added or from which Work imay be deleted for sums stated
in Alternate Bids

§1.6 An Allernate Bid (or Alwernare) is an amount stated in the Bid to be added 1o or deducted from the amount of
the Base Bid if the comesponding change in the Wark, as described in the Bidding Docuimenms, w sccepred,

§1.7 A Unit Price i# an amount stated bn the Bid as a price per unit of measuremen! for malerials, equipment or
services or & portion of the Work as described in the Bidding Documents.

§ 1.8 A Budder 15 & person or entity who submits a Bid and who meets the requirernents set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is & person or enlity who submuts 5 bid to a Bidder for materials, squipment or laber for & portion
of the Wock

ARTICLE2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by making & Bid represents that:

§2.1.1 The Bidder has read and understands the Bifdmgz Documents or Contract Docurnents, to the extent that such
documentation relates 1o the Work for which the Bid is submitted, and for other portions of the Project, if any, being
bid concwrently or presently under construction.

§2.1.2 The Bid is made in compbance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the sile, become familiar with local conditions under which the Work is to be
performed and has comrelated the Bidder's personal chservations with the requirements of the proposed Contract
Documents.

§2.1.4 The Bid 15 based upon the materials, equipment and svstems required by the Bidding Documents without
exception,

ARTICLE3 BIDDING DOCUMENTS

§3.1COPIES

§ 311 Bideers may oblain complete sets of the Bidding Documents from the issuing office designated i the
Advertizement or [nvitation @ Bid in the number and for the deposit sum, f any, staled therein The deposit will be
refunded to Bidders who submit a bona fide Bid and rewm the Bidding Documents in good condition within ten
days after receipt of Bids. The cost of replacement of missing or damaged decuments will be deducted from the
deposit, A Bidder receiving 3 Contraet award may retain the Bidding Documents and the Bidder's deposit will be
refunded.

AlA Documant ATOT™ - 1987, Cngrbﬂnﬁm?a 1974, 1978, 1957, and 1997 oy The Amancan Institute of Archimces, All righls mesrved,
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§3.1.2 Bidding Documents will not be issued diectly to Sub-tidders unless specifically offered m the
Adverhisement or lnvitation 1o Bid, or in supplementary mstructions to bidders.

§2.1.3 Badders shall use conmplete sers of Bidding Documents in prepaning Bids; neither the Owaer nor Archilect
assumes raspongibility for ermors or musinterpretations resulting from the use of incomplete set= of Bidding
Documents.

§3.9.4 The Owner and Archilect may make copies of the Biddmg Docwments available on the above erms for the
purpose of obtaining Bids on the Work. No license or grant of use 15 conferred by issuance of copies of the Bidding
Documens.

§3.2INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.21 The Bidder shall carefully study and compare the Bidding Documents with each other, and with ather work
being bid concurrently or presently under construction 1o the extent that 1t relates 1o the Work for winch the Bid 15
submitted, shall examine the site and local conditions, and shall at once repor 1o the Archilect errors,
inconsistencies of anhiguities discovered

§3.2.2 Hidders and Sub-bidders requiring ¢larification or interpretation of the Bidding Decuments shall make 2
written request which shall reach the Architect at least seven davs prior to the dale for receipt of Bids

§ 3.2.3 Interpretabons, corrections and changes of the Bidding Dociunents will be made by Addendum.
Interpretations, comrections and changes of the Bidding Documents made in any other manner will not be bmdmg,
and Bidders shall not rely upon them,

§3.3 SUBSTITUTIONS
§3.3.1 The maternls. products and equipment described in the Bidding Documents establish a standard of required
function, duncnsion, appearance snd quality to be met by any proposed substitution

§3.2.2 No substitution will be considered prior to receipt of Bids ualess writlen request for approval has been
received by the Architect ot least tan days prior to the date for receipt of Bide Such requesis shall include the name
of the material or equipimeril for which it is to be substituted and a complete degcription of the proposed substitution
including drawings. performance and test data, and other mformation necessary for an evaluation. A statement
ssting forth changes in other materiols, equipment or other portions of the Work, including changes in the work of
other contracts that incorporation of the proposed substitation wonlid require, thall be moluded. The burden of proof
of the merit of the proposed substitution is wpon the proposer. The Architec!’ s decision of approvhor disapproval of
a proposad substitution chall be final.

§3.3.3 Ir the Architect approved a proposed substimbion prior 1o receipt of Bids, mich approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner

§3.3.4 No subsiirutions will be considered after the Conmract award unless specifically provided for i the Contract
Documents. '

§3.4 ADDENDA
§3.4.% Addenda will be rransmmied 1o all who are known by the lssuing office (o have received a complete sef of
Biddmg Documents

§ 3.4.2 Copies of Addenda will be made availzblé for inspection whersver Bidding Documents are on file for that
prrpase.

§3.43 Addenda will be issued oo later than four days preor to the date for receipt of Bids exceptan Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§3.44 Each Bidder thall ascertain prior to submitimg = Bid that the Bidder has received all Addenda issued. and the
Bidder shall acknowladge their receipdt in the Bad

AiA Document ATOT™ = 1897, Copyright © 1870, 1874, 1978, 1287, and 1897 by The Amwrican neanss of Archiaces. AN rights recerved.
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ARTICLE 4 BIDDING PROCEDURES
§4.1 PREPARATION OF BIDS
£ 4.1.1 Bids shall be subnoited on the forms included with the Bidding Documents

§4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medinm

§ 4.1.3 Sums shall be expressed in both words and figures. 1o case of discrepancy, the amount written in words shall
gﬂ'hl‘ﬂ'll.

§ 4.14 Interlineations, alterations and erasures must be initialed by the sizner of the Bid
§41.5 All requested Alemates shall be bid 1fno change in the Base Bid is requirad, enter “No Changs ®

§4.1.6 Where two or more Bias for designated portions of the Work have been requested, the Bidder may, without
forfetture of the bid secunty, sinte the Bidder' s refusal to sccept award ofeks than the combination of Bids
stipulated by the Bidder, The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any
other manner

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal fonn of the Bidder. The
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be
signed by the person of persons legally authorized to bind the Badder to 2 contract. A Bid by a corporation shall
farther give the stale of incorpotation and have the corporate seal affized. A Bid submitted by an agent shall bave a
curment power of aftoiney attached certifying the agent” & authonty 1o hind the Bidder

§4.2 BID SECURITY

§4.21 Each Bid shall be accompanied by a bid security 1o the form and amount required If so stipulated in the
Insuuctions 1o Bidders. The Didder pledges to enter into 4 Contract with the Owaer on the terms stated o the Bid
and will, if required, furnlah bonds covering the faithful performance of the Contract and payment of all obliganous
arising thersunder. Should the Bidder refuse to enter inte such Contract or fail to furnigh such boods if required, the
amount of the bid security thall be forfeited to the Owner 36 liquidsied damages, ant as a penalty. The amount of the
bid security shall not be forfeited to the Osner in the event the Owner Fails to comply with Section 6.2

§4.22 If 2 mwery bond 5 required. m shall be wrinen oo ALA Document A310, Bid Bood, unless otherwise provided
in the Bidding Documents, and the sttorpey-m-fact who executes the bond on behalf of the surety shall affix to the
bond & certified and current copy of the power of aftorney,

§4.23 The Owner will have the right to retaio the bid secursty of Bidders to whom an eward is being considerad
until either {a) the Contract has been executad and Bonds, if required, have been fumnished. or (b) the specified time
has elapsed so that Bids may be withdrawn or (c) all Bida have been rejected.

§ 4.3 SUBMISSION OF BIDS

§4.3.1 All copies of the Bid, the bid secumty, If any, and any other documnents required to be submitled with the Bid
shall be enclosed in a sealed opague envelope The envelope shall be addreszed 1o the party receiving the Bids and
shall be identified with the Project name. the Bidder' = name and address and. if applicable, the designated portion of
the Work for wioch the Bid i submined, If the Bid s sent by nuil, the sealed envelope shall be enclosed in a
separate maifing envelope with the notation "SEALED BID ENCLOSED” on the face (hereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids Bids received
after the time and date for receipt of Bids will be returned unopened.

§4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§4.3.4 Oral, teleplionic, telegraphic, facsimile or other electronieally transmitted bids will not be considersd,

BlA Docasmant ATUT™ - 1997, Copyright © 1570, 1974, 1978, 1067, and 1897 by The Amescan naShrs of Archiscts. Al righta ressrned.
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§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§4.4.7 A Bid may oot be modified, wathdrawn or canceled by the Bidder during the supulared rome pencd following
the time and date designated for the receipt of Bids. and each Bidder so agrees in subminiog a Bid,

§4.4.2 Prior to the time and date designated for receipt of Bids. & Bid submited may be madified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Sucl notice shall be in wniting over the
signature of the Bidder. Wrinen confirmation over the signature of the Bidder shall be received, and date- and time-
stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as
not to reveal the amount of the original Bid

§ 4.4.3 Withdrswn Bids may be résubmified up o the date and time designated for the receipt of Bids provided dhat
they are then fully in conformance with these Instructions 10 Bidders

§4.4.4 Bid secirity. If required. shall be in an amowit sulficient for the Bid as resubimed.

ARTICLES CONSIDERATION OF BIDS

§ 5.1 OPENING OF BIDS

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identfied Bids
received oo time will be publicly opened and will be read aloud. An shstract of the Bids may be made available 1o
Bidders.

§ 5.2 REJECTION OF BIDS

The Owner shall have the nght to reject any or all Bids. A Bid nof accompanied by a required bid security or by
other data required by the Bidding Documents, er a Bid which is tn any way mcomplete or irregular is subject to
rejecnon.,

§5.3 ACCEFTANCE OF BID (AWARD)

§5.3.1 It is the intent of the Owner 1o award a Contract 1o the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirenents of the Bidding Documents and does nol exceed the funds available,
The Owner shall have the right to walve informaliiles and eregularities in 2 Bid received and to sccept the Bid
which, m the Owner' § judgment. s in the Owner' 3 own best interests.

§5.3.2 The Owner shall have the right 1o accept Allernates in any order or combination, unless otherwise spacifically
provided m the Bidding Documents, and 1o determine the low Bidder on the basis of the sum of the Base Bid and
Alhernates accepted

ARTICLE & POST-BID INFORMATION

§ 6.1 CONTRACTOR'S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under conmderanon shall submit to the Architect, upon request, a properly
executed ATA Document A305, Contractor' s Qualification Smiement, uniess such n Statewnt has heen previously
required and submirted &3 a prerequisite to the issuance of Bidding Documents.

§ 6.2 OWNER'S FINANCIAL CAPABILITY

The Owner shall. at the request of the Bidder to whom award of 4 Contract is under consideration and oo Iater than
seven days pnior (o the expirazion of the 1me for withdrawal of Bids, furnesh to the Bidder reagsonable evidence that
financial amrangements have been made 10 fulfill the Owner' s obligations ander the Contract. Uinless such reasonable
evidence 15 furnished, the Bidder will not be requimad to execute the Agreement between the Dwner and Contractor

56,2 SUBMITTALS
§6.3.1 The Bidder shull. as soon as practicable or as stipulated in the Bidding Documents, after potificanon of
selecnion for the award of a Conwact, fumish 1o the Owner through the Architect m wrirmg:
A adesygnation of the Work to be parformed with the Bidder' s own forces:
2 npames of the manufacturers, products, and the muppliers of principal items or systems of matzrials and
equiproen! proposed for the Work; and
3 pames of persons or entities {including those who are to furnish materials or equipmen fabricated 1o
& special design) proposad for the principal portions of the Worle

AA Document ATOT™ - 1ROT. Copyrighl © 1970, 1974, 1973, 1987, and 1597 by The Amencan insShute of Archieci. All rights mperved,
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this AlRT Decoment or amy of B sy semulf in saedes Sl snd cremmal penalies end el 5o pr 24 ow Irrnrm et
pmiithe Utser the las P e mat peTmited trepredoce his documen, Te report capymght violumons of AlA Comract Documents, s-mad
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§6.3.2 The Bidder will be required to establish (o the satisfaction of the Architeet snd Owner the reliability and
respansibility of the persons of entities proposed to furnich and perform the Work deseribed in the Biddiog
Docurnenta

§ 6.3.3 Prior 10 the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable abjection 10 a person of entity proposed by the Bidder. [f the
Owner or Architec! has reasopable objection 1o & proposed person or entity, the Bidder niay, at the Bidder’ s option,
(1) withdraw the Bid or (2) submit an acceptable substtule person of entity with &n adjustment in the Base Bid or
Alternate Bid to cover the difference in coit occasioned by such substitution, The Owner may sccepi the adjusted
bid price or disqualify the Bidder. lo the event of either withdrawal or disqualification, bid security will not be
forfeited.

§ 6.3.4 Persons and enfities proposed by the Bidder and to whony the Owner and Architect have miasde oo reasonable
ohjection must be used on the Work for which they were propossd and shall nof be changed except with the written
consent of the Crwner and Architect

ARTICLET7 PERFORMANCE BOND AND PAYMENT BOND

§7.1 BOND REQUIREMENTS

§ 7.1.1 If sripulated in the Bidding Documents, the Bidder shall furnish bonds covering the fithful performance of
the Contract and payment of all obligations arising thereunder, Bonds may be secured through the Bidder’ 5 useal
BOUICES.

§ 712 If the furmshing of such bonds 3¢ stipulated in the Brddng Documents, the con shali be mcludad m the Bid
if the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such
bonds chall be added to the Bid m det2rmining the Contract Sum

§ 7.1.3 1f the Owner reqliwes that bonds be secursd from other than the Bidder' s usual sources, changas in cost will
be adjusted as provided in the Contract Documents,

§7.2 TIME OF DEUVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner ot later than three days following the date of
execution of the Contraet, If the Work is 1o be commenced prioy thereto in response to a lefter of intent, the Bidder
shall_ prior 1o commencement of the Work, submit svidence satisfactory 1o the Owner that such bonds will be
furnished and delivered in sccordance with this Section 7.2. 1.

§ 722 Unless otherwise provided, the bonds shall be wnitten on AlA Document A312, Performance Bond and
Payment Bond Both bonds shall be written in the amoum of the Conract Sum:

§ 7.2.3 The bonds ehall be dated on or after the date of the Conirac.

§ 7.2.4 The Bidder shall requure the smormey-in-fact who executes the required bonds on behalf of the surety to affix
thereto a cernified and currem copy of the power of attomey.

ARTICLES FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

Unless atherwise required in the Bidding Documents. the Agreement for the Work will be written on AlA
Document Al01. Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment ls 2
Snupulated Sum

AlA Document ATOT™ - 1#I7T. Copyright £ 1970, 1504 19T 1987, mnd 1997 by The Amsacm etute of Archimcs. All rights reaer ved.
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1927 EDITION -

AlA DOCUMENT |A101-1997

-Stamiard Form of Agreement Between Owner and Contractor
where the basis of payment is a STIPULATED SUM
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in the year Consultation with sn
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[MNam, addrees and oy imfoomation |

AlLA Docuament 2011957,
Ganeral Cond |t of the
Comtiract foe Cowietructjor,

adopted in thit document by
refsrence. Do nol uie with
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This dacumant has been
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AGREEMENT
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Comtract Documnents consist of (his' Agreement, Condibions of the Coniract (General,
Supplementary and other Conditions), Drnwvings, Specifications, Addenda {ssued pror to
wwecution of this Agreement, other documents listed in this Agreement and ModiGications rssued
afer execution of this Agreement; these form the Contracy and are as fully a part ol the Contract
as if atteched w this Agreement or repented herein. The Contract represents the entive and
interated agreement belween Lhe parlies herelo and supersedes prior nogotiations, nepresenia-
unoy or agrecments, eifier writlen or oral. An enumeration of |he Contract Documents, other
than Maodi feations, appenrs It Article 8,

ARTICLE 3 THE WORK OF THIS CONTRACT
The Contractor shall fully execule the Work desernibed in the Contreet Dotuments, excepd 1o the
extent specilically ndicated in the Comract Dotuments 1o be the respomsshility of others

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
11 The date of commencement of 1he Work shall be the date of this Agreament undess @
dilferent dale is stated below or provicion is made for the date 1o be flued in & nolice 10 procead
tesied by e Owner,
(s e dare of comrmemeeneen o ir differs from she dise of tis Agroeme or, i applicable, sune ihar i
e will by floed jis & ok 50 procead )

I, priar tor the commencement of the Work, the Chwner roquires time 10 file maorngages, mechan-
ic's beng and other security interests, the Owner'’s time reguarement shall be as follows:

32  The Coniract Time shall be messured roin the date of commencement.

32 The Contmaior shall achieve Substantial Completion of the entire Work not later than

days from the date of commencement, or as follows:
(Tt musrder of calenslar day, Alerrasively, o' colesdar date may be el whes coordina el with e date of
cormmrrsent. Unfes sasnd dawhpe b the Cosmast  Documers, insert any teguireeens for varfia
Substariial Complation of i portione of e Work )

» subyect 10 adjustinents of (s Contract Thne as provided in the Comtrmet Documenis.
{Trpary proviigions, if e for fipaldated damiapes refiting (o fmbire o conmplae o te o for Bamas paysient
foor vy wesmampletian af the Work, |

-
T

OINeT  ajap
ALK DOCUMENT AN1-1997
OWNIR-COMTRACTOR
ACHEEMIMT

The Asmadbcnn WiiRTute

o Asghuery

TS Mrw work Avenon, N W
Wathegeon, DO X005 MG

o UnBeerasd pesep rig vholetes UL et e and sl sobiect the vioztor % lege! prosecetion.
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ARTICLE 4 CONTRALCT SUM
81 The Owner shall pay the Contractor the Contmet Sum in current Junds for the Contractors
performance of (he Contrzar The Contracl Sum shall be
Dallars{s h
st to adadiliore snd deduetions as provided in the Contmcl Docements

42 The Comtract Sum 15 [ssed upon the (ollowing altemates, if any, which are described in the
Contract Dociuments and are hereby acceptid by 1he Chemer;

{Stare the umbers or slher idenlificotion of accepiad aliermenes. Tf docsions s ather aliérmates ar to be made
Iy e Charer suchosguoamt to the emection of this dgreement, attack a schedide of sch other altermotes showing
the memunicanl ot ki cimd ihe e wihiery thiat samenn] expises. |

43 Linik prices, il any, are a5 [olloves:

ARTICLE 5 PAYMENTS
1 PROGRESS PAYMENTS
S17  Based upon Applicetions for Payment submitied 1o the Architest by the Contractor and
Certificater for Payment sssued by the Architect, the Owaer shall miske progress payments on
account of the Contract Sum Lo the Contractor es prosidod bedow and ebiowhere in (he Cotitract
Documenis

512 The period covered by each Application for Paymem shall be one calendar momh
ending om e last day of the maotih, or o follows

513 Provided that an Applicstion for Payment is recened by the Architec not later than the
oy of i mowth, the Owner shall make peyment o 1he Contractor aol

fater than U day of the vy, [0 s
Application for Payment is recejved by the Architect after the applisstion date fixed nbove, pay-
mnenl sliall be made by the Chmier nol later than days alter \he Architea

recaives the Application for Paymment,

514 Each Application for Payment shudl be besed on the most recent schedule of values submit-
1ed by the Comracior i sccondance with the Contrac Diocements: The schedule of volues shall
slleeaic the entse Comtract Sum ansong the variows portioes of the Work, The schedule of vabees
shall be prepared in such form snd supported by such dutn (o substantiate its sccumcy s Lhe
Architect may require. This schedile, unless objected 1o by the Architect, shall Is used e a basis
for reviewing the Contraclor's Apphestions for Fayment.

o e phabtrgrng vslete U oprghd ees wed will poteed e duletor S egel proseates.

nﬁ[ﬁ‘

—3
IRl AjAR
AlA DOCUMINT ALOI-HST
OWHER CONTRALTON
AGRELMENT

The Americar nsdliuee

of Architects

1725 Niew York Avenoa, N
Walhlniﬁl\ DL MO00e-2393

Di
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ﬁ

515 Applications for Payment shall indicae the percentage of completion of esch porion of the
Work ax of the end of the period covered Iy the Application for Fayment

516 Subject ko ather prewisions of the Contract Documanis, the amount of each progress pay-
meml dhall e eompaiited as Fellows:

A Take that portion of the Contract Sum properly allocable 10 compheted Work 2 deler-
mined By multiplying the percentage completion of each porlion of the Work by the
shire of the Contret Swm allacated 1o thol portion of the Woek m the schedule of val-
it bess relnjmage of pereend | Ful Pennding final delermi-
nition of cost o the Owner af changes (i the Wark, amouals not in dispute shall be
ingluded as provided in Subperagraph 7.8 of ALA Dotument Azm-ies7

a Add thm poruon of the Comtract Sum properly allocable to maerials and equpment
ileibrered and sulhly stored a 1he she for subsequan neorpomtion m the completed
comslruchon (on |l approved in advance by Lhe Owoer, sustably stored off the sitz al a
location sgreed upon in writing), st 1eliinnge of percent [ %)

3 Sutwract vhe aggregate of previows payments mide by the Owner; and

A Subtract amounis, il aoy, for which the Archutea has withhadd o pullifed a Cortificale
fowr Papmiemt as prowided in Parsgraph w § of AIA Dorument Ao 1997,

517 The progress payment simcunt deiermined in scconlance with Subparagrach 5.06shall be
fur theer modified windet the Tollowing cfcurstances
1 A, upen Substantial Completion of the Wodk, 2 sum sullichon! Lo increase the wisl pay-
ubenls b the full amownt of the Conrract Sum, las such smounts as the Architzet chall
determine for incomplets Work, retainage applicable 10 sech work and unsettled dams
and (Subparegraph g2 of ALA Doownn Asusips® rghirn riiease of applicadde réamsge apen
Seulmtrrtierd Completive of Weark wiil consent of s i s )
4 Ade il final completion of the Work is therealter matesiolly delaped through no fult of
the Contractar, any addiUonal amounts payible In sccordance with Subparegraph g0
of AlA Document Azdl-siy.

518 Reduction or imstation of retainage, il ny, shall be gz follows:
{Hf 10 b mtendid, priar to Substanilal Completion of Use i Wirk, 1o redice or lmitt the setisfitage resialting
Fronie she pevormtoges inserted in Clee 0800 add 5. b sbove, and v i mil exphaned daowbers in e
Compas Documents, insert bere provicem for sech radoction or et . )

A

519 Excepl with ihe Owner's grior approval, the Contracior shall not make sdvance payments A
losuppliers for noateriak or el pment which hive nol been delivered and stored ot (he site

-|| J o -

52  FINAL FAYMENT o1t Aiam
s Final payment, constiuning the entire unpaid balance of 1he Conuwact Sum, shall be made  a14 bocUMENT Alo11887
by the Chwoer to the Comiractor when: COAINE R CONTR ACTOR
i the Contractor has (ully petformed the Contret exeept for the Contraclors responsibel.  AGREEMENT
ity to comrect Work s provided in Subparsgraph 2o of ALA Documenl Aaoi-igar, wnd SEn——
b satisfy other requiremants, il any, whech extend beyond fnal paymeny, and ol Axchlisets
2 a final Ceruficate for Poyment has been ismwed by the Architect 1739 Mew York Austue, BN,
Wllhh'lm DoC. 20DDE-5292

S e phobeagyig violers UL coprright e seul sl subgecd B caciator 15 gl prosecstion.

Reprodiced with permission of The Amprican Institute of Architacts 1735 Rew York Avenpe NW, Washinglon [ C. 20008 For moes information of to
punchase AlA Contract Documents, visil wwiw.ii arg



The American Instite of Arhitects s pleased to provide this sample copy of 2n AW Contract Document for educational pumposes. Created with
consensus of contractors, attameys, architects and engineers, the ALA Contract Docursents represent over 110 years of legal preceden,

Inspections Division

pate:_10/31/14

5232 |Nhe Chner’s final payment e the Contmcior shall be made e later than o days alter the
issuance of the Archilects fingl Cerlilicale for Paymient. or as follows

ARTICLE & TERMINATION QR SUSPENSION
B1  The Contract muy be tenninated by the Owner of the Contrmstor as provided in Article 14
ol ATA Document Aei-1547,

63 The Wark may be suspended by the Owner as provided in Article 14 of AlA Document
Aar-legs.

ARTICLE 7 MISCELLANEOQUS PROVISIONS
7.0 Where reference is made in this Agreement 1o a provision of ALA Dooumient Azoi-isar or
another Contract Document, the elerence reters to thal provision as amended or supplemented
by alher provisions of e Conlmet Documents,

72 Paymoents due and vopaid emder the Contract shall bear interest fom the date payment is
due at the rate stated below, or in the absence thereof, al the legal rate prevaling from Ume Lo Umms
2l the place where Lhe Project is localed,

{Imsert redeof imerest apreed wpou, if ang )

{Hsiery laws and requirements under the Faderal Truth fu Letding A, similar sate end breal conaimer credil
fwes and other regrdations ot the Owner's and Contracior’s principal places of brsiness, the Jocation of the
Projec sund eleewhiere ray affeet the validily of 1his provishon.  Legal daidee should be obiined with resped o
detetions or modifications, wad also reparding regriremaensts sl @ writlen i sclosires ar wrvers )

73 The Cwner's representative 15
(Mamie, addresr and ather information)

74  The Contractor’s represeniative is;
{asvir. address and other informatior )

7.5 Meither e Ownuers por the Conbractor's represen Lative shall be changed withoul ten days’
writlen motice 1o the other party.

76 Other provisions: ?,f 0 !f”P‘ﬂi

OI1%97 aag

AlA DOCUMENT AlQY-1907
OWHNER-CONTRACTOR
AGAEEMENT

The American Wnctitute

of Archifects

1735 Hew York Svence, KW,
Washington, 0.0 ID006-5243
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ARTICLE & ENUMERATION OF CONTRACT DOCUMENTS

81  The Coniract Documenis, excepl for Modificallons issued afier execution of this
Agrecment, ane eownersled as loliows

811 The Agreement is this executed ooy edition of the Sundard Form of Agreement Between
COrvner and Canlraciorn, AlA Document Aiol-5a97.

812 The Geneml Conditions are the ey edition ol the General Conditions of the Conlract lor
Construcbon, AlA Decumem Asoi-iogs

813 The Supplemeniary and othier Conditions of the Conimct ane those comtained in the Project
Mianual daied o and are = loBows:

Doxcument Talle P

814 The Specilications are ihose contained in the Project Manua dated as in Subparagraph 1.1,
ind e g (ollowy:
{ Exthier Bt tha Sporyframions by o ceder ko an kil arusched ie v Agrewmem |

Section Tithe Pagss
815 The Drawings are as follows, sod are dated unless o
different daie i shown bedow-
[Either Lt the Dromeings bere o refer to i exhidd ssucbed 1o 1l Apreomea |
Number Tide Date
{’“m _ﬂr‘fgI
rE4]

CI84T SiIAE

ALA DOCUMENT AlO)I987
OWNER-CONTRACTOR
AGREEMENT

The Amanican imiyie
of Aechivgcn
T3S Meew Wk Auenius, MW

washingon, D.C 200065193

i Unlicenaed photomopying vicletss U4 cogeight bews sl will subsiect the vioktor o legel prataasien.
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B8 The Addenda, If nny, are ay lollows

Tumber ate Pages

Portiops of Addends relating 1o bidding requirements are not part of the Contmel Documents
unless Lhe bidding requiternonts are also emumerated in Lhis Article &

517 Other documents 1| any. forming part of the Contracy Documents e an follows

{Lis here amy dedelfiromal deocroments thisl are ftended bo form pary of e Contrad Dharmmrs i Al [ hocsmen
Az ppas prowider i bdding recua rememts such av adversiemeen o imzaion io b, Bnrtrscuioss 1o Bidder.
sample forme and the Contrator's dld are aor pan of the Cosmio Dotumemty snieis somersad o the
Apreerment. They shedild by Jotad hoee ondy (f fersdvad 10 B pars of she Consnacy Diwtamsrmis |

Thas Agreement s entered fnto as of the diy md year first written above and is exécuted (n it loan
three original copies, of which cne bs bo be delivensd 1o the Conlractor, one 1o the Architeer for us
i the sdministration of (he Contract, and the remainder to the Ownier

OWNE R Signaur| CONTRACTOR Spuuy

[ Primtesd s mad tithe) fPrimtad memsr cud itk )

St Yo should spm e original AIA docwmenl ar o Hermeed reproduition. Oviginads eonlaln the AJA logo
prinivd in red; lioeved reprodsstiton ave theae prodfuced ine accondaace witl the Tngtenetions (o 08 dociaie,
Givel aiagm
AL POCUMENT ALO)-196T
OWNER-CONTRACTOR
AGREEMENT

The Armerigan iflioss

Wathisgeon, DC 200085337
[REET S d ph PG Aedetts U L soppragts b e ol vobeed B vieletor o kgl prose e
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Dat

AIA® Document G703™ — 1992

ALA Docement G702, AFPLICATION AND CERTIFICATION FOR PAYMENT, APPLICATION NO: _...H. L
containing Contractoc's signed cedifcation is aftached, t f
In tabulations below, amounts are stated o tic pearcst doliar, APPLICATION DATE: :
Use Columm | on Contracts where vanable retiinage for line ilems may apply. PERIOD TO! . 1.1!.!.1|--.I..._
ARCHITECT'S PROJECT NO: L7 7036100
A D E F & H [
WORK COMPLETED TOTAL _
MATERLALS | i
[TEM SCHEDULED i PRESENTLY | COMPLETED % ANCE o [RETAINACE (F
NO DESCRIPTION QOF WORK PREVIOUS THIS PERIOD wﬂOE.“_..D..ﬂ_M.G% AND STORED (G=0 Wﬁ—vﬂtﬂﬁ. 3 n_,u.. VARIABILE
’ APPLICATION ) o INDORE TODATE . _m}..__.__u.,_.
)
(D +E) 1D+ FE+F) ey == |
30 0 50 8] | 0 0 005 S0} - 30
50 &0 0 0 50 0005 $0] o
W0 bt S0 £0 bib) 0 0O0% .fu* [ $o
b 0 §0 50 w|  000% 51 | $0
50| 0 30 B0 &0 0.00% -g08 | | $0
30 30 30 £0 p i) 0.00% $0| — $0
10 B0 &0 o] pad] 0.00% 00— | %0
20 iee] 30 10 A 0.00% bt | 4§50
$0 $0 $0 $0 50 0.00% i 30
0 $0 50 $0 S0 0.00% S0 - 80
30 $0 $0 $0 30 000% 0| bt
$0 $0 $0 $0 0 000% Bof [ $0
$0 0 $0 0 30 0.00% EN 1 30
0 0 H0 50 30 0.0 SO ]
B0 0 $E 30 $0 0.00% SO0 0
30 $0 $0 0 30|  000% ] ﬁ!l —~ 0
$0 $0 $0 $0 $0 0.00% " ~  \ ¥
40 30 50 $0 0 0.00% 50| \ 0
$0 30 $0 30 $0 0.00% 50} ]
$0 50 $0 50 $o|l  o000% 30 | %0
GRAND TOTAL $0 $0 $0 $0 30  0.00% -40} © 80
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