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SITE AND TOPOGRAPHIC DATA PROVIDED BY:
A. TOPOGRAPHIC SURVEY AT WILDE CHAPEL, EVERGREEN CEMETERY, PORTLAND,
MAINE BY OWEN HASKELL, INC. DATED 9/15/1998
B. EXISTING CONDITIONS SURVEY AT EVERGREEN CEMETERY, PORTLAND, MAINE
BY OWEN HASKELL, INC. DATED 3/8/2013
C. GRADING & UTILITIES PLAN FOR EVERNGREEN CEMETERY: PHASE I, BY
SEBAGO TECHNICS, DATED 12/9/2004, REVISED 3/24 /2006

VERTICAL DATUM IS REFERENCED TO CITY DATUM WITH ONE FOOT CONTOUR
INTERVALS. CITY DATUM IS +0.02 FT NGVD 1929. HORIZONTAL DATUM IS
REFERENCED TO STATE PLANE NAD 1983 (FEET), MAINE WEST ZONE.

THE UTILITY LOCATIONS SHOWN IN PLAN ARE APPROXIMATE AND REQUIRE FIELD
VERIFICATION BY THE CONTRACTOR. CONTACT THE CITY IMMEDIATELY UPON
DISCOVERING ANY CONFLICTS WITH EXISTING AND PROPOSED UTILITY LOCATIONS.
NOT ALL EXISTING UTILITIES ARE SHOWN ON PLANS.

CLEAN AND/OR FLUSH ALL MANHOLES, CATCH BASINS, AND ASSOCIATED PIPING
AFTER THE WORK HAS BEEN COMPLETED.

COORDINATE CONSTRUCTION ACTIVITY WITH UTILITY COMPANIES, EMERGENCY
SERVICES AND CITY. CONTACTS ARE LISTED IN SPECIFICATIONS. NOTIFY UTILITY
COMPANIES WITHIN 48 HOURS OF WORK ACTIVITY ADJACENT TO THOSE UTILITIES.

CONTRACTOR SHALL NOTIFY ALL UTILITIES PRIOR TO COMMENCING WORK, ALLOWING
SUFFICIENT TIME TO LOCATE AND MARK THE LOCATION OF BURIED UTILITIES.
CONTRACTOR SHALL CONTACT "DIG SAFE"”, TELEPHONE 888-—344—7233, PRIOR TO
EXCAVATION.

RESTORE ALL AREAS DISTURBED BY CONTRACTOR’S OPERATIONS TO ORIGINAL
FINISH (GRAVEL, PAVEMENT, GRASS, ETC.). RESTORATION OF PAVED SURFACES,
GRAVEL SURFACES, DRIVEWAYS, AND LAWNS DAMAGED BY CONSTRUCTION
ACTIVITIES SHALL BE PERFORMED AT NO ADDITIONAL COST TO OWNER. ANY CURB
DAMAGED BY CONSTRUCTION ACTIVITIES SHALL BE REPLACED IN KIND AND SHALL
CONFORM TO CITY OF PORTLAND AND MAINE DOT SPECIFICATIONS AT NO
ADDITIONAL COST TO OWNER.

PROPERLY PROTECT AND DO NOT DISTURB PROPERTY IRONS AND MONUMENTS. IF
DISTURBED, THE PROPERTY MONUMENT SHALL BE RESET AT THE CONTRACTOR’S
EXPENSE BY A LICENSED LAND SURVEYOR ACCEPTABLE TO THE CITY.

EXISTING FACILITIES (I.E. TREES, POLES, LIGHT POSTS, CATCH BASINS, ETC.) SHALL
BE REMOVED AND PROTECTED DURING CONSTRUCTION EXCEPT AS OTHERWISE
NOTED. CITY RETAINS RIGHT TO KEEP ANY AND ALL REMOVED FACILITIES.
CONTRACTOR SHALL DISPOSE OF ANY REMOVED FACILITY AT THE REQUEST OF CITY
AT CONTRACTOR’S EXPENSE.

ALL WORK WITHIN THE RIGHT OF WAY OF CITY STREETS SHALL BE PERFORMED IN
ACCORDANCE WITH THE REQUIREMENTS OF THE CITY TRAFFIC ENGINEER. THE
CONTRACTOR SHALL SUBMIT A PROPOSED TRAFFIC CONTROL PLAN TO THE TRAFFIC
ENGINEER AT LEAST 7 DAYS BEFORE BEGINNING CONSTRUCTION IN ANY STREET.
THE PROPOSED TRAFFIC CONTROL PLAN SHALL BE SUBJECT TO APPROVAL BY THE
TRAFFIC ENGINEER, WHO MAY ATTACH SPECIAL CONDITIONS TO, OR REQUIRE
MODIFICATIONS OF, THE TRAFFIC CONTROL PLAN. WORK SHALL NOT BEGIN UNTIL
THE PLAN IS APPROVED BY THE TRAFFIC ENGINEER.

DO NOT PARK, IMPEDE ACCESS TO, OR STORE EQUIPMENT ON ADJACENT CITY OR
PRIVATELY OWNED LOTS, UNLESS PERMISSION HAS BEEN GRANTED IN WRITING BY

CITY AND/OR LAND OWNER.

COORDINATE DISRUPTION OF PRIVATE UTILITY SERVICES WITH LANDOWNERS AT

LEAST TWO DAYS (48 HOURS) PRIOR TO DISRUPTION. ALL UTILITY COORDINATION
IS RESPONSIBILITY OF CONTRACTOR.

PROJECT IS LOCATED WITHIN ACTIVE CEMETERY THAT WILL REMAIN OPEN TO THE
PUBLIC DURING CONSTRUCTION. PRIOR TO START OF CONSTRUCTION, CONTRACTOR
SHALL COORDINATE GRAVE PLOT AREAS LOCATED IN AND NEAR THE CONSTRUCTION
AREA. DURING CONSTRUCTION, BURIALS WITHIN THESE AREAS MAY OCCUR.
CONTRACTOR AND CEMETERY STAFF SHALL COORDINATE TIMING OF FUNERALS, AND
CONSTRUCTION ACTIVITIES SHALL BE STOPPED DURING FUNERAL SERVICES AT THE
CEMETERY.

CONSTRUCTION TRAFFIC SHALL NOT BE ALLOWED TO UTILIZE THE MAIN ROAD
ENTRANCE. CONSTRUCTION TRAFFIC SHALL ENTER THE SITE THROUGH THE
DESIGNATED CONSTRUCTION ENTRANCE AS DEFINED ON THE PLANS AND IN THE
CONTRACT DOCUMENTS.

CONTRACTOR SHALL RESTRICT ACCESS TO CONSTRUCTION AREA THROUGH THE USE
OF APPROPRIATE SIGNAGE, BARRIERS, FENCES, ETC. ALL TREES NOT NOTED TO BE
REMOVED SHALL BE PROTECTED BY CONTRACTOR DURING CONSTRUCTION. CONTACT
CITY OF PORTLAND ARBORIST AND CEMETERY SUPERINTENDENT PRIOR TO CUTTING
ROOTS, TRIMMING BRANCHES, OR DISTURBING TREES THAT NOT HAVE BEEN NOTED
FOR REMOVAL ON THE PLANS. CEMETERY IS OPEN FOR PUBLIC VEHICLE ACCESS
DURING THE DAY AND PEDESTRIAN ACCESS AT ALL TIMES. CONTRACTOR SHALL
SHARE MAIN ROAD ENTRANCE AND INTERNAL ROADS WITH PUBLIC, AND SHALL
COORDINATE ROAD CLOSURES WITH CEMETERY STAFF. SITE SHALL BE LEFT WITH
APPROPRIATE SAFETY MEASURES IN PLACE DURING NON—WORKING HOURS. NO
TRENCH SHALL BE LEFT OPEN DURING NON—WORKING HOURS. SITE SAFETY IS THE
RESPONSIBILITY OF CONTRACTOR, DURING BOTH WORKING AND NON-WORKING
HOURS.

CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL NECESSARY CONSTRUCTION
PERMITS. PERMIT APPLICATIONS SHALL BE SUBMITTED WITH ADEQUATE TIME SO AS
NOT TO DELAY CONSTRUCTION.

THE CONTRACTOR SHALL OBTAIN A CITY STREET OPENING PERMIT BEFORE
BEGINNING CONSTRUCTION. THE FEE FOR THIS PERMIT WILL BE WAIVED BY THE
CITY. THE CONTRACTOR WILL ALSO BE REQUIRED TO HAVE A CURRENT
EXCAVATOR'S LICENSE IN THE CITY. THE EXCAVATOR’S LICENSE FEE WILL NOT BE
WAIVED BY THE CITY.

ALL WORK ASSOCIATED WITH THE PROJECT SHALL BE COMPLETED IN ACCORDANCE
WITH ARTICLES VI, VI, AND IX OF CHAPTER 25—STREETS, SIDEWALKS, AND OTHER
PUBLIC PLACES OF THE CITY OF PORTLAND CODE OF ORDINANCES.

THE CITY OF PORTLAND ENGINEERING DIVISION REQUIRES THAT UPON COMPLETION
OF CONSTRUCTION, A COMPLETE SET OF "RECORD"” DRAWINGS THAT REFLECT ANY
AND ALL MODIFICATIONS TO THE ROAD CONSTRUCTION, SANITARY SEWER SYSTEM,
STORM SEWER SYSTEM AND ANY OTHER UTILITY INSTALLATIONS OR ALTERATIONS
WITHIN THE PROJECT LIMITS BE SUBMITTED TO THE DIVISION. THESE DRAWINGS
SHALL BE SUBMITTED IN BOTH DIGITAL AUTOCAD AND HARD COPY FORMAT AS
DEFINED IN THE SPECIFICATIONS PRIOR TO PAYMENT OF FINAL RETAINAGE.

ALL WATER SERVICES ARE APPROXIMATE AS SHOWN. CONTRACTOR SHALL FIELD
VERIFY LOCATION OF EXISTING WATER SERVICES AND RELOCATE AS REQUIRED TO
COMPLETE WORK. CONTRACTOR SHALL COORDINATE WORK WITH THE CITY OF
PORTLAND, PORTLAND WATER DISTRICT, AND PROPERTY OWNERS.

WORK IS IN CLOSE PROXIMITY TO EXISTING UTILITIES. PROTECTION OF EXISTING
UTILITIES DURING CONSTRUCTION SHALL BE THE CONTRACTOR’S RESPONSIBILITIES.

PROVIDE 6—INCHES OF LOAM AND SEED IN ALL LAWN AREAS DISTURBED BY
CONTRACTOR’S OPERATIONS.

EXISTING PAVEMENT SHALL BE SAWCUT AND BUTTED TO NEW PAVEMENT. NO
FEATHERING OF PAVEMENT SHALL BE PERMITTED.

IF CONTRACTOR PROPOSES TO TEMPORARILY STOCKPILE ANY SURPLUS SOIL AND
ROCK IN THE CITY OF PORTLAND, THE CONTRACTOR SHALL OBTAIN APPROVAL FOR
EACH STOCKPILE LOCATION FROM THE ENGINEER. IF CONTRACTOR PROPOSES TO
PERMANENTLY STOCKPILE ANY SURPLUS SOIL AND ROCK ON PROPERTY IN THE
CITY OF PORTLAND, THE CONTRACTOR MUST OBTAIN ANY SITE PLAN PERMITS
REQUIRED FROM THE CITY PLANNING AUTHORITY OR ANY FILL PERMITS REQUIRED
FROM MDEP OR U.S. ARMY CORPS OF ENGINEERS. BOTH TEMPORARY AND
PERMANENT STOCKPILE LOCATIONS SHALL MEET THE APPLICABLE SETBACK
REQUIREMENTS IN THE CITY LAND USE CODE AND SHALL RECEIVE PROPER
STABILIZATION AND EROSION & SEDIMENT CONTROL MEASURES IN ACCORDANCE
WITH APPROVED SOIL EROSION & WATER POLLUTION CONTROL PLAN.

PROJECT IS SUBJECT TO THE CONDITIONS SET FORTH IN PERMITS ISSUED BY THE
CITY OF PORTLAND, SPECIFICALLY RELATED TO LIMITS OF IMPACT, EROSION
CONTROL MEASURES, RESTORATION ACTIVITIES, AND TIMEFRAME RESTRICTIONS.
CONTRACTOR SHALL READ PERMIT DOCUMENTS FULLY AND CARRY OUT WORK IN
ACCORDANCE WITH PERMIT DOCUMENTS. COPIES OF PERMIT DOCUMENTS ARE
APPENDED TO THE PROJECT SPECIFICATIONS.

PRIOR TO CONSTRUCTION, A PRE—CONSTRUCTION MEETING SHALL BE HELD AT THE
PROJECT SITE WITH THE CONTRACTOR, DEVELOPMENT REVIEW COORDINATOR, CITY
OF PORTLAND ARBORIST, AND CITY OF PORTLAND CEMETERY STAFF TO REVIEW THE
CONSTRUCTION SCHEDULE AND CRITICAL ASPECTS OF THE SITE WORK. AT THAT
TIME, THE CONTRACTOR SHALL PROVIDE 3 COPIES OF A DETAILED CONSTRUCTION
SCHEDULE. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO ARRANGE A
MUTUALLY AGREEABLE TIME FOR THE PRE—CONSTRUCTION MEETING.

PRIOR TO CONSTRUCTION, ANY SIDEWALK HANDICAP RAMPS WITHIN ROAD RIGHT OF
WAY, THE DESIGN SHALL BE REVIEWED AND APPROVED BY BRUCE HYMAN (OFFICE
— 207.874.8833, CELL — 207.400.9243) OF THE PUBLIC SERVICES DEPARTMENT.
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DESCRIPTION

SANITARY SEWER MANHOLE
STORM DRAIN MANHOLE

CATCH BASIN W/ HEADSTONE

CATCH BASIN, FIELD INLET

UTILITY POLE W/GUY
UTILITY POLE

WATER GATE

WATER VALVE
WATER SHUT OFF
HYDRANT

SIGN

MAILBOX
CONIFEROUS TREE
DECIDUOUS TREE
IRON PIN (FOUND)
MONUMENTS (FOUND)

PROTECT TREE

CATCH BASIN PROTECTION

CONSTRUCTION

EXISTING
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CHECK GRAPHIC SCALE BEFORE USING

LINE TYPES

DESCRIPTION

CONTOUR (1’ INTERVAL)
CONTOUR (INDEX)
SANITARY SEWER
STORM DRAIN
UNDERDRAIN

WATER MAIN
UNDERGROUND ELECTRIC
GAS LINE

OVERHEAD ELECTRIC
PROPERTY LINE

RIGHT OF WAY
EASEMENT

EDGE OF VEGETATION
FENCE

CENTERLINE

RETAINING WALL
STONEWALL

CURB

EDGE OF PAVEMENT
EDGE OF GRAVEL

DESCRIPTION

CONTOUR (1° INTERVAL)
CONTOUR (INDEX)
SANITARY SEWER
STORM DRAIN
UNDERDRAIN

WATER MAIN
UNDERGROUND ELECTRIC
GAS LINE

OVERHEAD ELECTRIC
EDGE OF VEGETATION
FENCE

CURB

EDGE OF PAVEMENT
EDGE OF GRAVEL
SAWCUT

SILTFENCE

LIMIT OF WORK

EXISTING

PROPOSED

122
120
S
SD

w
E
G

LW

ABBREVIATIONS

&
A.G.

BIT
B/W

cB

Cl
CMP
CMP
CONC

DI

DIA.
DMH
DTL.

EL.
E.O.P.
EXIST.

FF
FT

GS
GALV.
GRAN.

HDPE
HYD

INV.
LF

MAX.
MDOT
MIN.
MON

NET&T

N.I.C.
NO.
NR
N.T.S.

OE
OH

LLS
PROP.
PT.
PVC
R.O.W.
RCP
REINF.
REQ'D
RPP

SD
SMH
SCH
STA.
TYP.
UP

vC
VIT.

w/
WS

AND
ABOVE GROUND

BITUMINOUS
BETWEEN

CATCH BASIN

CAST IRON

CENTRAL MAINE POWER
CORRUGATED METAL PIPE
CONCRETE

DUCTILE IRON
DIAMETER

DRAIN MANHOLE
DETAIL

UNDERGROUND ELECTRICAL
ELEVATION

EDGE OF PAVEMENT
EXISTING

FINISH FLOOR
FOOT /FEET

GAS MAIN
GAS SERVICE
GALVANIZED
GRANITE

HIGH DENSITY POLYETHYLENE
HYDRANT

INVERT
LINEAR FEET

MAXIMUM

MAINE DEPARTMENT OF TRANSPORTATION
MINIMUM

MONUMENT

NEW ENGLAND TELEPHONE & TELEGRAPH
(FAIRPOINT COMMUNICATIONS)

NOT IN CONTRACT

NUMBER

NO REFUSAL

NOT TO SCALE

OVERHEAD ELECTRIC
OVERHEAD

PLUS OR MINUS

LICENSED LAND SURVEYOR
PROPOSED

POINT

POLYVINYL CHLORIDE

RIGHT—OF—-WAY

REINFORCED CONCRETE PIPE
REINFORCED

REQUIRED

RIBBED PLASTIC PIPE

SLOPE (FT./FT.)
SEWER

STORM DRAIN
SEWER MANHOLE
SCHEDULE
STATION

TYPICAL
UTILITY POLE

VITRIFIED CLAY
VITRIFIED CLAY

WEST

WATER

WITH
WATERMAIN
WATER SERVICE
WATER VALVE

41 HUTCHINS DRIVE

800.426.4262 | www.woodardcurran.com

PORTLAND, MAINE 04102
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WOODARD
& CURRAN

COMMITMENT & INTEGRITY DRIVE RESULTS

Reviewed for Code Compliance
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G—001




