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SECTION 014000 - QUALITY REQUIREMENTS

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

PART 1 - GENERAL Date: 05/24/16

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  Section includes administrative and procedural requirements for quality assurance and quality
control.
B.  Testing and inspecting services are required to verify compliance with requirements specified or

indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities
are specified in the Sections that specify those activities. Requirements in those Sections
may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required

by Architect, Owner, or authorities having jurisdiction are not limited by provisions of
this Section.
4. Specific test and inspection requirements are not specified in this Section.

1.3 DEFINITIONS

A.  Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

B.  Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Services do not include contract
enforcement activities performed by Architect.

C.  Mockups: Full-size physical assemblies that are constructed on-site. Mockups are constructed
to verify selections made under Sample submittals; to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution; to review coordination, testing, or operation; to
show interface between dissimilar materials; and to demonstrate compliance with specified
installation tolerances. Mockups are not Samples. Unless otherwise indicated, approved
mockups establish the standard by which the Work will be judged.
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D.  Preconstruction Testing: Tests and inspections performed specifically fo
products and materials are incorporated into the Work, to verify performanc
. . . . Reviewed for Code Compliance
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E. Product Testing: Tests and inspections that are performed by an NRTL, an NV 5. 05/24/16

agency qualified to conduct product testing and acceptable to authorities havin_ |
establish product performance and compliance with specified requirements.

F. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g.,
plant, mill, factory, or shop.

G.  Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

H.  Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

L Installer/Applicator/Erector: ~ Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that
certain construction activities be performed by accredited or unionized individuals, or
that requirements specified apply exclusively to specific trade(s).

J. Experienced: When used with an entity or individual, "experienced" means having successfully
completed a minimum of five previous projects similar in nature, size, and extent to this Project;
being familiar with special requirements indicated; and having complied with requirements of
authorities having jurisdiction.

1.4 CONFLICTING REQUIREMENTS

A.  Referenced Standards: If compliance with two or more standards is specified and the standards
establish different or conflicting requirements for minimum quantities or quality levels, comply
with the most stringent requirement. Refer conflicting requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

B.  Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

1.5 INFORMATIONAL SUBMITTALS

A.  Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and
responsibilities.
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B. Testing Agency Qualifications: For testing agencies specified in "Quality Assu
demonstrate their capabilities and experience. Include proof of qualifications
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C. Schedule of Tests and Inspections: Prepare in tabular form and include the folli 5. 05/24/16
1. Specification Section number and title.
2. Entity responsible for performing tests and inspections.
3. Description of test and inspection.
4. Identification of applicable standards.
5. Identification of test and inspection methods.
6. Number of tests and inspections required.
7. Time schedule or time span for tests and inspections.
8. Requirements for obtaining samples.
9. Unique characteristics of each quality-control service.

1.6 CONTRACTOR'S QUALITY-CONTROL PLAN

A.  Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice of Award,
and not less than five days prior to preconstruction conference. Submit in format acceptable to
Architect. Identify personnel, procedures, controls, instructions, tests, records, and forms to be
used to carry out Contractor's quality-assurance and quality-control responsibilities. Coordinate
with Contractor's construction schedule.

B. Quality-Control Personnel Qualifications: Engage qualified full-time personnel trained and
experienced in managing and executing quality-assurance and quality-control procedures
similar in nature and extent to those required for Project.

1. Project quality-control manager may also serve as Project superintendent.
C.  Submittal Procedure: Describe procedures for ensuring compliance with requirements through
review and management of submittal process. Indicate qualifications of personnel responsible

for submittal review.

D.  Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work
requiring testing or inspection, including the following:

1. Contractor-performed tests and inspections including subcontractor-performed tests and
inspections. Include required tests and inspections and Contractor-elected tests and
inspections.

2. Special inspections required by authorities having jurisdiction and indicated on the
"Statement of Special Inspections."

3. Owner-performed tests and inspections indicated in the Contract Documents.

E. Continuous Inspection of Workmanship: Describe process for continuous inspection during

construction to identify and correct deficiencies in workmanship in addition to testing and
inspection specified. Indicate types of corrective actions to be required to bring work into
compliance with standards of workmanship established by Contract requirements and approved
mockups.
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F. Monitoring and Documentation: Maintain testing and inspection reports i
approved and rejected results. Include work Architect has indicated as nc
defective. Indicate corrective actions taken to bring nonconforming work into el
requirements. Comply with requirements of authorities having jurisdiction. AP i
Date: 05/24/16
1.7 REPORTS AND DOCUMENTS

A.  Test and Inspection Reports: Prepare and submit certified written reports specified in other
Sections. Include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12.  Name and signature of laboratory inspector.
13.  Recommendations on retesting and reinspecting.

=0 XN R W=

B.  Manufacturer's Technical Representative's Field Reports:  Prepare written information
documenting manufacturer's technical representative's tests and inspections specified in other
Sections. Include the following:

1. Name, address, and telephone number of technical representative making report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4, Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7. Other required items indicated in individual Specification Sections.

C.  Factory-Authorized Service Representative's Reports: Prepare written information documenting
manufacturer's factory-authorized service representative's tests and inspections specified in
other Sections. Include the following:

1. Name, address, and telephone number of factory-authorized service representative
making report.

2. Statement that equipment complies with requirements.

3. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

4. Statement whether conditions, products, and installation will affect warranty.
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5. Other required items indicated in individual Specification Sections.
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certifications, inspection reports, releases, jurisdictional settlements, notices, Approved with Conditions
payments, judgments, correspondence, records, and similar documents, pjte. 05/24/16

D.  Permits, Licenses, and Certificates: For Owner's records, submit copies of |

compliance with standards and regulations bearing on performance of the Work

1.8 QUALITY ASSURANCE

A.  General: Qualifications paragraphs in this article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

B.  Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

C.  Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those performed
for installations of the system, assembly, or product that are similar in material, design, and
extent to those indicated for this Project.

F. Specialists: Certain Specification Sections require that specific construction activities shall be
performed by entities who are recognized experts in those operations. Specialists shall satisfy
qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for
specialists.

G.  Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
to ASTM E 329; and with additional qualifications specified in individual Sections; and, where
required by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

H.  Manufacturer's Technical Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to observe and inspect installation
of manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.
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L. Factory-Authorized Service Representative Qualifications: An authorized 1
manufacturer who is trained and approved by manufacturer to inspect
manufacturer's products that are similar in material, design, and extent to those el
Project. Approved with Conditions
Date: 05/24/16
J. Preconstruction Testing: Where testing agency is indicated to perform preco1
for compliance with specified requirements for performance and test methods, comply with the
following:
1. Contractor responsibilities include the following:
a. Provide test specimens representative of proposed products and construction.
b. Submit specimens in a timely manner with sufficient time for testing and analyzing
results to prevent delaying the Work.
c. Provide sizes and configurations of test assemblies, mockups, and laboratory

mockups to adequately demonstrate capability of products to comply with
performance requirements.

d. Build site-assembled test assemblies and mockups using installers who will
perform same tasks for Project.

e. Build laboratory mockups at testing facility using personnel, products, and
methods of construction indicated for the completed Work.

f. When testing is complete, remove test specimens, assemblies, and mockups; do

not reuse products on Project.

2. Testing Agency Responsibilities: Submit a certified written report of each test,
inspection, and similar quality-assurance service to Architect, with copy to Contractor.
Interpret tests and inspections and state in each report whether tested and inspected work
complies with or deviates from the Contract Documents.

K.  Mockups: Before installing portions of the Work requiring mockups, build mockups for each
form of construction and finish required to comply with the following requirements, using
materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Architect.

2. Notify Architect seven days in advance of dates and times when mockups will be
constructed.

3. Employ supervisory personnel who will oversee mockup construction. Employ workers
that will be employed during the construction at Project.

4, Demonstrate the proposed range of aesthetic effects and workmanship.

5. Obtain Architect's approval of mockups before starting work, fabrication, or construction.
a. Allow seven days for initial review and each re-review of each mockup.

6. Maintain mockups during construction in an undisturbed condition as a standard for
judging the completed Work.

7. Demolish and remove mockups when directed unless otherwise indicated.
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1.9 QUALITY CONTROL

Reviewed for Code Compliance
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Owner will engage a qualified testing agency to perform these services. Appnveduiancitions

A.  Owner Responsibilities: Where quality-control services are indicated as Owne

Date: 05/24/16

1. Owner will furnish Contractor with names, addresses, and telephone nt
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Payment for these services will be made from testing and inspecting allowances, as
authorized by Change Orders.

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work

that failed to comply with the Contract Documents will be charged to Contractor.

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are
Contractor's responsibility. Perform additional quality-control activities required to verify that
the Work complies with requirements, whether specified or not.

1. Unless otherwise indicated, provide quality-control services specified and those required
by authorities having jurisdiction.  Perform quality-control services required of
Contractor by authorities having jurisdiction, whether specified or not.

2. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

3. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspecting will be performed.

4. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

5. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

6. Submit additional copies of each written report directly to authorities having jurisdiction,

when they so direct.

C.  Manufacturer's Field Services:  Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Section 013300 "Submittal
Procedures."

D.  Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical
representative to observe and inspect the Work. Manufacturer's technical representative's
services include participation in preinstallation conferences, examination of substrates and
conditions, verification of materials, observation of Installer activities, inspection of completed
portions of the Work, and submittal of written reports.

E.  Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's

responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.
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F. Testing Agency Responsibilities: Cooperate with Architect and Contractor ir
duties. Provide qualified personnel to perform required tests and inspections.

Reviewed for Code Compliance
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L. Notify Architect and Contractor promptly of irregularities or deficiencie Appnveduiancitions
Work during performance of its services. Date: 05/24/16

2. Determine the location from which test samples will be taken and in w
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

4, Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

6. Do not perform any duties of Contractor.

G.  Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.
Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by testing
agency.

7. Security and protection for samples and for testing and inspecting equipment at Project
site.

H.  Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and -control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

L. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-
control services required by the Contract Documents as a component of Contractor's quality-
control plan. Coordinate and submit concurrently with Contractor's construction schedule.

Update as the Work progresses.

1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party
involved in performance of portions of the Work where tests and inspections are required.
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PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION Approved with Conditions

Date: 05/24/16

3.1 TEST AND INSPECTION LOG

A.  Testand Inspection Log: Prepare a record of tests and inspections. Include the following:

1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4, Identification of testing agency or special inspector conducting test or inspection.
B.  Maintain log at Project site. Post changes and revisions as they occur. Provide access to test

and inspection log for Architect's reference during normal working hours.

3.2 REPAIR AND PROTECTION

A.  General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections or matching existing substrates and finishes. Restore patched
areas and extend restoration into adjoining areas with durable seams that are as invisible
as possible. Comply with the Contract Document requirements for cutting and patching
in Section 017300 "Execution."

B.  Protect construction exposed by or for quality-control service activities.
C. Repair and protection are Contractor's responsibility, regardless of the assignment of

responsibility for quality-control services.

END OF SECTION 014000

QUALITY REQUIREMENTS 014000 -9



