FRONT END REQUIREMENTS

| sECTION 00200 - INSTRUCTIONS TO BIDDERS
PART 1 - GENERAL

1.1

BIDS

A,

BIDS TO BE CONSIDERED MUST BE MADE N
ACCORDANCE WITH THE INSTRUCTION
CONTAINED HEREIN.

BIDS SHALL BE SUBMITTED TO THE OWNER ON
FORMS PROVIDED BY THE OWNER. THE
WORKING OF THE BIiD FORM SHALL NOT BE
CHANGED COR SUPPLEMENTED EXCEPT IN
ACCORDANCE WITH THE INSTRUCTIONS, ALL
SPACES SHALL BE FILLED IN WITH TYPEWRITER
OR INK,  WHERE AMOUNTS ARE GIVEN BOTH N
WORDS AND FIGURES, THE WORDS WILL
GOVERN IN THE EVENT OF CONFLICT. THE
SIGNER MUST INITIATE ANY ERASURES OR
CORRECTIONS IN THE BID FORM.

IF RIDDER 15 A CORPORATION; THE BID SHALL
BEAR THE LEGAL NAME OF THE CORFORATION.
AN COFFICER AUTHORIZED TO BIND THE
CORFPORATION TC A CONTRACT SHALL SIGN
THE BIiD AND ANCOTHER OFFICER OF THE
CORPORATION SHALL ATTEST TO THE
SIGNATURE.

REFER ALL QUESTIONS OF INTERPRETING
DRAWINGS, SPECIFICATHONS AND OTHER
BIDDING PROCEDURE TO THE ATTENTION OF
BRANDPARTNERS IN WRITING. ALL ANSWERS
WILL BE ISSUED TC ALL BIDDERS.

DOCUMENTS

A,

DOCUMENTS FOR BIDDING PURPOSES WILL BE
CBTAINABLE THROUGH THE FOLLOWING PRINT
SHOPS AT CONTRACTOR'S EXPENSE:

COORDINATE WITH BRANDPARTNERS.

SITE VISIT

Al

UPCN SUBMITTING A BID, IT 1S PRESUMED
THAT THE BIDDER HAS VISITED THE SITE OF
THE WORK, 1S ACQUAINTED WITH THE
CONDITIONS AS THEY EXIST, HAS THOROUGHLY
EXAMINED THE DRAWINGS AND SPECIFICATIONS
PREPARED BY THE ARCHITECT, INCLUDING
OTHER PARTS OF THE PROPOSED CONTRACT
DOCUMENTS AND FULLY UNDERSTANDS THE
CONDITIONS, DIFFICULTIES AND RESTRICTIONS
ATTENDING THE EXECUTION OF THE WORK, T
1S UNDERSTOOD THAT OMISSIONS FROM THE
BID DUE 7O THE FAILURE OF THE BIDDER TO
BECOME FULLY ACQUAINTED WiTH THE SITE
CONDITIONS AND THE REQUIREMENTS OF THE
DOCUMENTS WILL NOT ENTITLE THE BIDDER TO
ADDITIONAL CONSIDERATION OR COMPENSATION
IF AWARDED THE CONTRACT. INVESTIGATION
OF THE SITE 1S MANDATORY.

UTILITY COMPANIES

A

CONFIRM ALL REGUIREMENTS AND/OR
REGULATIONS OF ALL THE LOCAL UTILITY
COMPANIES PRIOR TO SUBMISSION OF BIDS,
INCLUDE CO5T FOR COMPLIANCE WiTH ALL
UTILITY COMPANY REQUIREMENTS IN BID.

INTERPRETATION OF DOCUMENTS

A

INTERPRETATIONS OF THE MEAMING OF THE
BIDDING REQUIREMENTS, WILL B VALID ONLY
IF ISSUED IN WRITING BY THE ARCHITECT.

THE ARCHITECT SHALL MAKE ALL FINAL
INTERPRETATIONS AND CLARIFICATIONS TO THE
DRAWINGS AND SPECIFICATIONS N WRITTEN
ADDENDA, SUCH ADDENDA WLl BE ISSUED NO
LATER THAN THREE DATS PRIOR TO THE DATE
FOR RECEIVING BIDS. EACH ADDENDUM ILL
BE NUMBERED AND DATED AND ISSUED TO ALL
PROSPECTIVE BIDDERS OF RECORD AT THE
THIE OF ISSUANCE. THE INTERPRETATIONS OR
CLARIFICATIONS MADE OTHER THAN BY SUCH
ADDENDA WILL NOT BE BINDING UPON THE
OWNER, BRANDPARTNERS, OR THE ARCHITECT.
EACH BIDDER SUBMITTING A BID MUST
ACKNOWIEDGE RECEIPT OF ADDENDUM
RECEIVED IN THE BLANKS PROVIDED FOR THIS
PURPOSE N THE BID FORM.

SHOULD A BIDDER FIND DISCREPANCIES IN, OR
OMHISSIONS FROM THE DOCUMENTS, OR SHOULD
HE BE IN DOUBT AS TO THE MEANING OF ANY
REQUIREMENTS ON THE DOCUMENTS, HE SHALL
AT ONCE NOTIFY BRANDPARTNERS IN WRITING,
BUT IN NG EVENT LATER THAN FIVE DAYTS
PRIOR TO THE DATE FOR RECEIVING BIDS.
CONFLICTING REQUIREMENTS BROUGHT TQ
ATTENTION SUBSEQUENT TO FIVE DAY PRIOR
TO THE DATE FOR RECEIVING BIDS WILL BE
SUBJECT TO BRANDPARTNERS DECISIONS AND
AT NO ADDITIONAL COST TO THE OWNER. SEE
ARTICLE |, PARAGRAPH B OF THE
SUPPLEMENTARY CONDITIONS, SECTION 00800,

SUBMISSION OF BIDS

Al

B,

(%

D.

SEALED LUMP SUM WiLL BE RECEIVED AT THE
OFFICE OF BRANDPARTNERS,

SUBMIT BID IN AN OPAQUE SEALED ENVELOPE.
{FAXED BIDS MAY BE ACCEPTED AT THE
OFTION OF BRANDPARTNERS) IDENTIFY THE
ENVELOPE WITH:

1. PROJECT NAME; AND
2. NAME OF BIDDER.

BIDS RECEIVED AFTER THE TIME SET FOR
RECEIVING BIDS WILL NOT BE CONSIDERED.

BIDS THAT ARE NOT COMPLETED IN FULL WILL
NOT BE CONSIDERED,

CONTRACTOR'S PROPOSED ALTERNATES

A

THE DRAWINGS AND SPECIFICATIONS INDICATE
THE TYPE OF MATERIALS, EQUIPMENT AND
SYSTEMS INTENDED AND THE BASE BID SHALL
REFLECT ONLY THE COST OF SUCH ITEMS.

SHOULD THE BIDDER ELECT TO PROPOSE
ALTERNATES, THE BIDDER SHALL IDENTIFY
THE PROPOSED ALTERNATE AND STATE THE
ADDITIVE OR DEDUCTIVE COSTE ON SHEETS
ATTACHED TO THE BID FORM. ALL PROPOSED
ALTERNATES SHALL BE FULLY DOCUMENTED
AND SUPFORTING INFORMATION FURNISHED
WITH THE BID FORM,

SHOULD BRANDPARTNERS DECIDE TO ACCEPT
ANY OF SUCH PROPOSED ALTERNATES, THE
WRITTEN CONTRACT COR AGREEMENT WILL BE
SO DRAWN AS TO INCLUDE AND DEFINE SUGH
ACCEPTED ALTERNATE, AFTER WHICH NO
ALTERNATES Will BE PERMITTED WITHOUT
FORMAL CHANGE ORDER.

SUBSTITUTIONS

A

IN SPECIFTING MATERIALS, THREE GENERAL
PROCEDURES ARE USED., THE THREE
CLASSIFICATIONS ARE AS FOLLOWS:

I, GROUP 1 MATERIALS OR EQUIPMENT
WITHOUT THE PHRASE, "OR EQUAL.Y WHEN
MATERIAL OR EQUIPMENT IS SPECIFIED BY
ONE OR MORE BRAND NAMES, THE
CONTRACTOR SHALL BASE HIS PROPOSAL
ON THE COST OF THE BRAND NAMES, OR
OF ONE OF THE BRAND NAMES LISTED.
NO SUBSTITUTIONS FOR THAT ITEM WiLL
BE CONSIDERED DURING THE BIDDING
PERIOD, BUT THE ARCHITECT AND
BRANDPARTNERS MAY, AFTER THE
CONTRACTOR HAS BEEN SELECTED,
ACCEPT A SUBSTITUTION AT ITS
DISCRETION ON THE BASIS OF FURTHER
CONSIDERATION OF ALL FACTORS,
INCLUDING A DIFFERENT COST, ¥ ANY,

2. GROUP 2: WHEN THE MATERIAL OR
EQUIPMENT 1S SPECIFIED WiITH THE
PHRASE *. .OR EQUAL." AFTER A BRAND
NAME AND WITH OTHER IDENTIFYING
INFORMATION, 1T IS INTENDED THAT THE
BRAND NAME 15 USED FOR THE QUALITY
AND PERFORMANCE AND THE CONTRACTOR
MAT BASE HIS BID PROPOSAL ON ANY
ITEM WHICH 18 IN ALL ASPECTS EQUAL TO
THAT SPECIFIED AND PRESENTS
ESSENTIALLY THE SAME APPEARANCE.
EQUALS SHALL BE ACCEPTED ONLY AFTER
APPROVAL BY BRANDPARTNERS AND THE
ARCHITECT.

3. GROUP 3: WHEN MATERIAL 1S SPECIFIED
A% COMPLYING WITH THE REQUIREMENTS
OF PUBLISHED "STANDARD SPECIFICATIONS!
OF TRADE ASSOCIATIONS, ASTHM,
GOVERNMENT SPECIFICATIONS, ETC., THE
CONTRACTOR SHALL BASE HIS PROPOSAL
ON ANY ITEM WHICH CAN BE SHOKWN TO
COMPLY IN ALL ASPECTS TO THE
REFERENCED "STANDARD SPECIFICATIONS.”

FOR MATERIALS OR EQUIPMENT IN ANY OF THE
ABOVE THREE GROUPS, T {5 THE
RESPONSIBILITY OF THE CONTRACTCOR TO
FURNISH EVIDENCE OF COMPLIANCE WITH
REQUIRED STANDARDS IN THE FORM OF
ENGINEERING DATA OR CALCULATION; TEST
RESULTS CONDUCTED BY INDEPENDENT
TESTING LABORATORIES; OR ANY OTHER
MEANS REQUIRED BY DRANDPARTNERS TO
ESTABLISH THE FACT THAT PROPOSED [TEM 1S
EQUAL TC THAT SPECIFIED, THE FURNISHING
OF ALL SUCH DATA WiLL BE AT THE EXFENSE
OF THE CONTRACTOR AND WITHOUT
ADDITIONAL COST TO ORNER.

T 1S DISTINCTLY UNDERSTOOD THAT:

. THE ARCHITECT AND BRANDPARTNERS
Wil . USE HIS OWN JUDGMENT IN
DETERMINING IWHETHER OR NOT ANY
MATERIALS, EQUIPMENT OR METHODRS
OFFERED IN SUBSTITUTION ARE EQUAL TO
THOSE SPECIFIED,

2. THE DECISION OF THE ARCHITECT ON ALL
SUCH QUESTIONS OF EQUALITY IS FINAL;
ALL SUBSTITUTIONS WILL. BE MADE AT NC
INCREASE IN COST TC THE OWNER; AND,

4, CONTRACTOR SHALL STATE ANY DECREASE
IN CONTACT AMOUNT OF ANY PROPOSE
SUBSTITUTION WHERE APPLICABLE.

UPON RECEIPT OF WRITTEN APPROVAL FROM
ARCHITECT, CONTRACTOR MAY PROCEED WITH
SUBSTITUTION PROVIDING CONTRACTOR
ASSUMES FULL RESFONSIBILITY FOR AND
MAKES, AT HIS CliN EXPENSE, ANY CHANGE OR
ADJUSTMENT IN CONSTRUCTION OR CONNECTION
WiTH OTHER WORK THAT MAY BE REQUIRED BY
THE SUBSTITUTION OF SUCH MATERIALS,
EQUIPHFIENT OR METHODS. (N THE EVENT OF
ANY ADVERSE DECISION BY BRANDPARTNERS,
NO CLAIM OF ANT SORT SHALL BE MADE OR
ALLOWED AGAINST BRANDFARTNERS,
ARCHITECT OR OWNER.

SEE ALBO SECTION 01630, PARAGRAPH 21 FOR
SUBSTITUTION PROCEDURES AFTER THE
CONTRACT 1S AWARDED.

1.9 AWARD OF CONTRACT

A.

BIDS SHALL BE PRIVATELY OPENED. THE
OWNER RESERVES THE RIGHT TO REJECT ANY
AND ALL BIDS AND TO AWARD A CONTRACT,
OR CONTRACTS, IN ACCORDANCE WITH HIS
BEST INTERESTS.

LI0 ADMINISTRATION

Al

AlA DOCUMENTS WILL BE UTILIZED FOR THE
JOB ADMINISTRATION, INCLUDING
ONNER-CONTRACTOR AGREEMENT FORM Al
-1997,  ALL FORMS WILL BE PROVIDED BY THE
CONTRACTOR.

CONTRACTOR SHALL ANTICIPATE MEETING WITH
THE CHWNER AND BRANDPARTNERS AT THE JOB
TRAILER AT A REGULAR PERIOD OF ONCE FPER
WEEK THROUGHOUT THE CONSTRUCTION OF THE
PROJECT UNLESS DIRECTEDR OTHERWISE BY
BRANDPARTNERS.

END OF SECTION

SECTION 00500, - CONTRACT AGREEMENT AND
INSURANCE REQUIREMENTS

FPART | - GENERAL
11 CONTRACT AGREEMENT FORMS

AL

C.

AGREEMENT BETWEEN OWNER AND
CONTRACTOR WILL BE EXECUTED AlA
DOCUMENT AICH, STANDARD FORM OF
AGREEMENT BETWEEN OWNER AND
CONTRACTOR WHERE THE BASIS OF PAYMENT
IS A STIPULATED SUM, 1997 EDITION,

THE GENERAL CONDITIONS SHALL BE AlA
DOCUMENT ARCH, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, 1997 EDITION
AS MODIFIED BY THE SUPPLEMENTAL
CONDITIONS BOUND HEREIN,

THE CONTRACTOR SHALL SUPPLY ALL FORMS
OF AGREEMENT.

1.2 INGURANCE REQUIREMENTS (IN ADDITION TO THOSE
SPECIFIED IN THE GENERAL CONDITIONS }

Al

GENERAL CONTRACTOR TO PROVIDE BULDER'S
RISK INSURANCE POLICY EQUAL TO 100% OF THE
CONTRACT PRICE AND TO PAY POLICY
PREMIUM, REFER TC SUPPLLEMENTAL
CONDITIONS INCLUDED FOR INSURANCE
REQUIREMENTS,

PROVIDE THREE (3) COPIES OF EACH OF THE
INSURANCE CERTIFICATE IN ORDER THAT ONE
COPY MAY BE ATTACHED TO EACH COPY OF
THE CONTRACT AGREEMENT.

END OF SECTION
SECTION 00700 - GENERAL CONDITIONS

PART ¢

~ GENERAL

11 GENERAL CONDITIONS

A,

THE AMERICAN INSTITUTE OF ARCHITECTS
STANDARD FORM (AlA DOCUMENTS A201 CMa,
1992 CONSTRUCTION MANAGER~ADVISER
EDITION), "GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION" |S HEREBY
MADE A PART OF THIS SPECIFICATION,
SPECIAL NOTE: DUE TO SPECIFIC
CONTRACTUAL ARRANGEMENTS CREATED PRIOR
TO THE DEVELOPMENT OF THE CONSTRUCTION
DOCUMENTS BETWEEN THE OWNER,
BRANDPARTNERS AND THE CONSTRUCTION
MANAGER, THE POSITION OF THE ARCHITECT IS
UIMITED DURING THE ADMINISTRATION OF THE
CONTRACT FOR CONSTRUCTION. (EXCEPTION:
THE ARCHITECT, WHO HAS PREPARED THE
CONSTRUCTION DOCUMENTS FOR THE PROJECT,
WILL REVIEW AND APPROVE OR TAKE OTHER
APPROPRIATE ACTION UPON THE
CONTRACTOR'S SUBMITTALS SUCH AS SHOP
DRANINGS, PRODUCT DATA AND SAMPLES,
BUT ONLY FOR THE LIMITED FURPOSE OF
CHECKING FOR CONFORMANCE WITH
INFORMATION GIVEN IN THE DESIGN CONCEPT
EXPRESSED IN THE CONTRACT DOCUMENTS, )
CONSEQUENTLY, THE OWNER, THROUGH THESE
SPECIFIC CONTRACTUAL ARRANGEMENTS,
RELIES ON THE CONSTRUCTION MANAGER TC
PERFORM THE ADMINISTRATION OF THE
CONTRACT FOR CONSTRUCTION EXCEPT AS
NOTED HEREIN,

THIS DOCUMENT IS REFERRED TO HEREAFTER
AS THE GENERAL CONDITIONS.

THE GENERAL CONDITIONS APPLY TO EACH AND
EVERT SECTION OF THESE SPECIFICATIONS THE
SAME AS THOUGH INCLUDED HEREMN,

ALL PERSONS PERFORMING WORK IN THIS
PROJECT ARE REQUIRED TO COMPLY WITH AlLL
THE REQUIREMENTS OF THE GENERAL
CONDITIONS, AND IT SHALL BE THEIR
RESPONSIBILITY TO MAKE THEMSELVES
FAMILIAR WITH THE TERMS OF GENERAL
CONDITIONS,

BEING UNFAMILIAR WITH THE TERMS OF THE
GENERAL CONDITIONS WiLL NOT RELIEVE ANY
PERSON PERFORMING WORK UNDER THIS
CONTRACT FROM BEING BOUND TO THE
REGQUIREMENTS OF THE GENERAL CONDITIONS.

THE DOCUMENTS MAY BE REVIEWED IN THE
OFFICE OF THE ARCHITECT OR {MAY BE
PURCHASED FROM THE FOLLOWING PLACES:

THE AMERICAN INSTITUTE OF ARCHITECTS
1735 NEW TYORK AVENUE, N. W.
WASHINGTON, D.C. 20006

WW.GIG.org

O

LOCAL CHAPTER
THE AMERICAN INSTITUTE OF ARCHITECTS

END OF SECTION
SECTION Q0BOO - SUPPLEMENTAL, CONDITIONS
PART | - GENERAL

1t SUPPLEMENTARY GENERAL CONDITIONS

AL

THE FOLLOWING SUPPLEMENTS MODIFY,
CHANGE, DELETE FROM OR ADD TO THE
"GENERAL CONDITIONS OF THE CONTRACT FOR
CONSTRUCTION®, AlA DOCUMENT A201, CMaq,
1992 CONSTRUCTION MANAGER-ADVISER
ERITION, WHERE ANT ARTICLE OF THE
GENERAL CONDITIONS 15 MODIFIED OR ANY
PARAGRAPH, SUBPARAGRAPH OR CLAUSE
THERECF 1S MODIFIED OR DELETED BT THESE
SUPPLEMENTS, THE UNALTERED PROVISIONS OF
THAT ARTICLE, PARAGRAPH, SUBPARAGRAPH
OR CLAUSE SHALL REMAIN IN EFFECT.

1.2 REFERENCE TO DIVISION |

A

WHERE PROVISIONS OF GENERAL CONDITIONS
RELATE TO PROJECT ADMINISTRATIVE OR
WORK-RELATED REQUIREMENTS OF THE
CONTRACT, THOSE PARAGRAPHS ARE DELETED
FROM GENERAL CONDITIONS, AND ARE
SPECIFIED IN DIVISION 1, GENERAL
REQUIREMENTS OF THE SPECIFICATIONS.

ARTICLE 1 - GENEEAL PROVIGIONS

Al

ADD THE FOLLOWING AS SUBPARAGRAFPHS 1.1.8:
1L MISCELLANECQUS DEFINITIONS,

1181 THE TERM "PRODUCT' AS USED IN THE
CONTRACT DOCUMENTS INCLUDES
MATERIALS, SYSTEMS AND EQUIPMENT.

1.1.82THE TERM “PROVIDE® AS USED N THE
CONTRACT DOCUMENTS MEANS TO
FURNISH AND INSTALL ALL LABOR,
MATERIALS, EQUIFMENT AND RELATED
ITEMS NECESSARY FOR THE COMPLETE
INSTALLATION OF THE WORK OF A
SPECIFICATION'S SECTION, UN.O.

=}

ARTICLE 3 -

1.1.8.3 THE TERM "CONSTRUCTION MANAGER"
SHALL REFER TO BRANDPARTNERS.

1.1.86.4 THE TERM "ARCHITECT" SHALL REFER
TO SHREMBHOCK ARCHITECTS, INC,

1.1.8.5 THE TERPM "OWNER" SHALL REFER TO
C4F BANK.

ADD THE FOLLOWING AS PARAGRAPH 1.25:
(SEE INSTRUCTIONS TO BIDDERS, SECTIGN
00100, PARAGRAPH 1.6, B):

IF WORK 18 REQUIRED IN A MANNER TO
MAKE [T IMPOSSIBLE TO PRODUCE HigH
QUALITTY WORK, OR SHCULD
DISCREPANCIES APPEAR AMONG
CONTRACT DOCUMENTS, THE CONTRACTOR
SHALL REQUEST INTERPRETATION BEFORE
PROCEEDING WITH THE WORK. IF
CONTRACTOR FAILS TO MAKE SuCH
REQUEST, NO EXCUSE WILL THEREAFTER
BE ENTERTAINED FOR FAILURE TO CARRY
OUT WORK IN SATISFACTORYT MANNER.
SHOULD CONFLICT OCCUR IN OR BETWEEN
DRAKINGS OR SPECIFICATIONS,
CONTRACTOR IS DEEMED TO HAVE
ESTIMATED THE MORE EXPENSIVE
CONDITION UNLESS HE SHALL HAVE
ASKED FOR AMD CBTAINED A WRITTEN
DECISION BEFORE SUBMISSION OF
PROFOSAL AS TO WHICH CONDITION WILL
BE REQUIRED.

CONTRACTOR

125

Al

B.

PARAGRAPH 3.2.1 1S CHANGED IN iTS ENTIRETY
TC READ AS FOLLOWS:

3.2.1 THE CONTRACTOR SHALL CAREFULLY
STUDY AND COMPARE THE AGREEMENT,
CONDITIONS GF CONTRACT, DRAWINGS,
AND SPECIFICATIONS, ADDENDA AND
MODIFICATIONS AND SHALL AT ONCE
REPORT TO ARCHITECT ANY ERROR,
INCONSISTENCY OR OMISSION HE MAY
DISCOVER., THE CONTRACTOR SHALL
VERIFY FIGURES BEFCRE LAYING OUT OF
WORK, HE WiLL BE HELD RESPONSIBLE
FOR ANY SUBSEQUENT ERROR WHICH
MIGHT HAVE BEEN AVOIDED BY THE
DESCRIBED CHECK, STUDT AND
COMPARISON, ,

ADD THE FOLLOWING IN SUBPARAGRAPH 35.1:

ICONTRACTOR SHALL AND DOES
GUARANTEE AND/OR WARRANT ALL WORK
AS CALLED FOR IN VARICUS DiVISIONS OF
THE SPECIFICATIONS, PLANS AND OTHER
RELATED DOCUMENTS, WHETHER OR NOT
SUCH WORK, 15 PERFORMED BY
SUBCONTRACTOR, AGAINST DEFECTS IN
MATERIAL OR WORKMANSHIP FOR A
PERICD OF ONE (1) TEAR, EXCEPT AS
MAT BE OTHERWISE REGUIRED FOR A
LONGER PERIOD, FROM DATE OF
SUBSTANTIAL COMPLETION AS EVIDENCED
BY THE DATE OF CERTIFICATE OF
SURSTANTIAL COMPLETION, NEITHER
FiNAL CERTIFICATE FOR PATMENT NOR
ANY PROVISION IN THE CONTRACT
DOCUMENTS SHALL RELIEVE THE
CONTRACTOR OF RESPONSIBILITY FOR
FAULTY MATERIALS OR WORKMANSHIP.
THE CONTRACTOR, WITHIN A REASONABLE
TIME AFTER SUCH MNOTICE, SHALL
REMEDY SAME AND PAT FOR ANY
DAMAGE TO OTHER WORK RESULTING
THEREFROM. NOTHING IN THE ABOVE
INTENDS OR IMPLIES THAT THIS
GUARANTEE SHALL APELY TO WORK
WRHICH HAS BEEN ABUSED OR NEGLECTEDR
BY QOWNER OR LIS COWNER'S
SUCCESSORS-IN-INTEREST,

DELETE SECTION NOQ. 3.1, DOCUMENTS AND
SAMPLES AT THE SITE, IN iTS ENTIRETY AND
REFER TO SPECIFICATION SECTION 01700,
PROJECT RECORD DOCUMENTS, PROVISIONS ON
THIS SUBJECT. REFERENCES TO SECTION 3.1
ELSEWHERE IN THE CONTRACT DOCUMENTS
SHALL READ AS REFERRING TO THAT SECTION
OF THE SPECIFICATIONS.

351

DELETE SECTION NQ. 312, SHOP DRAWINGS,
PRODUCT DATA AND SAMPLES, IN ITS
ENTIRETY AND REFER TO SPECIFICATION
SECTION 01330, SUBMITTALS, FOR PROVISIONS
ON THIS SUBJECT. REFERENCES TO SECTION
3.12 ELSEWHERE IN THE CONTRACT DOCUMENTS
SHALL READ AS REFERRING TO THAT SECTION
OF THE SPECIFICATIONS.

DELETE SECTION NC. 3.1%, CLEANING UP, IN ITS
ENTIRETY AND REFER TO SPECIFICATION
SECTION 0I700, PROJECT CLOSE-OUT, FOR
PROVISIONDS ON THIS SUBJECT. REFERENCES
TO SECTION 3.5 ELSEWHERE IN THE CONTRACT
DOCUMENTS SHALL READ AS REFERRING TO
THAT SECTION OF THE SPECIFICATIONS.

ADD THE FOLLOWING SECTION 3.8,
INDEMNIFICATION:

3.186.4IN ADDITION TO THE INSURANCE
REQUIRED TO BE MAINTAINED BY THE
CONTRACTOR AS SET FORTH IN THESE
SUPPLEMENTAL CONDITIONS, THE
CONTRACTOR SHALL INDEMNIFY AND SAVE
HARMLESS THE OWNER, CONSTRUCTION
MANAGER, AND ARCHITECT FROIM AND
AGAINST ALL LOSSES, CLAIMS, DEMANDS,
PATMENT SUITS, ACTIONS, RECOVERIES
AND JUDGMENTS OF EVERY NATURE AND
DESCRIPTION BROUGHT OR RECOVERABDIE
AGAINST IT OR THEM BY REASON OF ANY
NEGLIGENT ACT OR OMISSION OF THE
CONTRACTOR, 1TS AGENT OR EMPLOYEES.
IN ADDITION TO THE INSURANCE
REQUIRED TO BE MAINTAINED 8Y THE
OWNER AS SET FORTH, THE OWNER
SHALL INDEMNIFY AND HOLD HARMLESS
THE CONTRACTOR FROM AND AGAINST
ALL LOSSES, CLAIMS, DEMANDS,
PATMENTS, SUITS, ACTIONS, RECOVERIES
OR JUDGHMENTS OF EVERY NATURE AND
DESCRIPTION BROUGHT OR RECOVERABDLE
AGAINST IT BY REASON OF ANY
NEGLIGENT ACT OR OMISSION OF THE
ONNER, TS AGENT OR EMPLOYEES.

ARTICLE 4 - ADMINISTRATION OF THE CONTRACT

A,

DELETE SECTION 4.7.8.2 CLAIMS FOR ADVERSE
WEATHER FOR DELAYS IN THE CONSTRUCTION
SCHEDULE,

ARTICLE 9 - PATMENTS AND COMPLETION

A

PARAGRAPH A.311: DELETE AND REPLACE
WITH THE FOLLOWING:

'SUCK APPLICATIONS MAY INCLUDE REQUESTS
FOR PAYMENT ON ACCOUNT OF THE CONTRACT
SUM INCLUDING AUTHORIZED ADJUSTMENTS
DOCUMENTED BY A WRITTEN CHANGE ORDER
SIGNED BT THE ORNER AND CONSTRUCTION
MANAGER LESS TEN PERCENT (10%) RETENTION
AND LESS AGGREGATE OF PREVIOUS PAYMENTS
MADE BY THE "CONSTRUCTION PANAGER.Y

ADD THE FOLLOWING AS: PARAGRAPH 4.3.1.3:
"ALL PROGRESS PAYMENTS REQUESTS, OTHER
THAN THE FINAL PROGRESS PAYMENT
REGUEST, SHALL BE ACCOMPANIED BY A
SEPARATE LIST OF ALL SUBCONTRACTORS AND
MATERIAL SUPPLIERS TO BE PAID QUT OF
BAID PROGRESS PATMENT AND THE AMOUNTS
DUE THEM."

ADD THE FOLLOWING AS: PARAGRAPI 3.3.1.4:

YAl PATMENT REQUESTS SHALL BE
SUBMITTED BY CONTRACTOR ON AlA DOCUMENT
G702, THE WORK BEING ITEMZED ACCORDING
TO CATEGORIES DESIGNATEDR ON THE
SCHEDULE OF VALUES., ALl PROGRESS
PATMENT REGQUESTS SHALL BE ACCOMPANIED
BY A RECEIPT, GUARANTEE AND PARTIAL LiEN
WAIVER FROM THE SUBCONTRACTORS AND
MATERIAL SUPPLIERS WHOSE LADOR AND/OR
MATERIALS ARE COVERED BY THE PROGRESS
PATHMENT REQUEST.

ADD THE FOLLOWING AS:

"THE FINAL PROGRESS PAYMENT REQUEST
SHALL BE SUBMITTED UPON SUBSTANTIAL
COMPLETION AFTER RECEIPT OF THE
CERTIFICATE OF QCCUPANCY AND SHALL BE
ACCOMPANIED BY:

PARAGRAPH &3 .4:

1. ORIGINAL WAIVERS OF MECHANIC'S LIENS
FROM ALL WORK, SERVICE LABOR AND/OR
MATERIALS WHICH HAVE BEEN PERFORMED
AND/OR FURNISHED THROUGH THE TIME OF
SUBSTANTIAL COMPLETION,

2. CONTRACTOR'S RELFASE OR WAIVER OF
LIENS, CONDITIONAL UPON RECEIPT OF
FINAL PROGRESS PAYMENT,

3. CONTRACTOR'S AFFIDAVIT COF RELEASE OF
LIENS (AlA DOCUMENT GT06A), THIS
DOCUMENT MUST BE NOTARIZED.

ADD THE FOLLOWING AS: PARAGRAPH 435

"CONTRACTOR'S REQUEST FOR PAYMENT OF
THE TEN PERCENT (I0%) RETENTION MAY BE
MADE ONLY UPON EXPIRATION OF THIRTY (3¢0)
DAYTS AFTER FINAL COMPLETION, OR AS
REQUIRED BY LOCAL ORDINANCE. |7 SHALL BE
ACCOMPANIED BY THE CONTRACTOR'S
AFFIDAVIT OF PATYMENT OF DEBTS AND CLAIMS
(AlA DOCUMENT G706). THIS DOCUMENT PMUST
BE NOTARIZED.

ARTICLE

PARAGRAPHS 43,51 NEW ARTICLE:

AS SCON AS POSSIBLE, BUT IN ANY CASE,
UPON REQUEST FOR PATHENT OF RETENTION,
THE CONTRACTOR SHALL SUBMIT TO
BRANDPARTNERS ALL SPECIFIED WRITTEN
RECORDS, RECORD DRAWINGS, MAINTENANCE
AND OPERATING INSTRUCTIONS AND
CERTIFICATES. THE CONTRACTOR SHALL
SUBMIT WiTH HIS APPLICATION FOR FiNAL
PAYMENT A LETTER FROM WORKMEN'S
COMPENSATION STATING THAT HE 1S 1IN GOOD
STANDING AND THAT AlLL ASSESSMENTS HAVE
BEEN PAID."
PARAGRAPH %.4.3: NEIW ARTICLE:

'FOR THE PURPOSE OF ISSUING ANY
CERTIFICATE UNDER THIS PARAGRAPH,
BRANDPARTNERS SHALL BE ENTITLED TO RELY
ON A STATUTORY DECLARATION FROM THE
CONTRACTOR, IDENTIFYING THE
SUBCONTRACTOR AND THE PORTION OF WORK
DONE BY THE SUBCONTRACTOR WITHCOUT THE
ARCHITECT AND CONSTRUCTION MANAGER
BEING REQUIRED TO EXAMINE THE WORK.®

PARAGRAPH 946
THE FOLLOWING:

PRELETE AND REPLACE WITH

FALL PAYMIENTS EXCEPT PAYMENT OF THE
RETENTION ARE "PROGRESS PAYMENTS."
FiNAL PROGRESS PAYMENT 1S THE LAST
PATMENT PRIOR TG PATMEMNT OF THE
RETENTION.Y

THE

0 - PROTECTION OF PERSONS AND PROPERTY

Al

ARTICLE

ADD THE FOLLOWING AS: PARAGRAPH 10.1.5:

IF REASONABLE PRECAUTIONS WILL BE
INADEQUATE 7O PREVENT FORESEEABLE
BODILY INJURY OR DEATH TO PERSONS
RESULTING FROM A MATERIAL OR SUBSTANCE
ENCOUNTERED ON THE SITE BY THE
CONTRACTOR, THE CONTRACTOR SHALL, UPON
RECOGNIZING THE CONDITION, iMMEDIATELY
STOP WORK IN THE AFFECTED AREA AND
REFPORT THE CONDITION TO THE OWNER AND
CONSTRUCTION MANAGER IN WRITING, THE
CHNER, CONSTRUCTION MANAGER AND
CONTRACTOR SHALL THEN PROCEED N THE
SAHE,MANNER DESCRIBED IN SUBPARAGRAPH
w2

ADD THE FOLLOWING AS: PARAGRAPH 10.1.6:

THE OWNER SHALL BE RESPONSIBLE FOR
CRTAINING THE SERVICES OF A LICENSED
LABORATORY TO-VERIFY A PRESENCE OR
ARSENCE OF THE MATERIAL OR SUBSTANCE
REPORTED BY THE CONTRACTOR AND, iN THE
EVENT SUCH MATERIAL OR SUBSTANCE 1S
FOUND TCO BE PRESENT, TO VERIFY THAT IT
HAS BEEN RENDERED HARMLESS. UNLESS
CTHERWISE REQUIRED BY THE CONTRACT
DOCUFENTS, THE OWNER SHALL FURNISH N
WRITING TO THE CONTRACTOR AND
CONSTRUCTION MANAGER THE NAMES AND
QUALIFICATIONS OF PERSONS OR ENTITIES WHO
ARE TO PERFORM THE TASK OF REMOVAL CR
SAFE CONTAINMENT OF SUCH MATERIAL OR
SUBSTANCE. THE CONTRACTOR AND
CONSTRUCTION MANAGER WILL PROMPTLY
REPLY TO THE COWNER IN IWRITING STATING
WHETHER OR NOT EITHER HAS REASONABLE
COBJECTION TO THE PERSONS OR ENTITIES
FPROPOSED BY THE OWNER. IF EITHER THE
CONTRACTOR, CONSTRUCTION MANAGER, OR
THE ARCHITECT HAS AN CBJECTION TO A
PERSON OR ENTITY PROPOSED BY THE OWNER,
THE COWNER SHALL PROPOSE ANOTHER TO
WHOM THE CONTRACTOR AND THE
CONSTRUCTION MANAGER HAVE NO REASONABLE
OBJECTION.®

U_— INSURANCE

A,

GENERAL CONTRACTOR TC PROVIDE BUILDER'S
RISK INSURANCE POLICY AND TC PAY POLICY
MINIFURM, GENERAL CONTRACTOR SHALL BE
RESPONSIBLE FOR FILING ALL CLAIMS AND FOR
PATMENT OF THE POLICY DEDUCTIBLE.

I, WORKMAN'S COMPENSATION: EMPLOTERS
LIABILITY - COVERAGE B, $500,000.00
LifT

2. COMPREMENSIVE GENERAL LIABILITY:
COMBINED PERSONAL INJURY AND
PROPERTY DAMAGE SINGLE LIMIT
$1,000,000.00 AGGREGATE

3. AUTOMOBILE LIABILITY: COMBINED BODLY
NIURY AND PROPERTY DAMAGE SINGLE
LIMIT OF $1,000,000.00

4. EXCESS LIABILITY: $2,000,000.60
COMBINED SINGLE LIMIT FOR EACH
OCCURRENCE

PARAGRAPH [1.1,2:
THE FOLLOWING:

DELETE AND REPLACE WITH

'CONTRACTOR SHALL SECURE, PAY FOR AND
MAINTAIN OR CAUSE TS SUBCONTRACTOR(S)
TC SECURE, PAY FOR AND MAINTAIN DURING
PREPARATICN OF PREMISES, THE FOLLOWING
INSURANCE, IN THE FOLLOWING AMOUNTS,
WHICH SHALL DE ENDORSED IN ALL POLICIES
TO INCLUDE THE ARCHITECT, THE
ONSTRUCTICN MANAGER, THE OWNER AND THE
TENANT AS INSURED PARTIES, AND WHICH
SHALL PROVIDE IN ALL POLICIES THAT OWNER
AND TENANT SHALL ENDEAVOR TO BE GIVE
THIRTY (30) DAYS PRIOR WRITTEN NOTICE OF
ANT ALTERATION OR TERMINATION OF
COVERAGE IN AMOUNTS AS SET FORTH BELOW.'

END OF SECTICN

DIVISION 1

SECTION 01310 -PROJECT IMANAGEMENT AND
COCRDINATION

PART t

- GENERAL

L1 COORDINATION

A,

GENERAL CONTRACTOR: COORDINATE
CONSTRUCTION ACTIVITIES INCLUDED UNDER
VARIOUS SECTIONS OF THESE SPECIFICATIONS
TO ASSURE EFFICIENT AND ORDERLY
INGTALLATION OF EACH PART OF THE WORK.
COORDINATE CONSTRUCTION OPERATIONS
INCLUDED UNDER DIFFERENT SECTION OF THE
SPECIFICATIONS THAT ARE DEPENDANT UPON
EACH OTHER FOR PROPER INSTALLATION,
CONNECTION AND OPERATIOM.

1. WHERE INSTALLATION OF ONE PART OF
THE WORK 1S DEPENDENT ON
INGTALLATION OF OTHER COMPONENTS,
EITHER BEFORE OR AFTER TS OWN
INSTALLATION, SCHEDULE CONGTRUCTION
ACTIVITIES IN THE SEQUENCE REQUIRED TO
CRTAIN THE BEST RESULTS. WHERE
AVAILABILITY OF SPACE |3 LIMITED,
COORDINATE INSTALLATION OF DIFFERENT
COMPONENTS TC ASSURE MAXIMUM
ACCESSIBILITY FOR REQUIRED
MAINTENANCE, SERVICE AND REPAIR.

2, PMAKE ADEQUATE PROVISIONS TO
ACCOMMODATE ITEMS SCHEDULED FOR
LATER INSTALLATION.

WHERE NECESSARY, CONTRACTOR SHALL
PREPARE MEMORANDA FOR DISTRIBUTION TO
EACH PARTY INVOLVED QUTLINING SPECIAL
PROCEDURES REQUIRED FOR COCRDINATION.
INCLUDE SUCH ITEMS AS REQUIRED NOTICES,
REPCORTS, AND ATTENDANCE AT MEETINGS.

i PREPARE SIMILAR MEMORANDA FOR THE
CONSTRUCTION MANAGER AND SEPARATE
SUBCONTRACTORS WHERE COORDINATION
CF THEIR WORK 1S REQUIRED,

ADMINISTRATIVE PROCEDURES: GENERAL
CONTRACTOR SHALL COORDINATE SCHEDULING
AND TIMING OF REQUIRED ADMINISTRATIVE
PROCEDURES WITH OTHER CONSTRUCTION
ACTIVITIES TO AVOID CONFLICTS AND ENSURE
CRDERLY PROGRESS OF THE WORK., SUCH
ADMINISTRATIVE ACTIVITIES INCLUDE, BUT ARE
NOT LIMHTED 7O, THE FOLLOWING:

PREPARATION OF SCHEDULES,
INSTALLATION AND REMOVAL OF
TEMPORARY FACILITIES.
DELIWVERY AND PROCESSING OF
SUBMITTALS,

PROGRESS MEETINGS.

PROJECT CLOSE-QUT ACTIVITIES.

PROGRESS SCHEDULE: THE PROGRESS
SCHEDULE WiLL BE DEVELOPED BY THE
GENERAL CONTRACTOR., EACH
SUBCONTRACTOR WILL PROVIDE INPUT INTC
THE SCHEDULE. HE WILL BE REQUESTED TO
FURNISH INFORMATION REGARDING ALLOWANCES
REQUIRED FOR PRODUCING SUBPMITTALS,
FABRICATION, DELIVERY AND PERTINENT
DATES FOR THE COMPLETION OF HIS WORK.

ma @ N

PROJECT MEETINGS: THE GENERAL
CONTRACTOR WILL CONDUCT REGULAR JOB
SITE PROGRESS MEETINGS ON A SCHEDULE TO
BE DETERMINED AFTER AWARD OF
SUBCONTRACTS. EACH MEETING 1S TO BE
ATTENDED BY THE SUBCONTRACTOR'S ON-SITE
SUPERINTENDENT OR FOREMAN. A
REPRESENTATIVE OF THE SUBCONTRACTOR
WHO 1S AUTHORIZED TO COBLIGATE THE
COMPANY TO 1SSUES OF SCHEDULE, MANPOWER
AND PROBLEM SOLYING DECISIONS FOR THE
SUBCONTRACTOR WILL ALSO ATTEND EACH
MEETING.

1.2 LAYOUT OF WORK

A,

GENERAL CONTRACTCR: COORDINATE WORK
WITH OTHER TRADES AND SCHEDULE
PARTITION LATOUT TO EXPEDITE THE WCORK.
OTHER TRADES SHALL BE RESPONSIBLE FOR
LOCATING AND COORDINATING THEIR WORK.

1 LOCATE SITE WORK ITEMS, INCLUDING
CURBS, WALKS, AND OTHER ITEMS TO
FACILITATE PROFPER FLACEMENT OF
EXTERIOR LIGHT FIXTURES, CATCH BASINS,
MANHOLES, AND SHMILAR CONSTRUCTION
WHICH 1S5 LOCATED BY THE APPROPRIATE
SUBCONTRACTOR.

1.3 SUBMITTALS

AL

STAFF NAMES: SUBCONTRACTOR SHALL WITHIN
B DAYS AFTER NOTICE TO PROCEED, SUBMIT
A LIBST OF THE SUBCONTRACTOR'S PRINCIPAL
STAFF ASSIGNMENTS, INCLUDING THE
SUPERINTENDENT AND QTHER PERSONNEL IN
ATTENDANCE AT THE SITE; IDENTIFY KEY
INDIVIDUALS, THEIR DUTIES AND
RESPONSIBILITIES; 1.IST THEIR ADDRESSES AND
TELEPHONE NUMBERS.

1, GENERAL CONTRACTOR SHALL POST
COPIES OF THE LIST iN THE PROJECT
MEETING ROOM, THE TEMPORARY FIELD
OFFICE, AND EACH TEMPORARY
TELEFPHONE.

PART 2 — PRODUCTS (NOT APPLICABLE)

PART 3 — EXECUTION

3.1 GENERAL INSTALLATION PROVISIONS

AL

INGPECTION OF CONDITIONS: REQUIRE
INSTALLER OF EACH MAJOR COMPONENT TO
INSPECT BOTH THE SUBSTRATE AND
CONDITIONS UNDER WHICH WORK S TO BE
PERFORMED., DO NOT PROCEED UNTIL
UNSATISFACTORY CONDITIONS HAVE BEEN
CORRECTED IN AN ACCEPTABLE MANNER.

FMANUFACTURER'S INSTRUCTIONS:
SUBCONTRACTORS SHALL COFPLY WITH
MANUFACTURER'S INSTALLATION INSTRUCTIONS
AND RECOMMENDATIONS, TO THE EXTENT THAT
THOSE INSTRUCTIONS AND RECOMMENDATIONS
ARE MORE EXPLICIT OR STRINGENT THAN
REQUIREMENTS CONTAINED IN THE CONTRACT
DOCUMENTS,

SUBCONTRACTOR SHALL INSPECT MATERIALS
OR EQUIPHMENT IMMEDIATELY UPON DELIVERY
AND AGAIN BEFORE INSTALLATION. REJECT
DAMAGED AND DEFECTIVE ITEMS.

SUBCONTRACTORS SHALL PROVIDE
ATTACHMENT AND CONNECTION DEVICES AND
METHODS NECESSART FOR SECURING WORK.
SECURE WORK TRUEZ TO LINE AND LEVEL,
ALLOW FOR EXPANSION AND BUILDING
MOVEMENT. :

VISUAL EFFECTS: SUBCONTRACTOR SHALL
PROVIDE UNIFORM JOINT WIDTHS IN EXPOSED
HWORK. ARRANGE JOINTS IN EXPOSED WORK TO
CBTAIN THE BEST VISUAL EFFECT. REFER
QUESTIONABLE CHOICES TO THE CONTRACTOR
FOR FINAL DECISION BY THE ARCHITECT.

SUBCONTRACTOR SHALL RECHECK
MEASUREMENTS AND DIMENSIONS, BEFORE
STARTING INSTALLATION.

SUBCONTRACTOR SHALL INSTALL EACH
COMPONENT DURING WEATHER CONDITIONS AND
PROJECT STATUS TO ENSURE BEST POSSIBLE
RESULTS. 1SOLATE EACH PART OF COMPLETED
CONSTRUCTION FROM INCOMPATIBLE MATERIAL
A% NECESSARY TO PREVENT DETERIORATION.

SUBCONTRACTOR SHALL COORDINATE
TEMPORARY ENCLOSURES WITH REQUIRED
INSPECTIONS AND TESTS, TO MINIMIZE THE
NECESSITY OF UNCOVERING COMPLETED
CONSTRUCTION FOR THAT PURPOSE.

2.2 CLEANING AND PROTECTION

Al

DURING HANDLING AND INSTALLATION,
SUBCONTRACTOR SHALL CLEAN AND PROTECT
CONSTRUCTION IN PROGRESS AND ADJOINING
MATERIALS IN PLACE. APPLY PROTECTIVE
COVERING WHERE REQUIRED TO ENSURE
PROTECTION FROM DAMAGE OR DETERIORATION
AT SUBSTANTIAL COMPLETION.

GENERAL CONTRACTOR: REPAIR DAMAGES TO
NEW AND EXISTING WORK CAUSED BT WCORK
OPERATIONS AND BACK CHARGE TO
RESPONSGIBLE TRADE, DAMAGES WHICH
CANNOT BE ASSIGNED TO A PARTICULAR
TRADE OR ARE DUE TO VANDALISM SHALL BE
THE RESPONSIBILITY OF THE TRADE WHOSE
WORK 1S DAMAGED AND HIS SURETIES,

END OF SECTION
SECTION 01330 - SUDMITTALS
PART § - GENERAL

Ll SUMMARY

A

THIS SECTION SPECIFIES ADMINISTRATIVE AND
PROCEDURAL REGQUIREMENTS FOR SUBMITTALS
REQUIRED FOR PERFORMANCE OF THE WNORK,
INCLUDING:

SUBMITTAL SCHEDULE.

SUBMITTAL PROCEDURE.
ARCHITECT'S ACTION ON SUBMITTAL
REVIEW.

i,

2. SHOP DRAIINGS.

2. PRODUCT DATA,

4. SAMPLES.

5. LIST OF SUBCONTRACTORS AND
SUPPLIERS,

o,

7.

ADMINISTRATIVE SUBMITTALS: REFER TO
OTHER DIVISION 1 SECTIONS AND OTHER
CONTRACT DOCUMENTS FOR REQUIREMENTS
FOR ADMINISTRATIVE SUBMITTALS. SUCH
SUBMITTALS INCLUDE, BUT ARE NOT LIMITED
T8

PERMITS.

APPLICATION FOR PAYMENT.
PERFORMANCE AND PAYMENT BONDS.
RELEASE OF LIENS.

INSURANCE CERTIFICATES.

RN

RELATED SECTIONS:

i, INSPECTION AND TEST REFPORTS FOR
QUALITY CONTROL. - REF: SEE INDIVIDUAL
SECTIONS.

1.2 PROJECT CLOSE-OUT, SECTION O1700:

A
B,
C.

RECORD “AS-BUILT" DRAWINGS.
OPERATING AND MAINTENANCE MANUALS.
GUARANTY/WARRANTY DOCUMENTS.

PART 2 - PRODUCTS

2.1 SUBMITTAL SCHEDULE

Al

SUBCONTRACTORS SHALL PREPARE AND
SUBMIT TO GENERAL CONTRACTOR BEFORE
FIRST APPLICATION FOR PAYMENT A PROPOSED
SCHEDULE OF SUBMITTALS INCLUDING SHOP
AND SETTING DRAWINGS., SCHEDULE OF
SUBMITTALS SHALL INDICATE ANTICIPATED
DATES SUBMITTALS WILL BE SUBMITTED FOR
REVIEW AND BE COORDINATED WiTH THE
CONSTRUCTION SCHEDULE S0 AS TO PERMIT A
MINIMUM TING WEEKS THE PERIOD FOR REVIEW
AND APPROVAL OF EACH SUBMITTAL BY
CONSTRUCTION MANAGER, ARCHITECT, AND
PROJECT ENGINEERS WHILE ALLOWING
SUFFICIENT THME FOR FABRICATION AND
SHIPMENT TO MAINTAIN THE CONSTRUCTION
SCHEDULE. SEE SUBMITTAL SCHEDULE AT END
OF THIS SECTION. .

1 PREFARE THE SCHEDULE IN
CHRONOLOGICAL ORDER; INCLUDE
SUBMITTALS REQUIRED DURING THE FIRST
45 DAYS OF CONSTRUCTION, PROVIDE THE
FOLLOWING INFORMATION:

a.  SCHEDULED DATE FOR THE FIRST

SUBMITTAL.

RELATED SECTION NUMBER.

SUBMITTAL CATEGORY.

NAME OF SUBCONTRACTOR.

DESCRIPTION OF THE PART OF THE

WORK COVERED,

F. SCHEDULED DATE FOR SUBMITTAL, iF
ANTICIPATED,

g. SCHEDULED DATE OF ARCHITECT'S
FiNAL RELEASE OR APPROVAL.

pony

SCHEDULE UPDATING: GENERAL CONTRACTOR
SHALL COORDINATE WITH ITS
SUBCONTRACTORS AMD SUPPLIERS AND REVISE
SCHEDULE WHERE REVISIONS HAVE BEEN
RECOGNIZED OR MADE. ISSUE THE UPDATED
SCHEDULE INFORMATION TO THE CONSTRUCTION
MANAGER.

LARGE SETS OF SHOP DRAWINGS REQUIRING
MORE THAN TWO WEEKS FOR REVIEW MUST BE
SPECIFICALLY PROVIDED IN SCHEDULE,
SIMULTANECUS SUBMITTALS OF MULTIPLE SETS
OF SHOP DRAKWINGS AND COTHER VOLUMINOUS
SUBMITTALS SHALL BE AVOIRDED. THE
SCHEDULE 1S SUBJECT TO REVIEW AND
APPROVAL OF GENERAL CONTRACTOR AND
CONSTRUCTION MANAGER.

2.2 SHOP DRAWINGS

A,

SUBCONTRACTOR SHALL SUBMIT NEWLY
PREPARED INFORMATION, DRAWN TO ACCURATE
SCALE, HIGHLIGHT, ENCIRCLE, OTHERWISE
INDICATED DEVIATIONS FROM THE CONTRACT
DOCUMENTS, DO NOT REPRODUCE CONTRACT
DOCUMENTS OR COPY STANDARD INFORMATION
AS THE BASIS OF SHOP DRAWINGS.

STANDARD INFORMATION PREPARED WITHOUT
SPECIFIC REFERENCE TO THE PROJECT 1S NOT
CONSIDERED SHOP DRAWINGS.

SHOP DRAWINGS INCLUDE FABRICATION AND
INSTALLATION DRAWINGS, SETTING DIAGRAMS,
SCHEDULED PATTERNS, TEMPLATES AND
SIMILAR DRAWINGS, INCLUDE THE FOLLOWING
INFORMATION:

DIMENSIONS,

IDENTIFICATION OF PRODUCTS AND

MATERIALS INCLUDED,

COMPLIANCE WITH SPECIFIED STANDARDS.

NOTATION OF COORDINATION

REQUIREMENTS.

NOTATION OF DHMENSIONS ESTABLISHED BY

FIELD MEASUREMENT.

SHEET SiZE: EXCEPT FOR TEMPLATES,

PATTERNS ANDY SIMILAR FULL~-SIZE

DRAMWINGS, SUBMIT LARGER THAN THIS

MAY BE RETURNED BY CONSTRUCTION

MANAGER WITHCUT REVIEW.

7. SUBMITTAL: SUBMIT FIVE SETS OF
PRINTS FOR ALL SHOP DRAWINGS DIRECT
TO GENERAL CONTRACTOR WHO SHALL
REVIEW SHOP DRAWINGS AND MAKE
FURTHER DISTRIBUTION TO CONSTRUCTION
MANAGER.

&, DO NOT USE SHOP DRAWINGS WITBOUT AN

APPROPRIATE FINAL STAMP INDICATING

ACTION TAKEN IN CONNECTION WITH

CONSTRUCTION.

LS G L NS L T

2.3 PRODUCT DATA

Al

PRODUCT DATA SHALL BE SUBMITTED AS
REQUIRED N VARIOUS SPECIFICATION SECTIONS.
PRODUCT DATA SUBMITTALS ARE COMPARABLE
TO SHOP DRAWINGS, BUT ARE FURTHER
DEFINED AS FOLLOWS.

COLLECT PRODUCT DATA INTC A SINGLE
SUBMITTAL FOR FACH FLEMENT OF
CONGTRUCTION OR SYSTEM. PRODUCT DATA
INCLUDES PRINTED INFORMATION SUCH AS
MANUFACTURER'S [INSTALLATION INGTRUCTIONS,
CATALCG CUTS, STANMDARD COLOR CHARTS,
ROUGH-IN DIAGRAMS AND TEMPLATES,
STANDARD WIRING DIAGRAMS AND
PERFORMANCE CURVES. WHERE PRODUCT
DATA MUST BE SPECIALLY PREPARED BECAUSE
STANDARD PRINTED DATA 1S NOT SUITABLE
FOR USE, SUBMIT AS "SHOFP DRAWINGS',

i, MARK _EACH COPY TO SHOW APPLICABLE
CHOICES AND OPTIONS, WHERE PRINTED
PRODUCT DATA INCLUDES INFORMATION ON
SEVERAL PRODUCTS, SOME OF WHICH ARE
NOT REQUIRED, MARK COPIES TO INDICATE
THE APPLICABLE INFORMATION. INCLUDE
THE FOLLOWING INFORMATION:

6. FANUFACTURER'S PRINTED
RECOMMENDATIONS.

b, COMPLIANCE WITH RECOGNIZED TRADE
ASSOCIATION STANDARDS,

o, COMPLIANCE WITH RECOGNIZED
TESTING AGENCY STANDARDS.

d.  APPLICATION OF TESTING AGENCT
LABELS AND SEALS.

e. NOTATION OF DIMENSION VERIFIED BY
FIELD MEASUREMENT.

f. NOTATION OF COORDINATION
REQUIREMENTS,

2. DO NOT SuBMIT PRODUCT DATA UNTIL
COMPLIANCE WITH REQUIREMENTS OF THE
CONTRACT DOCUMENTS HAS BEEN
CONFIRMED.

3. SUBMITTALS: SUBMIT FIVE SETS OF
PRINTS OF EACH REQUIRED SUBMITTAL TC
GENERAL CONTRACTOR. SUBMIT Tho
EXTRA COPIES WHERE REQUIRED FOR
MAINTENANCE MANUALS. COPIES WILL BE
RETAINED AS INDICATED FOR SHCOP
DRAKWINGS.

4., DISTRIBUTION: FURNISH COPIES OF FINAL
SUBMITTAL TO INSTALLERS,
SUBCONTRACTORS, SUPPLIERS,
MANUFACTURERS, FABRICATORS, AND
OTHERS REQUIRED FOR PERFORMANCE OF
CONSTRUCTION ACTIVITIES.

a. DO NOT PROCEED WITH INSTALLATION
UNTIL AN APPLICABLE COPY OF
PRODUCT DATA 15 IN THE INSTALLER'S
POSSESSION.

b, DO NOT PERMIT USE OF UNMARKED
COPIES OF PRODUCT DATA IN
CONNECTION WITH CONSTRUCTION,

2.4 SAMPLES

Al

o8

SAMPLES SHALL BE SUBMITTED AS REQUIRED
IN VARIOUS SPECIFICATION SECTIONS. SAMPLE
SUBMITTALS ARE COMPARABLE TO SHOP
DRAWINGS, BUT ARE FURTHER DEFINED AS
FOLLOWS.

SUBMIT FULL-SIZE, FULLY FABRICATED
SAMPLES CURED AND FINISHED AS SPECIFIED
AND PHYSICALLY IDENTICAL WITH THE
MATERIAL OR PRODUCT PRCOPOSED. SAMPLES
INCLUDE PARTIAL SECTIONS OF MANUFACTURED
OR FABRICATED COMPONENTS, CUTS OR
CONTAINERS OF MATERIALS, COLOR RANGE
SETS, AND SWATCHES SHOWING COLOR,
TEXTURE AND PATTERN.

1. MOUNT, DISPLAY, OR PACKAGE SAMPLES
IN THE MANNER SPECIFIED TO FACILITATE
REVIEW OF GQUALITIES NDICATED,
PREPARE SAMPLES TO MATCH THE
ARCHITECT'S SAMPLE. INCLUDE THE
FOLLOWING:

a,  GENERIC DESCRIPTION OF THE SAMPLE.

b, SAMPLE SOURCE.

e PRODUCT NAME OR NAME OF
MANUFACTURER.

d.  COMPLIANCE WITH RECOGNIZED
STANDARDS.

€. AVAILABILITY AND DELIVERY THIE.

£, WHERE VARIATION OF COLOR,
PATTERN, TEXTURE OR OTHER
CHARACTERISTICS ARE INHERENT IN
THE MATERIAL OR PRODUCT
REPRESENTED, SUBMIT MULTIPLE
UNITS (NOT LESS THAN 3), THAT
SHOW APPROXIMATE LTS OF THE
VARIATIONS,

. REFER TO OTHER SPECIFICATION
SECTIONS FOR REQUIREMENTS FOR
SAMPLES THAT ILLUSTRATE
HORKIMANSHIP, FABRICATION
TECHNIQUES, DETAILS OR ASSEMBLY,
CONNECTIONS, OPERATION AND
SIMILAR CONSTRUCTION
CHARACTERISTICS.

SUBMITTALS: EXCEPT FOR SAMPLES
ILLUSTRATING ASSEMBLY DETAILS,
WORKMANSHIP, FADRICATION TECHNIQUES,

'CONNECTIONS, OPERATION AND SIMHLAR

CHARACTERISTICS, SUBMIT 3 SETS; ONE WILL
BE RETURNED MARKED WITH THE ACTION
TAKEN,

I MAINTAIN SETS OF SAMPLES, AS
RETURNED, AT THE PROJECT SITE, FOR
GUALITY COMPARISONS THROUGHOUT THE
COURSE OF CONSTRUCTION.

DISTRIBUTION OF SAMPLES: PREPARE AND
DISTRIBUTE ADDITIONAL SETS 1O
SUBCONTRACTORS, MANUFACTURERS,
FABRICATORS, SUPPLIERS, INSTALLERS, AND
OTHERS AS REQUIRED FOR PERFORMANCE OF
THE WORK.

1. FIELD SAMPLES SPECIFIED IN INDIVIDUAL
SECTIONS ARE SPECIAL TYPES OF
SAMPLES. FIELD SAMPLES ARE FULL-SIZE
EXAMPLES ERECTED ON SITE TO
(LLUSTRATE FINISHES, COATINGS, OR
FINISH MATERIALS AND TO ESTABLISH THE
STANDARD BY WHICH THE WORK Will. BE
JUDGED. COMPLY WITH SUBMITTAL
REQUIREMENTS TO THE FULLEST EXTENT
POSSIBLE. PROCESS TRANSMITTAL FORMS
TO PROVIDE A RECORD OF ACTIVITY,

2.5 LIST OF SUPPLIERS AND SUBCONTRACTORS

Al

EACH SUDCONTRACTOR SELECTED FOR
CONTRACT WORK SHALL SUBMIT A COMPLETE
LiST OF THEIR SUBCONTRACTORS AND
SUPPLIERS OF MAJOR MATERIALS AND
EQUIPMENT BEFORE FIRST APPLICATION FOR
PATHMENT FOR GENERAL CONTRACTOR AND
CONSTRUCTION MANAGER APPROVAL. USE OF
THESE MATERIALS AND EQUIPMENT Wil BE
BINDING ON SUBCONTRACTOR. LiST ONLY ONE
UNLESS MORE THAN ONE OCCURS UNDER
HEADING, IN WHICH CASE SPECIFY, (EXAMPLE:
JOSAM & AMERICAN STANDARD, NOT JOSAM OR
AMERICAN STANDARD ).

PART 3 — EXECUTION

3.1 SUBMITTAL PRCOCEDURES

AL

COORDINATION:  COORDINATE PREPARATION
AND PROCESSING OF SUBMITTALS WITH
PERFORMANCE OF CONSTRUCTION ACTHVITIES.
TRANSMIT EACH SUBMITTAL SUFFICIENTLY IN
ADVANCE OF PERFORMANCE OF RELATED
CONSTRUCTION ACTIVITIES TO AVOID DELAY.

I, COORDINATE EACH SUBMITTAL WITH
FABRICATION, PURCHASING, TESTING
DELIVERY, OTHER SUBMITTALS AND
RELATED ACTIVITIES THAT REQUIRE
SEQUENTIAL ACTIVITY.

2. COORDINATE TRANSMITTAL OF DIFFERENT
TYPES OF SUBMITTALS FOR RELATED
ELEMENTS OF THE WORK SO PROCESSING
WILL NOT BE DELAYED BY THE NEED TO
REVIEW SUBPMITTALS CONCURRENTLY FOR
COCRDINATION,

THE CONSTRUCTION MANAGER RESERVES THE
RIGHT TO WITHHOLD ACTION ON A SUBMITTAL
REQUIRING COORDINATION WITH OTHER
SUBMITTALS UNTIL RELATED SUBMITTALS ARE
RECEIVED,

PROCESSING: ALLOW SUFFICIENT REVIEW TiME
SO THAT INSTALLATION Will NOT BE DELAYED
AS A RESULT OF THE TiME REQUIRED TO
PROCESS SUBMITTALS, INCLUDING TIME FOR
RESUBMITTALS.

L ALLOW THO WEEKS BY THE CONSTRUCTION
MANAGER FOR INITIAL REVIEW. ALLOW
ADDITIONAL TIME F PROCESSING MUST BE
DELAYED TO PERMIT COORDINATION WITH
SUBSEQUENT SUBMITTALS. THE
CONSTRUCTION MANAGER WH.L PROMPTLY
ADVISE THE CONTRACTOR WHEN A
SUBMITTAL BEING PRQCESSED MUST BE
DELAYED FOR COORDINATION.

2. ALLOW THO WEEKS FOR REPROCESSING
EACH SUBMITTAL,

3. NO EXTENSION OF CONTRACT TIME Wil BE
AUTHORIZED BECAUSE OF FAHLURE TO
TRANSMIT SUBMITTALS TO THE GENERAL
CONTRACTOR SUFFICIENTLY IN ADVANCE OF
THE WORK TO PERMIT PROCESSING AS
SPECIFIED.

SUBMITTAL PREPARATION: PLACE A
PERMANENT LABEL OR TITLE BLOCK ON EACH
SUBMITTAL FOR IDENTIFICATION. INDICATE
THE NAME OF THE ENTITY THAT PREPARED
EACH SUBMITTAL ON THE LABEL OR TITLE
BLOCK. INCLUDE THE FOLLOWING INFORMATION
ON THE LABEL FOR PROCESSING AND
RECORIZNG ACTION TAKEN.

PROJECT NAME,

PATE.

NAME AND ADDRESS OF CONSTRUCTION
MANAGER.

NAME AND ADDRESS OF ARCHITECT,
NAME AND ADDRESS OF CONTRACTOR,
NAME AND ADDRESS OF SUBCONTRACTOR.
NAME AND ADDRESS OF SUPPLIER.

NAME OF MANUFACTURER,

CNpos W

PROVIDE A SPACE APPROXIMATELY 4%x5" ON
THE LABEL OR BESIDE THE TITLE BLOCK ON
SHOP DRAWINGS TO RECORD THE
CONTRACTOR'S REVIEIW AND APPROVAL
MARKINGS AND THE ACTION TAKEN,

L AN IMPRINT OF THE STAMP, SIGNED AND
DATED BY THE CONTRACTOR, SHALL BE
MADE ABOVE THE TITLE BLOCK OF THE
SUBMITTED SHCOP DRAWINGS, ON PRODUCT
DATA I A LOCATION IWHICH WLl NOT
CBSCURE THE INFORMATION, OR ON A TAG
USED TO IDENTIFY SAMPLES AND SIPHLAR
SUBMITTALS.

2. SHOP DRAWINGS WHICH DO NOT BEAR THE
IMPRINT OF THE STAMP, SIGNED AND
DATED BY THE CONTRACTOR, OR WHICH
DO NOT REASONABLY COMPLY WITH THE
CONTRACT DOCUMENTS SHALL BE
RETURNED TO THE CONTRACTOR, SHIPPING
CHARGES COLLECT, AND WITHOUT REVIEW.

SUBMITTAL TRANSMITTAL: PACKAGE EACH
SUBMITTAL APPROPRIATELY FOR TRANSMITTAL
AND HANDLING, TRANSMIT EACH SUBMITTAL
FROM SUBCONTRACTOR TC GENERAL
CONTRACTOR USING A TRANSMITTAL FORM.
SUBMITTALS RECEIVED FROM SOURCES OTHER
THAN THE GENERAL CONTRACTOR WILL BE
RETURNED WITHOUT ACTION.

1. ON THE TRANSMITTAL RECORD RELEVANT
INFORMATION AND REQUESTS FOR DATA.
ON THE FORM, OR SEPARATE SHEET,
RECORD DEVIATIONS FROM CONTRACT
DOCUMENT REQUIREMENTS, INCLUDING
MINOR VARIATIONS AND LIMITATIONS,
INCLUDE CONTRACTOR'S CERTIFICATION
THAT INFORMATION COMPLIES WITH
CONTRACT DOCUMENT REQUIREMENTS.

3.2 CONSTRUCTION MANAGER'S ACTION

Al

EXCEPT FOR SUBMITTALS FOR RECORD,
INFORMATION OR SIMILAR PURPOSES, WHERE
ACTION AND RETURN IS REQUIRED OR
REQUESTED, THE ARCHITECT WILL REVIEW
EACH SUBMITTAL, MARK TO INDICATE ACTION
TAKEN, AND RETURN PROMPTLY.

I COMPLIANCE WiITH SPECIFIED
CHARACTERISTICS IS THE
SUBCONTRACTOR'S RESPONSIBILITY AS
INDICATED IN AGREEMENT FORM.

ACTION STAMP:  ARCHITECT WILL STAMP EACH
SUBMITTAL WITH A UNIFORM,
SELF-EXPLANATORY ACTION STAMP., STAMP
WILL BE APPROPRIATELY MARKED, AS
FOLLOWS, TO INDICATE THE ACTION TAKEN:

. FINAL UNRESTRICTED RELEASE: WHERE
SUBMITTALS ARE MARKED “REVIEWED WITH
NO CORRECTION', THAT PART OF THE
WORK COVERED BY THE SUBMITTAL MAY
PROCEED PROVIDED 1T COMPLIES WITH
REQUIREMENTS OF THE CONTRACT
DOCUMENTS; FINAL ACCEPTANCE WILL
DEPENIY UPON THAT COMPLIANCE.

2. FINAL-BUT-RESTRICTED RELEASE: WHEN
SUBMITTALS ARE MARKED "REVIEWED WITH
CORRECTIONY, THAT PART OF THE WORK
COVERED BY THE SUBMITTAL MAY
PROCEED PROVIDED [T COMPLIES WITH
NOTATIONS OR CORRECTIONS ON THE
SUBMITTAL AND REQUIREMENTS OF THE
CONTRACT DOCUFMENTS; FINAL ACCEPTANCE
WiLL DEPEND ON THAT COMPLIANCE.

3. RETURNED FOR RESUSMITTAL: WHEN
SUBMITTAL 1S MARKED "REVISE AND
RESUBMIT", DO NOT PROCEED WITH THAT
PART OF THE WORK COVERED BY THE
SUBMITTAL, INCLUDING PURCHASING,
FABRICATION, DELIVERT, OR OTHER
ACTIVITY, REVISE OR PREPARE A NEW
SUBMITTAL IN ACCORDANCE WITH THE
NOTATIONS; RESUBMIT WITHOUT DELAT,
REPEAT {F NECESSARY TO OBTAIN A
DIFFERENT ACTION MARK. DO NOT PERMIT
SUBMITTALS MARKED 'REVISE AND
RESUBMIT" TO BE USED AT THE PROJECT
SITE, OR ELSEWHERE WHERE WORK 1S N
PROGRESS.

4, RETURN FOR RESUBMITTAL: WHEN
SUBMITTAL 15 MARKED "REJECTED", DO
NOT PROCEED WITH THAT PART OF THE
WORK, COVERED BY THE SUBMITTAL.
SUBMITTAL HAS FAILED TO COMPLY WITH
SPECIFICATION, PREPARE A NEW
SUBMITTAL TC COMPLY WiTH
CONSTRUCTION DOCUMENTS AND RESUBMIT
WITHOUT DELAY.

5. OTHER ACTION: WHERE A SUBMITTAL 1S
PRIMARILY FOR INFORMATION OR RECORD
PURPOSES, SPECIAL PROCESSING OR
OTHER ACTIVITY, THE SUBMITTAL WiLL BE
RETURNED, MARKED "FOR INFORMATION
ONLY™.

APPROVAL BY THE CONSTRUCTION MANAGER
DOES NOT RELIEVE SUBCONTRACTOR OF
RESPONSIBILITY TO COMPLY WiTH CONTRACT
REQUIREMENTS.

END OF SECTION

REQUIRED SUBMITTALS
TYPE OF SUBMITTAL REMARKS e .
SECTION TITLE - (BEE KETED bra nd§§§§ %@%?%
SHOP [ PRODUCT | oyip) o | TANUR. UALIFICATION, o "o ™0 :
DIWGS. DATA CERTIFICATE | DATA ES BELOW)
C2055 | 5005 €]
02060 | AGGREGATE 0 BrandPartners Group, Inc.
02512 | SITE WATER DISTRIBUTION 'O 10 Main Street
02539 | SANTARY SEWAGE SYSTEMS N Rochester, NH 03839
02620 | SUBDRANAGE o Phone: 603.335.1400
02630 | STORM DRANAGE {1 Fax: 603.335.1765
02633 | 5711, DRAIN MANHOLES, FRAMES &
02740 | FLEXBLE PAVEMENT D
02780 | RIGID PAVEMENT o ARCHITECT
03300 | CAST-IN-PLACE CONCRETE ® (&)
04200 | UNIT MASONRY ASSEMBLIES )
04720 CAST STONE ASSEMBLIES NA
D4BIS | GLASS UNIT MASONRY ASSEM. NA
OBIC0 | STRUCTURAL STEEL 9 A
08200| STEEL JOISTS NA SHREMSHOCK
05200 | METAL ROOF DECK NA
ARCHITECTS, INC.
05400 | COLD-FORMED MTL. FRAMG. &
05500| METAL FABRICATIONS @ 6130 S. Sunbury Road
96100 | ROUGH CARPENTRY & Westerville, OH 43081
08190 | PRE-ENGINEERED ROOF TRUSSES o (2).{0) (614)545-4550 p
06200 FINISH CARPENTRY 6]
614)545-4555 f
0660 | FIBERGLASS REINF. FABRICATIONS NA ( ; ) h hock
07115 | BITUMINOUS DAMPPROCFING NA info@shremshock.com
67210 | BUILDING INSULATION o) www.shremshock.com
07240| EXTERIOR MSUL. AND FINISH SYS, NA
07260| AIR AND VAPOR BARRIERS ]
07270 | FIRESTOPPING &)
OT3I0 | ASPHALT sHINGLES ) ]
O7412 | PREFASRICATED METAL WALL PANELS NA SAl 07239
07462 | FIBER-CEMENT SIDING ] TITLE
07531 | EPDM ROOF'G, @ SPECIFICATIONS
0760 | STANDING SEAM MTL. ROOF & (.. ]
076201 FLASHING AND SHEET METAL {5y
07710 | MANUF. ROOF SPECIALTIES (5
07420 | JOINT SEALANTS {5
OBHO | STEEL DOORS AND FRAMES @
0B210 | FLUSH HOOD DOORS ® SCALE
0B305 | ACCESS DOORS NA AS NOTED
08360 | UPWARD ACTING SECTIONAL DOORS NA
0BACO | ALUM, ENTRANCES, STOREFRONTS & CURTARMALL ®
OBEBO | WOCD WINDOWS (VINTL CLAD) NA ,
0B710 | FINISH HARDWARE ® ]
0BBCO | GLASS ¢ GLATING ] o
09250 GYPSUM BOARD ASSEMBLIES {5 CLIENT
093001 TILE ]
0IBOC| ACOUSTICAL CEILING {5)
09650 | RESILIENT FLOORING ¢ BASE -] ] UN IVERS]TY
09680 ] CARPET 9 @
0100 PANTRG ® CREDIT UNION
09950 | WALLCOVERINGS ® o
0155 § TOILET COMPARTMENTS NA 1071 BRIGHTON AVENUE
10200 | LOUVERS ¢ VENTS NA PORTLAND. ME 04102
1
10500 | LOCKERS NA
10520 | FIRE PROTECTION SPECIALTIES {5y
10800 | TCILET ¢ BATH ACCESSORIES &
11000 | EQUIPMENT &)
12356 | KITCHEN CASEWORK NA
12484 | FLOOR MATS # FRAMES ]
12512 | HORIZONTAL LOUVERED BLINDS NA
13000 | SPECIAL CONSTRUCTION ® AS NOTED
14200 | ELEVATORS NA
15000 | MEGIANCAL, PLRTENG ¢ FRE PROTECTION ERUIPT. €Y
16000 | ELECTRICAL EGQUIPT. (3
# | KEYED NOTES SIGNATURE
e MAY § 2 2007
1 | REFER T0 REQUIREMENTS LISTED IN CIVIL/SITE PACKAGE. mdorstng Sty o Aty s, a1 Sop o’
hose detais to ba uisciured as shiown.
2 | PROVIDE SHOP DRAWINGS AND CALCULATIONS CERTIFIED BY PROFESSIONAL ENGINEER LICENSED IN STATE WITH JURISDICTION fhows deisi o ba manactued as shiown
PER REGUIREMENTS OF ALL NECESSARY APFROVING AGENCIES ' .. '
av 'ay
3 | REFER TO REQUIREMENTS LISTED IN MECHANICAL AND ELECTRICAL DRAWINGS AND SPECIFICATIONS. AA .
4 | REFER TO ADDITIONAL REQUIREMENTS LISTED IN STRUCTURAL DRAWINGS AND SPECIFICATIONS. } T,
5 | NO SUBMITTAL REQUIRED. D "
SECTION Q1500 - TEMPORARY FACILITIES 3. SUBCONTRACTOR SHALL MAINTAIN
TEMPORARY FACILITIES AND KEEP IN GOOD
PART 1 - GENERAL OPERATING CONDITION OF THE ENTIRE
1 SUMMARY CONSTRUCTION PERIOD, PROVIDE
: MAINTENANCE AS NECESSARY 70 PERFORM
A, THIS SECTION SPECIFIES REGUIREMENTS FOR T M N L
TEMPORARY SERVICES AND FACILITIES, TRADES AND START UP AND SHUT DOWN
INCLUDING TEMPORARY UTILITIES, TEMPORARY OVERTIME AS REGUIRED
CONSTRUCTION AND SUPPORT FACILITIES, AND 4 PERMANENT BUILDING EOUIBMENT AND
TEMPORARY SECURITY AND PROTECTION. " BEVICES USED FOR PROVISION OF
=
B. TEMPORARY UTILITIES REQUIRED INCLUDE BUT R A Gy PONER e !i N F O
N i
ARE NOT LIMITED TO: PUT IN NEW CONDITION IMMEDIATELY
. TEORARY ELECTRIC SERVICE FOR BEFORE FINAL ACCEFTANCE BT OWNER. PATH
R N c WARRANTY FOR ALL EQUIPMENT AND ISSUE DATE:  05-01-07
3 TENLORARY piadinG. DEVICES LISTED ABOVE SHALL BE FOR A
: : PERICD OF ONE YEAR FOLLOWING DATE OF
4. STORM AND SANITARY SERVICES. SUBSTANTIAL COMPLETION. DIRAWN BY: TDP
C.  TEMPORARY CONSTRUCTION AND SUPPORT 2 QUALITY ASSURANCE
FACILITIES REQUIRED INCLUDE BUT ARE NOT A REGULATIONS: COMPLY WiTH ALL U.S. CHECKEDBY: T8
LIMMTED TO: DEPARTMENT OF LABOR OSHA REGUIREMENTS, EVISION
INDUSTRY STANDARDS AND APPLICABLE LAWS :
L giﬁgogéﬂ;fgg*fﬁgb STORAGE SHEDS AND REGULATIONS OF AUTHORITIES HAVING
S TEfPosARY SANTARY FACILITIES, : JURISDICTION, INCLUDING BUT NOT LIMITED TO» 1
INCLUDING DRINKING WATER.
4. TEMPORARY CONSTRUCTION BARRIERS, iy v s i Ky AL 2
e o i erEss. AND 3. UTILITY COMPANY REGULATIONS.
. gﬁaﬁ% i RY ROADS, SITE N 4. POLICE, FiRE DEPARTMENT AND RESCUE 3
: SQUAD RULES. '
7. RODENT ANL PEST CONTROL. 5. ENVIRONMENTAL PROTECTION REGULATIONS,
4
D. SECURITY AND PROTECTION FACILITIES
B. INSPECTIONS: IF REQUIRED BY LOCAL CODE
REQUIRED INCLUDE BUT ARE NOT LIMITED TO: OFFICIALS, ARRANGE FOR AUTHORITIES HAVING
TEMPORARY FIRE PROTECTION, BARRICADES, CURISOICTION T NEPECT AND Trot BACH 5.
HARNING SIGNS, LIGHTS. TEMPORARY UTILITY BEFORE USE. OBTAIN
B RELATED SECTIONS: PROTECTION FOR PUBLIC, REQUIRED CERTIFICATIONS AND PERMITS. 6.
EMPLOTEES, AND OCCUPANTS - REF:  AlA
S e 13 PROJECT CONDITIONS -
A. CONDITIONS OF USE: SUBCONTRACTOR SHALL
F.o GENERAL REGUIREMENTS RELATING TO KEEP TEMPORARY SERVICES AND FACILITIES 8.
PORARY FAC : CLEAN AND NEAT IN APPEARANCE. OPERATE
IN A SAFE AND EFFICIENT MANNER. TAKE
I #'g;;&%ﬁ%ﬁ“@}%‘éﬂ?&q Fi%?&'%‘gg BEFORE NECESSARY FIRE PREVENTION MEASURES, DO 9.
NOT OVERLOAD FACILITIES, OR PERMIT THEM
IT CAN BE PROVIDED AS SRECIFIED, OR TO INTERFERE WITH PROGRESS. DO NOT
WHOSE REQUIREMENTS WiTH RESPECT TO ALLOW HAZARDOUS DANGERGLS OR 10.
A PARTICULAR SERVICE DIFFER FROM THE UNEANITARY CONDITIONS, OF PUBLIC
SERVICE SPECIFIED, SHALL PROVIDE NUISANCES TO DEVELCP OR PERSIST ON THE .
SERVICE AS REQUIRED TO MEET HIS At
NEEDS, AT HiS OWN EXPENSE AND IN A : 2
FIANNER SATISFACTORT TO GENERAL B. TEMPORARY WORK SHALL BE INSTALLED iN A "
- CENIEACTOR AND CONSTRUCTION MANNER TO NOT INTERFERE WiTH PERMANENT
: NSTRUCTION, iF IN NCES C ,
2. EACH SUBCONTRACTOR SHALL BE T SHALL BE THE SUSCONTEACTORIS « o b
%ﬁ;@gﬁ‘g&%’;‘ﬁq:*% OINN ‘fFCESSARY N RESPONSIBILITT TO MAKE REGUIRED CHANGES © 2005 BrandPartners Inc. All fights reserved.
GE FOR WIS WORK AND TO OVERCOME THE INTERFERENCE. nforrmation, material, and designs in this document
SHALL USE TRENCHES, DRAINS, SUMPS OR are propristary to and ownad by BrandParners 1o,
g;gﬁi;?g‘cfgsﬁg% E!'D—ngg“ri o €. SUBCONTRACTORS SHALL RESTORE ALL and may not be disclosed to any third pary,
P e oo Fom Erpeo ey AND DAMAGED OFF-$ITE AND ON-SITE PAVED reproduced, pasted on a giokal comptar information
) o O e e B O AREAS USED FOR STORAGE AND BY netwark, or distributed In any way without the vwaiten
v CONSTRUCTION VEHICLES TO CONDITIONS EQUAL consent from BrandPartners inc.
SUBCONTRACTORS AND TO PROTECT ALL. O OR BETTER TUAN ORICINAL
WORK. PUPMPING OF WATER FROM :
EXCAVATIONS (INCLUDING SITE UTILITIES) D. COORDINATE AND COOPERATE WITH GENERAL

SHALL BE DONE BT EACH SUBCONTRACTOR
AS REQUIRED FOR THEIR WORK, SEE CIVIL
CONSTRUCTION DOCUMENTS FOR
ADDITIONAL REQUIREMENTS.

CONTRACTOR IN SCHEDULING WORK AND USING
SPACES, INCLUDING PARKING SFACES AND
DRIVEWAYS.

{SECTION CONTINUES ON NEXT SHEET)
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