
Tim  & Pam  B urchill-114 lynn Street, P ortland

Estim ate for 10'x14' m ud room

Total Estim ated B uilding M aterials ($9147.00) ($9372.00 w ith addition w indow  on

second floor-tax not included on m aterials) for construction of a 10x14 (see draw ings) m ud

room .

M aterial breakdow n:

Fram ing, Sheathing, Fascia m aterials-(budget $2872.00) includes 2x10 girders on


4x4 posts above 12 concrete footings and bases, 2x8 floor joists and headers, 2x4 exterior w alls,


2x12 rafters and 2x6 collar ties. 3/4" subfloor, 5/8" roof sheathing and 1/2" sheathing.

Siding m aterials-(budget $900.00) includes 1' step in back o f m ud room , siding the new

construction and existing gable end of house. D oes not include re-siding entire house.


R oofing m aterials-{budget $780.00) includes m oving exterior kitchen exhaust vent into

m ud room  ceiling and through the new  roof.

Insulation -(budget $930.00) includes R30 insulation in floor and ceiling, R l3 in w alls

Electrical -{budget $340.00) includes $135.00 for ceiling fan/light & 6 recessed fixtures in


ceiling

W indow s & D oor- {budget $1240.00) (2) 36x48 & (2) 24x48-does not include new  2nd

floor w indow  on existing house. Add $225.00 budget for additional w indow

Interior w alls & floor- (budget $1575.00) includes $345.00 budget for tongue and


groove beadboard on existing exterior w all of house and $625.00 budget for w ood floors

E xterior deck-{budget $110.00) (hand rails and decorative posts not included)

H ardw are-{budget $400.00) (includes door handle & deadbolt, nails, screw s, trim  plates

for electrical w ork)

Total Estim ated labor-estim ated 20 days for job com pletion w ith 2 m e n - {budget

$8800.00) includes fram e, sheathe, fascia, w indow s, roofing, deck, stairs, dryw all, spackle,


w ood flooring & trim . Painting is not included but additional laborer (if Tim ) deduct $2400.00
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from  estim ated labor cost.


All budgeted am ounts are based on current m aterial costs for constructing 10x14 m ud room  per

details in draw ing (to be supplied w ith acceptance of estim ate). If m aterial costs exceed


budgeted am ount the actual cost w ill increase. If budgeted am ounts are low er, actual cost w ill

decrease. Labor rates are based on 320 m an hours o f labor. A dditional hours w ill be billed at a


labor cost of $40.00 per hour plus $15.00 per hour for help. If job is com pleted in less than 320

m an hours the actual cost w ill decrease.


T ota I estim ated cost $17,94 7. 00 ($1S ,ln.oo w ith additional w indow  budget)
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