YANKEE RESTORATION & BUILDING
45 Austin Street  Portland, ME 04103 207.854.8400

Estimate # pate: 09/29/16

¢ Pricing a repair or remodel is often no more than educated

Thomas. Brokish & Sarah Auld guesswork. There is no proctical way to know what is behind walls:

43 Munjoy Street there could be rot, insect domage, or substandard workmanship.

Portland, ME 04107

This budget estimote has been cofculated in good faith. The

actual job moy amount to more or less, but any additional
expenses will be discussed prior to completion,

PROJECT
Addition
DESCRIPTION Amount

Interior wall framing: Materials & Labor includes allowance for flat ceiling in 2,300.00
bathroom and kitchen
New layer of 3/4" Advantech over existing subfloor in new area 800 SF; Materials & 2,200.00
Labor
Mobilization, clean up, set up/break down 4,100.00
Electrical: Materials & Labor 15,450.00

TV
Plumbing: Materials & Labor (Allowance - final amount TBC) 51/ fe 11,700.00
Heating: Materials & Labor HeT 13,425.00

Need separate freestanding platform- $1000 allowance included T #Sn'
PT L~

Insulation: Materials & Labor open cell spray foam 3rd floor areas only{. koo 8,800.00

Bo-bks t:nM;wrn'
Sheetrock: Materials & Labor (Allowance - final amount TBC after interior walls are 11,500.00

framed)

YR&B is pleased to submit this estimate for your consideration. Please note that this estimate is provided af a guide for budgeting purposes only.
It is possible that some unforeseen challenges are not covered in this estimate. This paragraph will serve as h disclaimer that we are only
responsible for the items listed. and only for normal or average conditions. If we encounter a problem we wlre unable to foresee, we will
communicate any additional costs and not be held accountable for our estimate. In addition. any materials foted as “allowanee™ are based on an
avernge cost. Actual cost of these items may vary depending on the client’s final selection.

Page 2 TOTAL $136,925.00



