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CONSULTANTS:
ROOM FINISH GENERAL NOTES PAINT SCHEDULE KEY
1 ALSO SEE INTERIOR ELEVATIONS FOR GRAPHIC DEPICTION'S OF EXTENT OF FINISHES TAG| COLOR
2 INSTALL MOISTURE RESISTANT (MOLD AND MILDEW RESISTANT) GWB IN ALL AREAS WHERE
PLUMBING FIXTURES EXIST (CEILING AND WALLS IN BATHROOMS) P1 | XXXXX
3 CLOSETS SHALL BE FINISHED AS THE ROOMS THEY SERVICE P2 | XXXXX REVISIONS:
5  PROVIDE APPROPRIATE BLOCKING IN WALLS OF ALL BATHROOMS BEHIND FIXTURES, P3| XXXXX
PARTITIONS AND ACCESSORIES. PROVIDE BLOCKING FOR GRAB BARS IN WALLS OF
BATHROOMS P4 | RRXXX
6  PROVIDE APPROPRIATE BLOCKING IN WALLS FOR DOOR STOPS P5 | XXXXX DATE: JULY 22, 2017
8  UNLESS OTHERWISE NOTED IN DRAWINGS THE TYPICALWALL TYPE IS 'NA'. ALL OTHER P6 | XXXXX PROJECT No. 626
PARTITION TYPES WILL BE INDICATED. 57 | oo VP
9 VERIFY UNDERLAYMENT MEETS MANUFACTURERS SPECIFICATION AT RESILIENT FLOORING
P8 XXXXX CHECKED BY: RJS
10 GENERAL CONTRACTOR TO INCLUDE A MINIMUM OF 6 (SIX) INTERIOR PAINT COLORS TO BE — —
USED THROUGHOUT THE BUILDING P9 | XXXXX -
11 PROVIDE HARDWOOD TRANSITIONS (SILLS) AT DOOR SILLS WHERE FLOORING TRANSITIONS SHEETTITE
FROM HARDWOOD TO RUBBER FLOORING WITH ACCESSIBLE PROFILE FINISH
SCHEDULE
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