GENERAL NOTES

1. THE CONTRACTOR SHALL GIVE ALL NOTICES AND COMPLY WITH
ALL  LAWS, ORDINANCES, RULES, REGULATIONS AND LAWFUL ORDERS
OF ANY PUBLIC AUTHORITY, MUNICIPAL AND UTILITY COMPANY
SPECIFICATIONS, AND LOCAL AND STATE JURISDICTIONAL CODES
BEARING ON THE PERFORMANCE OF THE WORK. THE WORK
PERFORMED ON THE PROJECT AND THE MATERIALS INSTALLED SHALL
BE IN STRICT ACCORDANCE WITH ALL APPLICABLE CODES,
REGULATIONS, AND ORDINANCES.

2. THE ARCHITECT/ENGINEER HAVE MADE EVERY EFFORT TO SET
FORTH IN THE CONSTRUCTION AND CONTRACT DOCUMENTS THE
COMPLETE SCOPE OF WORK. THE CONTRACTOR BIDDING THE JOB IS
NEVERTHELESS CAUTIONED THAT MINOR OMISSIONS OR ERRORS IN
THE DRAWINGS AND OR SPECIFICATIONS SHALL NOT EXCUSE SAID
CONTRACTOR FROM COMPLETING THE PROJECT AND IMPROVEMENTS
IN ACCORDANCE WITH THE INTENT OF THESE DOCUMENTS.

3. THE CONTRACTOR OR BIDDER SHALL BEAR THE RESPONSIBILITY
OF NOTIFYING (IN WRITING) THE LESEE/LICENSEE REPRESENTATIVE OF
ANY CONFLICTS, ERRORS, OR OMISSIONS PRIOR TO THE SUBMISSION
OF CONTRACTOR’S PROPOSAL OR PERFORMANCE OF WORK. IN THE
EVENT OF DISCREPANCIES THE CONTRACTOR SHALL PRICE THE MORE
COSTLY OR EXTENSIVE WORK, UNLESS DIRECTED IN WRITING
OTHERWISE.

4. THE SCOPE OF WORK SHALL INCLUDE FURNISHING ALL
MATERIALS, EQUIPMENT, LABOR AND ALL OTHER MATERIALS AND
LABOR DEEMED NECESSARY TO COMPLETE THE WORK/PROJECT AS
DESCRIBED HEREIN.

5. THE CONTRACTOR SHALL VISIT THE JOB SITE PRIOR TO THE

SUBMISSION OF BIDS OR PERFORMING WORK TO FAMILIARIZE HIMSELF
WITH THE FIELD CONDITIONS AND TO VERIFY THAT THE PROJECT CAN
BE CONSTRUCTED IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

6. THE CONTRACTOR SHALL OBTAIN AUTHORIZATION TO PROCEED
WITH CONSTRUCTION PRIOR TO STARTING WORK ON ANY ITEM NOT
CLEARLY DEFINED BY THE CONSTRUCTION DRAWINGS / CONTRACT
DOCUMENTS.

7. THE CONTRACTOR SHALL INSTALL ALL EQUIPMENT AND MATERIALS
ACCORDING TO THE MANUFACTURER'S / VENDOR’S SPECIFICATIONS
UNLESS NOTED OTHERWISE OR WHERE LOCAL CODES OR ORDINANCES
TAKE PRECEDENCE.

8. THE CONTRACTOR SHALL PROVIDE A FULL SET OF CONSTRUCTION
DOCUMENTS AT THE SITE UPDATED WITH THE LATEST REVISIONS AND
ADDENDUMS OR CLARIFICATIONS AVAILABLE FOR THE USE BY ALL
PERSONNEL INVOLVED WITH THE PROJECT.

9. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE PROJECT
DESCRIBED HEREIN. THE CONTRACTOR SHALL BE SOLELY
RESPONSIBLE FOR ALL CONSTRUCTION MEANS, METHODS, TECHNIQUES,
SEQUENCES AND PROCEDURES AND FOR COORDINATING ALL PORTIONS
OF THE WORK UNDER THE CONTRACT.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL
NECESSARY CONSTRUCTION CONTROL SURVEYS, ESTABLISHING AND
MAINTAINING ALL LINES AND GRADES REQUIRED TO CONSTRUCT ALL
IMPROVEMENTS AS SHOWN HEREIN.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
PERMITS AND INSPECTIONS WHICH MAY BE REQUIRED FOR THE WORK

14. THE CONTRACTOR SHALL COMPLY WITH ALL OSHA REQUIREMENTS
AS THEY APPLY TO THIS PROJECT.

15. THE CONTRACTOR SHALL NOTIFY THE LESEE/LICENSEE
REPRESENTATIVE  WHERE A CONFLICT OCCURS ON ANY OF THE
CONTRACT DOCUMENTS. THE CONTRACTOR IS NOT TO ORDER MATERIAL
OR CONSTRUCT ANY PORTION OF THE WORK THAT IS IN CONFLICT
UNTIL CONFLICT IS RESOLVED BY THE LESEE/LICENSEE
REPRESENTATIVE.

16.  THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS, ELEVATIONS,
PROPERTY LINES, ETC. ON THE JOB.

17. ALL UNDERGROUND UTILITY INFORMATION WAS DETERMINED FROM
SURFACE INVESTIGATIONS AND EXISTING PLANS OF RECORD. THE
CONTRACTOR SHALL LOCATE ALL UNDERGROUND UTILITIES IN THE
FIELD PRIOR TO ANY SITE WORK. CALL THE FOLLOWING FOR ALL
PRE—CONSTRUCTION NOTIFICATION 72—HOURS PRIOR TO ANY
EXCAVATION ACTMITY: DIG SAFE SYSTEM (MA, ME, NH, RI, VT):
1-888-344—7233 CALL BEFORE YOU DIG (CT): 1-800—922-4455

18. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL
NECESSARY CONSTRUCTION CONTROL SURVEYS AND MAINTAINING ALL
LINES AND GRADES REQUIRED TO CONSTRUCT ALL IMPROVEMENTS
SHOWN HEREIN.

19. ALL DIMENSIONS SHOWN THUS + ARE APPROXIMATE. THE
CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND ELEVATIONS WHICH
EFFECT THE CONTRACTORS WORK. CONTRACTOR TO VERIFY ALL
DIMENSIONS WITH PROJECT OWNER PRIOR TO CONSTRUCTION.

20. NORTH ARROW SHOWN ON PLANS REFERS TO APPROXIMATE TRUE
NORTH. PRIOR TO THE START OF CONSTRUCTION, ORDERING OR
FABRICATING OF ANTENNA MOUNTS, CONTRACTOR SHALL CONSULT
WITH PROJECT OWNER'S RF ENGINEER AND FIELD VERIFY ALL
ANTENNA SECTOR LOCATIONS AND ANTENNA  AZIMUTHS.

21. THE CONTRACTOR AND OR HIS SUB CONTRACTOR SHALL BE
RESPONSIBLE FOR OBTAINING ALL PERMITS AND INSPECTIONS WHICH
MAY BE REQUIRED FOR THE WORK BY THE ARCHITECT/ENGINEER, THE
STATE, COUNTY OR LOCAL GOVERNMENT AUTHORITY.

22. ANTENNA INSTALLATION SHALL BE CONDUCTED BY FIELD CREWS
EXPERIENCED IN THE ASSEMBLY AND ERECTION OF RADIO ANTENNAS,
TRANSMISSION LINES AND SUPPORT STRUCTURES.

23. COAXIAL CABLE CONNECTORS AND TRANSMITTER EQUIPMENT
SHALL BE PROVIDED BY THE PROJECT OWNER AND IS NOT INCLUDED
IN THESE CONSTRUCTION DOCUMENTS. A SCHEDULE OF PROJECT
OWNER SUPPLIED MATERIALS IS ATTACHED TO THE BID DOCUMENTS
(SEE EXHIBIT 3). ALL OTHER HARDWARE TO BE PROVIDED BY THE
CONTRACTOR. CONNECTION HARDWARE SHALL BE STAINLESS STEEL.

24. WHEN "PAINT TO MATCH” IS SPECIFIED FOR ANTENNA
CONCEALMENT, PAINT PRODUCT FOR ANTENNA RADOME SHALL BE
SHERWIN WILLIAMS COROTHANE Il.  SURFACE PREPARATION AND
APPLICATION SHALL BE IN ACCORDANCE WITH THE MANUFACTURER'S
SPECIFICATIONS AND PROJECT OWNER'S GUIDELINE'S.

25. COORDINATION, LAYQUT, AND FURNISHING OF CONDUIT, CABLE
AND ALL APPURTENANCES REQUIRED FOR PROPER INSTALLATION OF
ELECTRICAL AND TELECOMMUNICATION SERVICE SHALL BE THE SOLE

28. ALL (E)INACTIVE SEWER, WATER, GAS, ELECTRIC AND OTHER UTILITIES,
WHICH INTERFERE WITH THE EXECUTION OF THE WORK, SHALL BE
REMOVED AND/OR CAPPED, PLUGGED OR OTHERWISE DISCONTINUED AT
POINTS WHICH WILL NOT INTERFERE WITH THE EXECUTION OF THE WORK,
SUBJECT TO THE APPROVAL OF UTILITY COMPANY ENGINEERING. THE
AREAS OF THE PROPERTY DISTURBED BY THE WORK AND NOT COVERED
BY THE EQUIPMENT, DRIVEWAY OR

29. GRAVEL, SHALL BE GRADED TO A UNIFORM SLOPE, FERTILIZED,
SEEDED AND COVERED WITH MULCH UNLESS OTHERWISE NOTED. THE
CONTRACTOR SHALL ESTABLISH AND MAINTAIN SOIL EROSION AND
SEDIMENTATION CONTROLS AT ALL TIMES

30. DURING CONSTRUCTION. PER FCC MANDATE, ENHANCED EMERGENCY
(E911) SERVICE IS REQUIRED TO MEET NATIONWIDE STANDARDS

31. FOR WIRELESS COMMUNICATIONS SYSTEMS. PROJECT OWNER'S
IMPLEMENTATION REQUIRES DEPLOYMENT OF EQUIPMENT AND ANTENNAS
GENERALLY DEPICTED ON THIS PLAN, ATTACHED TO OR MOUNTED IN
CLOSE PROXIMITY TO THE BTS RADIO CABINETS. PROJECT OWNER
RESERVES THE RIGHT TO MAKE REASONABLE MODIFICATIONS TO E911
EQUIPMENT AND LOCATION AS TECHNOLOGY EVOLVES TO MEET REQUIRED
SPECIFICATIONS.

32. APPLICABLE BUILDING CODES:

SUBCONTRACTOR’S WORK SHALL COMPLY WITH ALL APPLICABLE
NATIONAL, STATE, AND LOCAL CODES AS ADOPTED BY THE LOCAL
AUTHORITY HAVING JURISDICTION (AHJ) FOR THE LOCATION. THE
EDITION OF THE AHJ ADOPTED CODES AND STANDARDS IN EFFECT ON
THE DATE OF CONTRACT AWARD SHALL GOVERN THE DESIGN.

BUILDING CODE:

MAINE UNIFORM BUILDING & ENERGY CODE (MUBEC):
2009 INTERNATIONAL RESIDENTIAL CODE (IRC)

2009 INTERNATIONAL BUILDING CODE (IBC)

2009 INTERNATIONAL EXISTING BUILDING CODE (IEBC)
2009 INTERNATIONAL ENERGY CONSERVATION CODE
LOCAL CODE AS REQUIRED

SUBCONTRACTOR’S WORK SHALL COMPLY WITH THE LATEST EDITION OF
THE FOLLOWING STANDARDS:

AMERICAN CONCRETE INSTITUTE (ACI) 318; BUILDING CODE
REQUIREMENTS FOR STRUCTURAL CONCRETE;

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)
MANUAL OF STEEL CONSTRUCTION, ASD, NINTH EDITION;

TELECOMMUNICATIONS INDUSTRY ASSOCIATION (TIA) 222-G,
STRUCTURAL STANDARDS FOR STEEL

ANTENNA TOWER AND ANTENNA SUPPORTING STRUCTURES; REFER
TO ELECTRICAL DRAWINGS FOR SPECIFIC ELECTRICAL STANDARDS.

FOR ANY CONFLICTS BETWEEN SECTIONS OF LISTED CODES AND
STANDARDS REGARDING MATERIAL, METHODS OF CONSTRUCTION, OR
OTHER REQUIREMENTS, THE MOST RESTRICTIVE REQUIREMENT SHALL
GOVERN. WHERE THERE IS CONFLICT BETWEEN A GENERAL

ELECTRICAL AND GROUNDING NOTES

1. ALL ELECTRICAL WORK SHALL CONFORM TO THE REQUIREMENTS OF
THE NATIONAL ELECTRICAL CODE (NEC) AS WELL AS APPLICABLE STATE
AND LOCAL CODES.

2. ALL ELECTRICAL ITEMS SHALL BE U.L. APPROVED OR LISTED AND
PROCURED PER  SPECIFICATION REQUIREMENTS.

3. THE ELECTRICAL WORK INCLUDES ALL LABOR AND MATERIAL DESCRIBED
BY DRAWINGS AND SPECIFICATION INCLUDING INCIDENTAL WORK TO
PROVIDE COMPLETE OPERATING AND APPROVED ELECTRICAL SYSTEM.

4. GENERAL CONTRACTOR SHALL PAY FEES FOR PERMITS, AND IS
RESPONSIBLE FOR OBTAINING SAID PERMITS AND COORDINATION OF
INSPECTIONS.

5. ELECTRICAL AND TELCO WIRING OUTSIDE A BUILDING AND EXPOSED TO
WEATHER SHALL BE IN WATER TIGHT GALVANIZED RIGID STEEL CONDUITS
OR SCHEDULE 80 PVC (AS PERMITTED BY CODE) AND WHERE REQUIRED
IN LIQUID TIGHT FLEXIBLE METAL OR  NONMETALLIC CONDUITS.

6. BURIED CONDUIT SHALL BE SCHEDULE 40 PVC.

7. ELECTRICAL WIRING SHALL BE COPPER WITH TYPE XHHW, THWN, OR
THHN INSULATION.

8. RUN ELECTRICAL CONDUIT OR CABLE BETWEEN ELECTRICAL UTILITY
DEMARCATION POINT AND PROJECT OWNER CELL SITE PPC AS INDICATED
ON THIS DRAWING. PROVIDE FULL LENGTH PULL ROPE. COORDINATE
INSTALLATION WITH UTILITY COMPANY.

9. RUN TELCO CONDUIT OR CABLE BETWEEN TELEPHONE UTILITY
DEMARCATION POINT AND PROJECT OWNER CELL SITE TELCO CABINET AND
BTS CABINET AS INDICATED ON THIS DRAWING. PROVIDE FULL LENGTH
PULL ROPE AND GREENLEE CONDUIT MEASURING TAPE IN EACH INSTALLED
TELCO CONDUIT.

10. WHERE CONDUIT BETWEEN BTS AND PROJECT OWNER CELL SITE PPC
AND BETWEEN BTS AND PROJECT OWNER CELL SITE TELCO SERVICE
CABINET ARE UNDERGROUND USE PVC, SCHEDULE 40 CONDUIT. ABOVE
THE GROUND PORTION OF THESE CONDUITS SHALL BE PVC CONDUIT.

11. ALL EQUIPMENT LOCATED OUTSIDE SHALL HAVE NEMA 3R ENCLOSURE.
12. PPC SUPPLIED BY PROJECT OWNER.

13. GROUNDING SHALL COMPLY WITH NEC ART. 250. ADDITIONALLY,
GROUNDING, BONDING AND LIGHTNING PROTECTION SHALL BE DONE IN
ACCORDANCE WITH "T—MOBILE BTS SITE GROUNDING STANDARDS".

14. GROUND COAXIAL CABLE SHIELDS MINIMUM AT BOTH ENDS USING

MANUFACTURERS COAX CABLE GROUNDING KITS SUPPLIED BY PROJECT
OWNER.

15. USE #6 COPPER STRANDED V
INSULATION FOR ABOVE GRADE Gf
SPECIFIED) AND #2 SOLID TINNEC
GRADE GROUNDING AS INDICATED

16. ALL GROUND CONNECTIONS T
COMPRESSION TYPE CONNECTORS
DO NOT ALLOW BARE COPPER Wii
GALVANIZED STEEL.

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

. 01 1
17. ROUTE GROUNDING conpucT¢ Date: 01/05/16

STRAIGHTEST PATH POSSIBLE, EXC

GROUNDING LEADS SHOULD NEVER BE BENT AT RIGHT ~ ANGLE.
ALWAYS MAKE AT LEAST 12" RADIUS BENDS. #6 WIRE CAN BE
BENT AT 6” RADIUS WHEN NECESSARY. BOND ANY METAL OBJECTS
WITHIN 6 FEET OF PROJECT OWNER EQUIPMENT OR CABINET TO
MASTER GROUND BAR OR GROUNDING RING.

18. CONNECTIONS TO GROUND BARS SHALL BE MADE WITH TWO
HOLE COMPRESSION TYPE COPPER LUGS. APPLY OXIDE INHIBITING
COMPOUND TO ALL LOCATIONS.

19. BOND ANTENNA MOUNTING BRACKETS, COAXIAL CABLE GROUND
KITS, AND ALNA TO EGB PLACED NEAR THE ANTENNA LOCATION.

20. APPLY OXIDE INHIBITING COMPOUND TO ALL COMPRESSION
TYPE GROUND CONNECTIONS.

21. CONTRACTOR SHALL PROVIDE AND INSTALL OMNI DIRECTIONAL
ELECTRONIC MARKER SYSTEM (EMS) BALLS OVER EACH GROUND
ROD AND BONDING POINT BETWEEN EXISTING TOWER/ (E)
MONOPOLE GROUNDING RING AND EQUIPMENT GROUNDING RING.

22. CONTRACTOR SHALL TEST COMPLETED GROUND SYSTEM AND
RECORD RESULTS FOR PROJECT CLOSE-OUT DOCUMENTATION. 5
OHMS MAXIMUM RESISTANCE REQUIRED.

23.CONTRACTOR SHALL CONDUCT ANTENNA, COAX, AND LNA
RETURN-LOSS AND DISTANCE— TO—FAULT MEASUREMENTS (SWEEP
TESTS) AND RECORD RESULTS FOR PROJECT CLOSE OUT.

MARC R.
CHRETIEN
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BY THE ARCH\TECT/ENG\NEER THE STATE., COUNTY OR LOCAL RESPONSIBILITY OF THE CONTRACTOR. REQUIREMENT AND A SPECIFIC REQUIREMENT, THE SPECIFIC
GOVERNMENT AUTHORITY. ' ' REQUIREMENT SHALL GOVERN.
26. ALL UTILITY WORK SHALL BE IN ACCORDANCE WITH LOCAL UTILITY ABBREVIATIONS

12. THE CONTRACTOR SHALL MAKE NECESSARY PROVISIONS TO COMPANY REQUIREMENTS AND SPECIFICATIONS.

PROTECT EXISTING IMPROVEMENTS, EASEMENTS, PAVING, CURBING,

ETC. DURING CONSTRUCTION. UPON COMPLETION OF WORK, THE 27. ALL (E)ACTIVE SEWER, WATER, GAS, ELECTRIC, AND OTHER AGL ABOVE GRADE LEVEL G.C. GENERAL CONTRACTOR RF RADIO FREQUENCY

CONTRACTOR SHALL REPAIR ANY DAMAGE THAT MAY HAVE OCCURRED UTILITIES WHERE ENCOUNTERED IN THE WORK, SHALL BE PROTECTED

DUE TO CONSTRUCTION ON OR ABOUT THE PROPERTY. AT ALL TIMES, AND WHERE REQUIRED FOR THE PROPER EXECUTION AWG AMERICAN WIRE GAUGE MGB MASTER GROUND BUS

OF THE WORK, SHALL BE RELOCATED AS DIRECTED BY ENGINEERS.

13. THE CONTRACTOR SHALL KEEP THE GENERAL WORK AREA CLEAN EXTREME CAUTION SHOULD BE USED BY THE CONTRACTOR WHEN BCW BARE COPPER WIRE MIN MINIMUM TBD TO BE DETERMINED

AND HAZARD FREE DURING CONSTRUCTION AND DISPOSE OF ALL EXCAVATING OR PIER DRILLING AROUND OR NEAR UTILITIES.

DIRT, DEBRIS, RUBBISH AND REMOVE EQUIPMENT NOT SPECIFIED AS CONTRACTOR SHALL PROVIDE SAFETY TRAINING FOR THE WORKING BTS BASE TRANSCEIVER STATION (P) PROPOSED/NEW TBR TO BE REMOVED

REMAINING ON THE PROPERTY. PREMISES SHALL BE LEFT IN CLEAN CREW. TBRR TO BE REMOVED

CONDITION AND FREE FROM PAINT SPOTS, DUST, OR SMUDGES OF © EXISTING N.T.S. NOT TO SCALE AND REPLACED

ANY NATURE. EG EQUIPMENT GROUND REF REFERENCE
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