118 ON MUNIJOY HILL - PORTLAND, MAINE

ADD/DEDUCT/ALTERNATE LIST

Subcontractor acknowledges receipt of the following add/deduct alternates.

NUMBER

AALT #1:

AALT #2:

AALT #3:

A ALT #4:

A ALT #5:

A ALT #6:

AALT #7:

A ALT #8:

A ALT #9:

A ALT #10:

DESCRIPTION

ADD - KINETICS SOUNDMATT (UNIT FLOOR ASSEMBLY)

ADD - SECOND LAYER OF 5/8" WITH STAGGERED JOINTS (UNIT CEILING ASSEMBLY)

DEDUCT - OMIT PLANTING LATTICE (SEE DWG’S ON A2.02)

ADD - UNIT ROOF ACCESS PER UNIT

BASE BID 4TH FLOOR UNITS TO BE SIMILAR TO 2ND FLOOR UNIT BELOW. REVISE 4TH
FLOOR UNIT TO AS SHOWN TO INCLUDE STAIR ACCESS TO ROOF. ALTERNATE TO
INCLUDE DOGHOUSE, ASSOCIATED ROOF DETAILS AND SUPPORTING DETAILS.
PROVIDE ADDITIONAL ROOFTOP PAVERS AND HAND RAIL AS SHOWN TO CONNECT
TO TERRACE AREA (TERRACE AREA IS A SEPARATE ALTERNATE).

UNIT 401
UNIT 402
UNIT 401

ADD - #5a: UNIT PRICE FOR 16™-0" x 16'-0" ROOFTOP TERRACE AREA (PAVERS DECK &
HANDRAIL)
ADD - #5b: UNIT PRICE FOR 24’-0" x 24’-0" ROOFTOP TERRACE AREA (PAVERS DECK &
HANDRAIL)

DEDUCT - OMIT INSTALLATION OF OWNER FURNISHED CAR LIFT

ADD - UNIT PRICE FOR WET BAR BY UNIT TYPE (CASEWORK; UPPERS & LOWERS,
PLUMBING FIXTURE, & BEVERAGE FRIDGE)

UNIT X01
UNIT X02
UNIT X03
UNIT X04

ADD - UTILITY SINK; BASE BID SCOPE INCLUDES PLUMBING ROUGH IN AT UTILITY
SPACE IN ALL UNITS

ADD - #8a: UNIT PRICE FOR UTILITY SINK WITH STAND FIXTURE (996 STERLING)

ADD - #8b: UNIT PRICE FOR SS UTILITY UNDERMOUNT SINK FIXTURE AND
CASEWORK

ADD - ROUGHIN & INSTALL UNIT PRICE - MEDICINE CABINET (K-2943-PG KOHLER)
MASTER/GUEST BATH

BASE BID: PROVIDE 1 HOUR CHIMNEY ENCLOSURE TO ROOF& CHIMNEY
CONSTRUCTION, OMIT STOVE, BUILDOUT, & TRIM,

ADD - #10a: STOVE OPTION A - FIREPLACE EXTRODINAR SPACE SAVER GREEN
SMART FIREPLACE (564 SS), BUILDOUT & TRIM

ADD - #10b: STOVE OPTION B - FIREPLACE EXTRODINAR - DIAMOND-FYRE
FIREPLACE (564 DF), BUILDOUT & TRIM

SEE PAGE 1 OF 2
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$ 33,700

$ 25,650
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Approved with Conditions
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118 ON MUNIJOY HILL - PORTLAND, MAINE

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

AALT #11: ADD - UNIT PRICE PANTRY SHELVING - PROVIDE (5) 14" DEEP SHELVES PAINTED %’ 05/16/14
PLYWOOD WITH %2 PAINTED HARDWOOD FRONT EDGEBAND, FULL ENGTH OF (2) Dates___

OPPOSITE SIDE WALLS, 15" OC. FROM FLOOR. SUPPORT WITH ADJUSTABLE
BRACKETS, BASIS OF DESIGN: STANDARDS AND BRACKETS, KV-87ANO72 & KV 187-
14"-24"0.C

UNIT X01
UNIT X02
UNIT X03
UNIT X04

AALT #12: ADD - UPGRADE PROJECT HARDWARE FINISH TO BRUSHED NICKEL OR APPROVED
EQUAL ———

AALT #13: ADD - UNIT SQUARE FOOT PRICE TO UPGRADE CARPET FLOOR FINISH TO
ENGINEERED WOOD

AALT #14: ADD - UNIT PRICE TO PROVIDE RAISED BAR COUNTER AT ISLAND COUNTER TOP.
UNIT X01
UNIT X02 T
UNIT X03 T
UNIT X04 -
AALT #15: BASE BID - STACKABLE WASHER DRYER AS SPECIFIED
MODIFICATION - UNIT PRICE TO IN LIEU TO PROVIDE SIDE BY SIDE W/D -
AALT #16: TRACK LIGHTNG UPGRADE — SEE ELEC.
AALT #17: ADD FIREPUMP — MODIFY SPRINKLER ROOM 106 & RECYCLING ROOM 107 TO

PROVIDE NECESSARY RATINGS FOR 1 HR ENCLOSURE, PROVIDE PLATFORM AT 7°-0”
A.F.F. OF FIRST FLOOR OPEN TO ROOM 105, PROVIDE DESIGN BUILD FIREPUMP AS
NECESSARY TO MEET NFPA SPRINKLER REQUIREMENTS. SEE FOR DETAILS. -

Subcontractor

By:

Title:

Business Address:
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