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SP-M150-DEMO PLAN

EXISTING CONDITIONS &

DEMOLITION PLAN

C-2.2

1" = 10'

The existing conditions, as shown on this plan, are a compilation of information as listed below:

1. The base plan depicts the existing topography and boundary survey as prepared by Owen Haskell, Inc. dated
March 12, 2014.

2. The existing underground utilities are based upon the survey work performed by Owen Haskell, Inc. and
augmented from the following archive plan sources:

 Sewer System Base Mapping (Sheet IV-4) prepared by Hunter-Ballew Associates, dated 1981

 Excerpt of the Water System Mapping provided by Portland Water District, dated March 3, 2014.

 As-Built Plans for the Bay House prepared by Sebago Technics, dated March 4, 2014

 Hancock Street Construction Plans (Bid 5607) prepared by Woodard & Curran, dated January 12, 2007.

3. Limited field reconnaissance performed by Fay, Spofford & Thorndike in March-April 2014.

4. Stormwater runoff from the parking garage flows thru the oil/water separator to the existing underground
chamber / storage system. The chamber / storage system discharges stormwater through two 6" UD pipes
and a 12" drain pipe to the existing catch basin and ultimately the drain manhole #1. The contractor is
advised that the flow of stormwater may require temporary bypass pumping during construction /
foundation work. This work shall be provided at no extra expense to the owner.  The relocation of the
existing cb / pipe / reconnection to the underground storage system shall be completed at no extra expense
to the owner.
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