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GENERAL NOTES


1 . ALL MATERIALS, COMPONENTS, AND WORK ARE NEW AND SHALL BE PROVIDED IN THIS CONTRACT BY THE


CONTRACTOR UNLESS NOTED OTHERWISE.


2. ALL WORK INCLUDED IN THIS CONTRACT SHALL CONFORM TO ALL STATE, NATIONAL AND OTHER CODES


AND ORDINANCES WHICH APPLY TO THIS PROJECT.


3. IT IS THE INTENT AND MEANING OF THESE DRAWINGS THAT THE CONTRACTOR AND EACH


SUBCONTRACTOR PROVIDE ALL LABOR, MATERIALS, TRANSPORTATION, SUPPLIES,  EQUIPMENT, ETC. TO


OBTAIN A COMPLETE JOB TO INDUSTRY STANDARD IN A PROFESSIONAL WORKMANLIKE MANNER.


· CONTRACTORS AND SUBCONTRACTORS SHALL REVIEW THE DRAWINGS AND SPECIFICATIONS


PRIOR TO PERFORMANCE OF ANY WORK.


· CONTRACTORS AND SUBCONTRACTORS SHALL INSTALL ALL MATERIALS AS PER THE


CONSTRUCTION DOCUMENTS AND THE MANUFACTURER'S INSTALLATION RECOMMENDATIONS.


· INSTALLERS MUST BE TRAINED AND EXPERIENCED IN THE APPLICATION/INSTALLATION OF THE


PRODUCTS/MATERIALS THAT THEY ARE INSTALLING.


· PRODUCTS/MATERIALS MUST BE APPLIED/INSTALLED/USED IN CONDITIONS AS ALLOWED BY THE


MANUFACTURER.


· PRODUCTS/MATERIALS MUST BE APPLIED/INSTALLED/USED IN COORDINATION WITH ALL OTHER


WORK CONDUCTED ON SITE.


4. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AND REPORT ANY DISCREPANCY(IES)


IMMEDIATELY TO THE ARCHITECT.


5. ANY DEVIATIONS WHATSOEVER FROM THE DRAWINGS AND/OR SPECIFICATIONS ARE NOT ALLOWED


WITHOUT THE OWNER'S WRITTEN PERMISSION. FAILURE TO PROCURE SUCH WRITTEN AUTHORIZATION


PLACES ALL RESPONSIBILITY FOR THE VARIATION ON THE CONTRACTOR.


6. AT THE END OF EACH WORKING DAY, THE CONSTRUCTION SITE SHALL BE LEFT IN A NEAT AND CLEAN


MANNER.


7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL PERMITS WHICH ARE REQUIRED FOR THE


SATISFACTORY COMPLETION OF THE WORK AND THE OWNER  SHALL BE RESPONSIBLE FOR PAYING ALL


FEES,  HOOK UP CHARGES, ETC. EXCEPTION: THE CONTRACTOR SHALL NOT BE RESPONSIBLE FOR THE


SITE AND BUILDING PERMITS.


8. THE CONTRACTOR SHALL OBTAIN APPROVAL FROM THE OWNER FOR THE SEQUENCE AND TIMING OF


OPERATIONS PRIOR TO COMMENCING WORK.  AREAS FOR STAGING ETC. MUST BE APPROVED BY THE


OWNER.


9. THE CONTRACTOR SHALL DISPOSE OF AND / OR RECYCLE ANY CONSTRUCTION DEBRIS FROM THE


PROJECT SITE AS REQUIRED BY REGULATING AGENCIES.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR


OBTAINING DISPOSAL PERMITS WHICH ARE REQUIRED.  CONSTRUCTION DEBRIS FROM THE PROJECT SITE


SHALL BE DISPOSED OF IN AN APPROVED AND LEGAL MANNER.


10. DUTY OF COOPERATION: RELEASE OF THESE PLANS CONTEMPLATES FURTHER COOPERATION AMONG


THE OWNER, THE CONTRACTOR, THE ARCHITECT AND THE ARCHITECT'S CONSULTANTS.  DESIGN AND


CONSTRUCTION ARE COMPLEX.  ALTHOUGH THE ARCHITECT AND HIS CONSULTANTS HAVE PERFORMED


THEIR SERVICES WITH DUE CARE AND DILIGENCE, THEY CANNOT GUARANTEE PERFECTION.


COMMUNICATION IS IMPERFECT, AND EVERY CONTINGENCY CANNOT BE ANTICIPATED.  ANY AMBIGUITY


OR DISCREPANCY DISCOVERED BY THE USE OF THESE PLANS SHALL BE REPORTED IMMEDIATELY TO THE


OWNER.  FAILURE TO NOTIFY THE OWNER COMPOUNDS MISUNDERSTANDING AND MAY INCREASE


CONSTRUCTION COSTS.  A FAILURE TO COOPERATE BY A SIMPLE NOTICE TO THE OWNER SHALL RELIEVE


THE OWNER AND THE ARCHITECT FROM RESPONSIBILITY FROM ALL COSTS.


11 . THESE DRAWINGS DO NOT INCLUDE THE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY.  THE


GENERAL CONTRACTOR SHALL PROVIDE FOR THE SAFETY, CARE OF UTILITIES AND ADJACENT


PROPERTIES DURING CONSTRUCTION, AND SHALL COMPLY WITH STATE AND FEDERAL SAFETY


REGULATIONS.


12. ALL MATERIALS AND WORK SHALL BE GUARANTEED FOR A MINIMUM OF ONE YEAR FROM THE DATE OF


FINAL PAYMENT.


13. COORDINATE ALL MECHANICAL & ELECTRICAL DEVICES SO THEY DO NOT CONFLICT W/ ARCHITECTURAL


FEATURES.


14. DIMENSIONS SHOWN ON DRAWINGS ARE TAKEN FROM FACE OF GYPSUM WALLBOARD UNLESS


OTHERWISE NOTED.


SUBMITTAL & SHOP DRAWING NOTES


1 . THE CONTRACTOR SHALL PRESENT SUBMITTALS WITH COLOR SAMPLES TO THE


ARCHITECT FOR ALL INTERIOR AND EXTERIOR FINISHES AND HARDWARE, INCLUDING


BUT NOT LIMITED TO:


· PAINT COLORS AND LUSTER CATEGORIES


· EXTERIOR CLADDING AND FLASHING MATERIALS


· ROOFING MATERIALS


· INTERIOR WALL FINISHES


· FLOOR FINISHES


· WINDOWS AND DOORS


· LIGHT FIXTURES


· PLUMBING FIXTURES


· ACCESS PANELS


· DOOR HARDWARE


2. THE CONTRACTOR SHALL PRESENT SHOP DRAWINGS TO THE ARCHITECT FOR ALL


PRE-FABRICATED ASSEMBLIES, INCLUDING BUT NOT LIMITED TO:


· WOOD AND METAL RAILINGS


· METAL STRUCTURAL ELEMENTS


· WINDOW ASSEMBLIES


· OVERHEAD DOOR ASSEMBLIES


· DOOR ASSEMBLIES


3. THE CONTRACTOR SHALL PRESENT SUBMITTALS WITH CUT SHEETS TO THE ARCHITECT


FOR ALL INSTALLED PRODUCTS, INCLUDING BUT NOT LIMITED TO:


· MECHANICAL SYSTEMS


· USER CONTROLS


4. SUBSTITUTION OF "EQUAL PRODUCTS" IS ACCEPTABLE, BUT ONLY WITH THE WRITTEN


PERMISSION OF THE ARCHITECT. THE SUBSTITUTION REQUEST SHOULD BE


ACCOMPANIED BY A SUBMITTAL OF THE MANUFACTURER'S LITERATURE. THE


ARCHITECT SHALL STRIVE TO REPLY TO THE REQUEST WITHIN TEN (10) BUSINESS DAYS,


BUT SHALL BE ALLOWED FIFTEEN (15) BUSINESS DAYS TO PROVIDE A RESPONSE.
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