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REMOVE PAVEMENT

(SEE NOTES)

REMOVE CONCRETE STRIP

REMOVE CHAIN LINK FENCE

LP TANK TO BE

REMOVED (BY OTHERS)

REMOVE BUILDING AND FOUNDATION (SEE NOTES)

PROTECT DISK

REMOVE CURBING, TYP

LP TANKS (TO

BE REMOVED)

REMOVE CONCRETE PAD

ADJUST STRUCTURES TO GRADE, TYP

EXISTING BUILDING TO REMAIN

(SEE ARCHITECTURAL PLANS

FOR DETAILS)

SAWCUT OR PAVEMENT GRIND AT PAVEMENT MATCH

LINE, TYP. ALL STREET RESTORATION TO BE COMPLETED

IN ACCORDANCE WITH CITY REGULATIONS

ADJUST FRAME AND COVER TO GRADE, TYP

ADJUST FRAME AND COVER TO GRADE, TYP

ADJUST FRAME AND COVER TO GRADE, TYP
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EXISTING CONDITIONS:

1. EXISTING CONDITIONS INFORMATION HAS BEEN COMPILED FROM

FIELD SURVEYS BY NORTHEAST CIVIL SOLUTIONS AND FROM

RECORD INFORMATION PROVIDED BY THE CITY OF PORTLAND AND

GOVERNING UTILITY COMPANIES.

2. ALL UNDERGROUND UTILITIES SHOWN ON THESE PLANS HAVE BEEN

LOCATED FROM FIELD SURVEY INFORMATION AND RECORD PLANS.

THE SURVEYOR MAKES NO GUARANTEE THAT THE UNDERGROUND

UTILITIES SHOWN COMPRISE ALL SUCH UTILITIES IN THE AREA,

EITHER IN SERVICE OR ABANDONED.  THE SURVEYOR DOES NOT

WARRANT THAT THE UTILITIES ARE IN THE EXACT LOCATIONS

SHOWN, ALTHOUGH THEY ARE LOCATED AS ACCURATELY AS

POSSIBLE FROM THE AVAILABLE INFORMATION.  IT IS THE

RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE LOCATION

AND DEPTH OF ALL EXISTING UTILITIES PRIOR TO CONSTRUCTION,

AND TAKE SUCH MEASURES CONSIDERED PRUDENT TO PROTECT

SUCH UTILITIES DURING AND AFTER CONSTRUCTION OF THE WORK.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING, OR

RESTORING AND EXISTING UTILITIES DAMAGED DURING

CONSTRUCTION.  CALL 1-888-DIGSAFE.

GENERAL NOTES

1. THE CONTRACTOR SHALL NOT BEGIN WORK UNTIL ALL REQUIRED

LOCAL, STATE AND FEDERAL APPROVALS HAVE BEEN OBTAINED.

2. THE CONTRACTOR SHALL BE HELD SOLELY RESPONSIBLE FOR

UNDERTAKING THE WORK IN A SAFE AND EFFICIENT MANNER, IN

ACCORDANCE WITH ALL APPLICABLE LOCAL, STATE AND FEDERAL

REGULATIONS.  ALL WORK AREAS SHALL BE CLEARLY DELINEATED

AND FENCED APPROPRIATELY TO PREVENT UNAUTHORIZED ACCESS.

OPERATION OF CONSTRUCTION EQUIPMENT OUTSIDE FENCED

AREAS SHALL BE MINIMIZED TO THE EXTENT PRACTICAL.  ALL

EQUIPMENT OPERATION OUTSIDE OF CONSTRUCTION AREAS SHALL

BE ACCOMPANIED BY APPROPRIATE PEDESTRIAN AND VEHICULAR

TRAFFIC CONTROL.  THE SITE SHALL BE LEFT SECURE AND IN A SAFE

AND ORDERLY MANNER AT THE END OF EACH WORK DAY.

3. THE CONTRACTOR SHALL PROVIDE ALL MATERIALS AND PERFORM

ALL WORK NECESSARY TO MAINTAIN SAFE VEHICULAR AND

PEDESTRIAN ACCESS TO AND FROM THE SITE DURING

CONSTRUCTION.

4. TRAFFIC CONTROL MEASURES, WHERE NECESSARY SHALL CONFORM

TO THE STANDARDS SET FORTH IN THE MANUAL FOR UNIFORM

TRAFFIC CONTROL DEVICES (LATEST EDITION), PUBLISHED BY THE

FEDERAL HIGHWAYS ADMINISTRATION.

5. MATERIALS NOTED FOR REMOVAL SHALL BE REMOVED AND

DISPOSED OF OFF-SITE AT A LICENSED FACILITY, AT THE

CONTRACTOR'S EXPENSE.

6. MATERIALS NOTED FOR SALVAGE SHALL BE REMOVED AND

STOCKPILED FOR THE OWNERS USE AT AN ON-SITE LOCATION TO BE

PROVIDED BY THE OWNER.  SALVAGED MATERIALS SHALL REMAIN

PROPERTY OF THE OWNER.

7. SURVEY PINS AND MONUMENTS IN AND ADJACENT TO THE AREA OF

WORK SHALL BE PROTECTED DURING CONSTRUCTION.  ANY

DAMAGED SURVEY MONUMENTS SHALL BE REPLACED AND RE-SET

BY A LICENSED LAND SURVEYOR AT NO EXPENSE TO THE OWNER.

8. AT LOCATIONS WHERE PAVEMENT REMOVAL IS SHOWN, THE FULL

DEPTH OF ASPHALT PAVEMENT SHALL BE REMOVED, FREE OF

UNDERLYING SOIL MATERIAL, AND DISPOSED OF AT A LICENSED

OFF-SITE FACILITY.

9. AT LOCATIONS WHERE STRUCTURE AND FOUNDATION REMOVAL IS

SHOWN, THESE SHALL BE REMOVED TO A MINUMUM DEPTH OF

THREE FEET (3.0FT) BELOW FINISHED GRADE.  EXCAVATIONS WITHIN

FIVE FEET OF BUILDING FOOTPRINTS SHALL BE BACKFILLED WITH

STRUCTURAL FILL.  AT OTHER LOCATIONS, EXCAVATIONS SHALL BE

BACKFILLED WITH SUITABLE ON-SITE SOIL MATERIAL.

10. COORDINATE REMOVAL OF ELECTRICAL WIRING AND EQUIPMENT

WITH CENTRAL MAINE POWER COMPANY.

11. COORDINATE REMOVAL AND REPLACEMENT OF GAS EQUIPMENT

WITH UNITIL.

12. WHERE CATCH BASIN STRUCTURES ARE TO REMAIN AND FRAMES

RE-SET TO NEW GRADE, THE CONTRACTOR SHALL REMOVE AND

REPLACE ALL BRICK RISER COURSES BETWEEN THE CONCRETE

STRUCTURE AND FRAME AND GRATE.

PLAN REFERENCES

1. PLAN BY NORTHEAST CIVIL SOLUTIONS TITLED BOUNDARY AND

TOPOGRAPHIC SURVEY 191 MARGINAL WAY, PORTLAND, MAINE

DATED OCTOBER 1, 2014, PROJECT 25349.2

2. BACK COVE SOUTH STORAGE CONDUIT LAYOUT AND DEMOLITION

PLAN STA 34+00 TO 46+00 BY WRIGHT PIERCE FOR CITY OF

PORTLAND 12.30.15

3. CITY OF PORTLAND ARCHIVE PLAN 625 / 4 - CROSS COUNTRY SEWER

PLAN.

4. SEWER CONNECTION BOOK VOL. 36, PAGE 104 DATE 09-23-1960.
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