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FERENCE NOTES:

1. EXISTING FEATURES BASED ON "SITE PLAN OF SOMERSET MARKETPLACE", PREPARED BY SEBAGO TECHNICS,
DATED AUGUST 1, 2006.
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DEMOLITI OTES:

1. THE LOCATIONS OF UNDERGROUND UTILITIES ARE APPROXIMATE AND THE LOCATIONS ARE NOT GUARANTEED
BY THE OWNER OR THE ENGINEER. IT IS THE CONTRACTOR’S RESPONSIBILITY TO LOCATE ALL UTILITIES,
ANTICIPATE CONFLICTS, REPAIR EXISTING UTILITES AND RELOCATE EXISTING UTILITIES REQUIRED TO
COMPLETE THE WORK.
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OTHERWISE SPECIFIED. THE CONTRACTOR SHALL DISPOSE OF ALL MATERIALS OFF—SITE IN ACCORDANCE -
WITH ALL FEDERAL, STATE, AND LOCAL REGULATIONS, ORDINANCES AND CODES. oI

2.  ALL MATERIALS SCHEDULED TO BE REMOVED SHALL BECOME THE PROPERTY OF THE CONTRACTOR UNLESS N

3. COORDINATE REMOVAL, RELOCATION, DISPOSAL OR SALVAGE OF UTILITIES WITH THE OWNER AND
APPROPRIATE UTILITY COMPANY.

SHALL BE REPLACED OR REPAIRED TO MATCH ORIGINAL EXISTING CONDITIONS BY THE CONTRACTOR AT NO

ANNDITINN AL ONACT TO TUE OUWAICD
AU HIVINAL WY

L —

ud
=
4,  ANY EXISTING WORK OR PROPERTY DAMAGED OR DISRUPTED BY CONSTRUCTION/ DEMOLITION ACTIVITIES S i)

S IV I WYrivia.
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5. THE CONTRACTOR SHALL VERIFY LOCATION OF ALL EXISTING UTILITIES. CALL DIG SAFE AT LEAST 72 HOURS \ / gl ~
PRIOR TO THE COMMENCEMENT OF ANY DEMOLITION/CONSTRUCTION ACTIVITIES. - ‘q' Q il ‘ -~ \)

\ P
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6. SAWCUT AND REMOVE PAVEMENT ONE FOOT OFF PROPOSED EDGE OF PAVEMENT OR EXISTING CURB LINE IN \ N\ P i
ALL AREAS WHERE PAVEMENT TO BE REMOVED ABUTS EXISTING PAVEMENT OR CONCRETE TO REMAIN. LIGHT\POI:E JO "BE RELOCATED

Proposed
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Improvements

7. IT IS THE CONTRACTOR'S RESPONSIBILITY TO FAMILIARIZE THEMSELVES WITH THE CONDITIONS OF ALL OF
THE PERMIT APPROVALS.
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8. THE CONTRACTOR SHALL OBTAIN AND PAY FOR ADDITIONAL PERMITS, NOTICES AND FEES NECESSARY TO
COMPLETE THE WORK AND ARRANGE FOR AND PAY FOR NECESSARY INSPECTIONS AND APPROVALS FROM
THE AUTHORITIES HAVING JURISDICTION.
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9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEMOLITION AND OFF-SITE DISPOSAL OF MATERIALS \ ﬁj wn
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REQUIRED TO COMPLETE THE WORK, EXCEPT FOR WORK NOTED TO BE COMPLETED BY OTHERS.

10. UTILITIES SHALL BE TERMINATED AT THE MAIN LINE PER UTILITY COMPANY STANDARDS. THE CONTRACTOR
SHALL REMOVE ALL ABANDONED UTILITIES LOCATED WITHIN THE LIMITS OF WORK. CONTRACTOR SHALL

VERIEY ORIGIN OF ALL DRAINS AND UTHITIES PRIOR TO REMOVAL /TERMINATION TO DETERMINE IF DRAINS

Alabe WINAVITD 7T W Tl () T INWIY TV INIVIW P/ e/ TRV L FWIY I W bk Al VIVETD Sl

OR UTILITY IS ACTIVE AND SERVICES ANY ON OR OFF—SITE STRUCTURE TO REMAIN. CONTRACTOR SHALL
NOTIFY ENGINEER IMMEDIATELY OF ANY SUCH UTILITY FOUND AND SHALL MAINTAIN THESE UTILITIES UNTIL 'y
PERMANENT SOLUTION IS IN PLACE. : .
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11. PAVEMENT REMOVAL LIMITS ARE SHOWN FOR CONTRACTOR’S CONVENIENCE. ADDITIONAL PAVEMENT

REMOVAL MAY BE REQUIRED DEPENDING ON THE CONTRACTOR'S OPERATION. CONTRACTOR TO VERIFY FULL
LIMITS OF PAVEMENT REMOVAL PRIOR TO BID. |

PVt 2 -
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Ll ———— U V REM \‘\ REMOVE EXISTING
i . \ BIKE RACKS
» ) REMOVE CURB )
i ee— REMOVE 8 SHRUBS, 2 DECIDUOUS WITHIN CIMIT 57/ . REPLACE _\
~ TREES, AND 13 PERENNIALS WITHIN OF WORK \ \
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12. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF ALL EXISTING STRUCTURES, CONCRETE PADS, UTILITIES
AND PAVEMENT WITHIN THE WORK LIMITS SHOWN UNLESS SPECIFICALLY IDENTIFIED TO REMAIN. ITEMS TO
BE REMOVED INCLUDE BUT ARE NOT LIMITED TO: CONCRETE SIDEWALKS, LIGHT POLES, PAVEMENT, CURBS, n
TREES AND LANDSCAPING. .
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13. COORDINATE ALL WORK WITHIN THE PUBLIC RIGHT OF WAYS WITH THE CITY OF PORTLAND.

14. CONTRACTOR SHALL PROTECT ALL PROPERTY MONUMENTATION THROUGHOUT DEMOLITION AND
CONSTRUCTION OPERATIONS. SHOULD ANY MONUMENTATION BE DISTURBED BY THE CONTRACTOR, HE SHALL
EMPLOY A LICENSED SURVEYOR TO REPLACE IT.
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15. PROVIDE INLET PROTECTION BARRIERS AT ALL CATCH BASINS WITHIN CONSTRUCTION LIMITS AND MAINTAIN '
FOR THE DURATION OF THE PROJECT. INLET PROTECTION BARRIERS SHALL BE "HIGH FLOW SILT SACK” BY | REMDVE p
ACF ENVIRONMENTAL OR APPROVED EQUAL. INSPECT BARRIERS WEEKLY AND AFTER EACH RAIN OF 0.50 | : — 5 % WALK e &
INCHES OR GREATER. CONTRACTOR SHALL COMPLETE A MAINTENANCE INSPECTION REPORT AFTER EACH LT x £ > ___9 S't WK 5 T
INSPECTION. SEDIMENT DEPOSITS SHALL BE REMOVED AFTER EACH STORM EVENT OR MORE OFTEN IF THE A — —* As. =g S —=——HGEH———
FABRIC BECOMES CLOGGED. a, '<| 3 F——————— o T/% SIDEWALK N METE : — — e ————

Y / » < - - _TO REMAIN N
16. THE CONTRACTOR SHALL PHASE DEMOLITION AND CONSTRUCTION AS REQUIRED TO PROVIDE CONTINUOUS +—10"SCE B 0 Sb . b— ) D= — g -

SERVICE TO EXISTING BUSINESSES THROUGHOUT THE CONSTRUCTION PERIOD. EXISTING BUSINESS SERVICES
INCLUDE, BUT ARE NOT LIMITED TO VEHICLE ACCESS, ELECTRICAL, COMMUNICATION, FIRE PROTECTION, N.SLLS =
DOMESTIC WATER AND SEWER SERVICES. TEMPORARY SERVICES, IF REQUIRED, SHALL COMPLY WITH ALL : 2/
FEDERAL, STATE, LOCAL AND UTILITY COMPANY STANDARDS. CONTRACTOR SHALL PROVIDE DETAILED T

CONSTRUCTION SCHEDULE TO OWNER PRIOR TO ANY DEMOLITION/CONSTRUCTION ACTIVITIES. 2. | 3/18/16 |Revised per City Comment
17. EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO THE START OF ANY DEMOLITION ACTIVITIES. ———\ I 1. | 2/25/16 [Revised per City Comment
18. THE CONTRACTOR SHALL PAY ALL COSTS NECESSARY FOR TEMPORARY PARTITIONING, BARRICADING, —_— _—T@\ | MARK |  DATE | DESCRIPTION
' i

FENCING, SECURITY AND SAFETY DEVICES REQUIRED FOR THE MAINTENANCE OF A CLEAN AND SAFE
CONSTRUCTION SITE.
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19. SAWCUT AND REMOVE PAVEMENT AND CONSTRUCT PAVEMENT TRENCH PATCH FOR ALL UTILITIES TO BE
REMOVED AND PROPOSED UTILITIES LOCATED IN EXISTING PAVEMENT AREAS TO REMAIN.
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