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Reviewed for Code Compliance
Inspections Division
Room Finish Schedule Room Finish Schedule INTERIOR MATERIALS LEGEND e
SECTION # COMPONENT FINISH CODE COLOR /PATTERN MANUFACTURER MFG. NAME / NO. COMMENTS Date: 05/03/16
Finish Style BASE WALLS Finish Style BASE WALLS ARCHITECTURAL WOODWORK
NUMBER | ROOM NAME | (Hide) FLOOR | MATL | N | S | E | W NOTES NUMBER | ROOM NAME | (Hide) FLOOR | MATL | N | 8§ | E | W NOTES P — m o ATLANTIC PLYWOOD o i NGt ses
LEVEL 3 White Oak, Rift sawn baseboard WD Clear ATLANTIC PLYWOOD or equal A R-c H I T E c T 5
301 OPEN WORK OFFICE CPT-4 RB-2 P P P P LEVEL 4 ARCHITECTURAL MILLWORK 49 DARTMOUTH STREET
302 PRINT STATION OFFICE CPT-4 RB-2 P P P P 400 PATHOLOGY LAB  [(none) RF-4A RB-2 P P P P Cabiety-Plstc Laminale (Custon ] _ TS —— PORT'-ZAONDv M{}'ON'; 04101
303 LT TOILET - CT-1 CT-2 CT-2/P |CT-2/P|CT2/P|CT-2/P 401 OFFICE (none) RF-4 RB-2 P P P P ' PLAV 340 Soft ABET LAVINAT Horzonta Grae genandng Wwwgtg o109
STAFF 402 STAFF LOUNGE (none) RF-1/RF-6 |RB-2 P P P P GLASS TILE BACKSPLASH PLAM-2 385 Sei Due ABET LAMINATI Horizontal Grade With 3mm PVC edgebanding ' '
304 LG CONF (none) CPT-1 WD P P P P 403 INFUSION CENTER |NURSE RF-1 RB-2 P P P P : : : : -
- conic Maple WMO047T With matching 3mm PVC edgeband
305 LT TOILET - CT-1 CT2 CT-2/P |CT-2/P|CT-2/P|CT-2/P 204 OFFICE NURSE RF-1 RB-2 P P P P I PLAS | loniciepe WD NEVANAR Horizonal Grade e AT e COPYRIGHT 2016
306 SHP /RCG/ENV/ (STAF;: RF-7 RB-3 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT scale WORK (none) Mol Frer - Tt A HoSt HETLANAT roron Gt s P et PDT Architects
none - - , ",
406 TLT TOILET - CTA1 CT-2 CT-2/ CT-2/ |CT-2/ |CT-2/ PROVIDE NURSE CALL 3mm PVC edaebandin X Riviera Maple i i K Reuse or reproduction of the
RECYC/STOR CEMENT FOR NEW FINISHES PATIENT wWC wWC wWC wWC ’ . ’ EB F CANPLASTINC. Use vl PLAVK and PLAN-2 contents of this document is not
7 Ak (none) - e ] ] ] i cP:EEAFI;E#OF%IEQSI’E\TVES“:SREESFROM TILE DEMO W/UNDERLAYMENT 407 JAN UTILITY / JAN |RF-4 RB-3 EP EP EP EP FRP AT SINK WALLS TO 4'0" AFF 3mm PVA edgebanding EB-2 CHARTER INDUSTRIES Use with PLAN-3 pefg{gzgidoygg% writen
307A DATA (none) RF-7 RB3 P P P P 408 TLT ;?R_FEFT - CT-1 CT-2 CT-2/P |CT-2/P |CT-2/P|CT-2/P 3mm PVC edgebanding - 1-5/16" EB-3 DOELLKEN-WOODTAPE At Counter Top (CT-2)
307B ELEC (none) RF-7 RB-3 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT 409 LOCKER ROOM (none) RF-1 RB-2 p p p p P_LAM SHELF: Cabinetry - Melamine Interiors White PANOLAM at closed cabinets only
CEMENT FOR NEW FINISHES - —
310 OFF OFFICE CPT4 RB.2 P P P P 410 STOR. (none) RF-1 RB-1 P P P P Counter Top - Solid Surface CT- Lar Sand G108 LG HAUSYS / H-MACS HI-MACS See spec for color-matched sink
411 RECEPTION LOBBY CPT-1 RB-1 P P P P L
311 OFF OFFICE CPT-4 RB-2 P P P P Counter Top - Post-formed Plastic Laminate CT2
312 OFF OFFICE CPT-a RB2 P P P P 412 WAITING LOBBY CPT-1 RB-1 P P P P
413 TLT TOILET - CT-1 CT-2 CT-2/ |CT-2/ |CT-2/ |CT-2/ |P.LAMWALL PANEL AT SINK- PROVIDE NURSE CALL Counter Top - Post-formed Plastic Laminate CT4 Post formed Grade
313 BILLING OFFICE CPT-4 RB-2 P P P P PATIENT we  lwe lwe lwe - |
314 CALL CENTER OFFICE CPT-4 RB-2 P P P P 114 LT TOILET - CTA CT2 CT2/ CT2/ [CT2/ |cT2/ |P.LAMWALL PANEL AT SINK- PROVIDE NURSE CALL Resin Pangls at Check-n - 112" RP-1 White 3FORM CHROMA - Ghost / Sandstone finish Vertical light box columns at check-in
315 SCHEDULING & OFFICE CPT-4 RB-2 P P P P PATIENT WC WC wWC WC Resin Panels at Elevator Lobby - 112" RP-2 3FORM
IT/REC 415 SNACKS (none) RF-1 RB-1 P P P P GLASS TILE BACKSPLASH : , , ,
316 COATS (none) RF-1 RB-2 P P P P 416 TELE (none) SC RB-3 P P P P Resin Panels at Check-in desk fronts RP-4 White 3FORM CHROMA - White Out / Sandstone
316A TLT g('l?,IALFEI;r - CT-1 CT-2 CT-2/P |CT-2/P|CT-2/P|CT-2/P 420A NURSE NURSE RF-1 RB-2 P P P P Resin Panels at Nurse Statons - Patten 1 - 38" RP-5 [Nurse #457]
20B EQUIP AL E RF-1 RB-2 - w . .
317 LOUNGE (none) RF-1/RF-6_ |RB2 P P P P GLASS TILE BACKSPLASH 420 QUIP ALCOVE | (none) A ? PIWP 1P Resh Panels a ure Saons - Paten 2- 38" R Nore 4451 m
STAFF I I I
320 OPEN WORK OFFICE CPT-4 RB2 P P P P 421 TLT -SI—?R_FEFT - CTA1 CT-2 CT-2/P |CT-2/P |CT-2/P |CT-2/P Compact Laminate -
320A CLOSET (none) RF-1 RB-2 P P P P 422 STAFF WORKRM | OFFICE CPT-4 RB-2 P P P P I
321 (E))IZ;:\%E/ FUTURE OFFICE CPT-4 RB-2 P P P P 423 OFFICE OFFICE CPT-4 RB-2 P ) P P R GLASS | GLAZING Z
424 TLT TOILET - CTA1 CT-2 CT-2/ CT-2/ |CT-2/ |CT-2/ PROVIDE NURSE CALL
322 PROVIDER OFFICE CPT-4 RB-2 P P P P PATIENT We we . lwe  lwe I I I
323 PROVIDER OFFICE CPT-4 RB-2 P P P P 425 PREP/REC. PREP/REC  |RF-1/ RB-2 P P P P Sazna i
324 PROVIDER OFFICE CPT-4 RB-2 P P P P RF-3A&B azing fim SOLYX ( )
325 PROVIDER OFFICE CPT-4 RB-2 P P P P 426 PREP/REC. PREP/REC RF-1/ RB-2 P P P P
326 PROVIDER OFFICE CPT-4 RB-2 P P P P RF-3A&B Div 9 FINISHES
327 OFF OFFICE CPT-4 RB-2 P P P P 427 NURSE NURSE RF-1 RB-2 P P P P W >-
328 OFF OFFICE CPT-4 RB-2 P P P P 428 LT TOILET - CT-1 CT-2 CT-2/ [CT-2/ |[CT-2/ |CT-2/ |PROVIDE NURSE CALL 095100 CEILINGS Q
329 OFF OFFICE CPT-4 RB-2 P P P P PATIENT we wC wC wWC — , . — ; ) (D C
330 STOR. (none) RF-1 RB2 = P P P 429 NURSE NURSE RF-1 RB-2 P P P P Ceiling Tile - 2x2 - Square Lay-in [C1] White ARMSTRONG ULTIMA #1910 with Exterior Hold-Down Clips at Vestibules. D
331 EXAM-SN EXAM RF-2 RB-2 P P P P 431 PREP/REC. PREP/REC EE-; /-/\ - RB-2 P P P P Cailing Tie - 2x2 - High NRC - Tegular (€2 White ARMSTRONG ULTIMA Tegular - #1911 O (qv]
332 CLEAN SUPPLY (none) RF-1 RB-2 P P P P SEE WALL PROTECTION PLAN - P : . I
RF-3A&B ; . . " ~
334 MED SUPPLY (none) RF-1 RB-2 P P P P Exposed Suspension System White ARMSTRONG Suprafine 9/16 O
335 TLT TOILET - CT-1 CT-2 CT-2/ CT-2/ |CT-2/ |CT-2/ |PROVIDE NURSE CALL 433 PREP/REC. PREP/REC EE:;/-/\&B RB-2 P P P P -O
PATIENT we we we we 434 PREP/REC PREP/REC RF-1/ RB-2 P P P P m C
336 SCALE (none) RF-1 RB-2 P wc [P P : RE3ASE - (qv]
337 RECEPTION OFFICE CPT-4 RB-2 P P P P 435 PREP/REC. PREPREC  |RF-1/ RB-2 P P P P I | +
338 EXAM EXAM RF-2 RB-2 P P P P RF-3A&B o
339 EXAM EXAM RF-2 RB-2 P P P P 436 PREP/REC. PREP/REC  |RF-1/ RB-2 P P P P I— 0
340 EXAM EXAM RF-2 RB-2 P P P P RF-3A&B 096513 RESILIENT FLOORING
341 OFFICE-NP OFFICE CPT-4 RB-2 P P P P 437 PREP/REC. PREP/REC RF-1/ RB-2 P P P P — . - . Z >
342 EXAM EXAM RF-2 RB-2 P P P P RF-3A&B Resilient Tile Plank - 6" x 48" - 20 mil RF-1 62 Brined JOHNSONITE FREEDOM WOOD / Seasoned Oak m
343 EXAM EXAM RF-2 RB-2 P P P P 438 PREP/REC. PREP/REC Sl;-; A - RB-2 P P P P Resilient Tile Plank - 4-1/2" x 36" - 20 i RF-2 Sugar Maple - AROW8020 MANNINGTON / AMTICO Signature Wood at Lobby LIJ
344 EXAM EXAM RF-2 RB-2 P P P P - - . ;
347 oo OBBY o RE1 5 5 5 5 439 PREP/REC. PREP/REC RFE-1/ RB-2 P P P P 4B RF-3A Infinity Flare - AROA8420 MANNINGTON / AMTICO ABSTRACT - Quantum - Square edge [Seg pattem detail] O
348 c/o LOBBY CPT-1 RB-1 P P P P o . o) 22-3/\&5 —— n n n n Resilint Tile - 3" x 36" RF-38 Ininty Flare - AROAB420 MANNINGTON / AMTICO ABSTRACT - Quantum - Square edge, Cross Grain | [See patter detai] m C_U
351 CONSULT / CONF LOBBY CPT-1 RB-1 P P P P - ilient Tile - 19"y 19" g i B . . i i
22 e one) mE A 5 5 5 5 441 SUPPLY (none) RE-1 RB-2 p P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT Resilient Tile - 12" x 12 RF-3C Infinity Flare - AROA8420 MANNINGTON / AMTICO ABSTRACT - Quantum - Square edge, Cross Grain [Seg pattem detail] E
' - - CEMENT FOR NEW FINISHES Resilient Sheet Homogenious RF-4A NewGlacier 15364 MANNINGTON BioSpec MD [See pattern detail I (@))
353 ELECTRIC ROOM _ |(none) SC RB-3 P P P P 443 CONSULT RM LOBBY CPT-1 RB-1 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT s , , b
354 PHLEB EXAM RF-2 RB-2 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT CEMENT FOR NEW FINISHES RF-4B Bright White 15246 MANNINGTON BioSpec D [See pattern deta] ©
CEMENT FOR NEW FINISHES
444 STOR none RF-1 RB-1 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT i i ing - : ; - Dnfi i
355 SOILED HOLD (none) RFAA RB2 Ep Ep Ep Ep ( ) CEMENT FOR NEW FINISHES Rubber roll goods with acoustic backing - 4.0mm RF-5 Windflower NORA ENVIRONCARE - Acoustic Heat welded seams; Dryfix Tape or NXT adhesive < 2
356 ROOMERS (none) CPT-4 RB-2 P P P P 445 NURSE NURSE RF-1 RB-2 P P P P Resilient Tile Plank - RF-6 [TBD] ARMSTRONG NATURAL CREATIONS / MyStiX 0
357 WAITING (none) CPT-1 RB-1 P P P P 446 STOR. (none) RF-1 RB-2 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT —
358 TLT TOILET - CT1 CT-2 CT-2/ CT-2/ |CT-2/ |CT-2/ |PROVIDE NURSE CALL CEMENT FOR NEW FINISHES — @
PATIENT wC wcC wcC wcC 450 PROCEDURE PROCEDURE |RF-5 RB-4 EP EP EP EP - Sound Underlayment - Recycled Rubber NA ECORE COMMERCIAL FLOORING ECO SILENCE 5 used in conjunction with RF-2 D <~
359 TLT TOILET - CT-1 CT-2 CT-2/ CT-2/ |CT-2/ |CT-2/ PROVIDE NURSE CALL 451 PROCEDURE PROCEDURE |RF-5 RB-4 EP EP EP EP
PATIENT we |we we @ |We 452 TOILET/ SHOWER | TOILET - CT-1 CT2 CT-2/P |CT-2/P|CT-2/P |CT-2/P |PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT Z
360 C/o (none) CPT-1 RB-1 P P P P STAFF CEMENT FOR NEW FINISHES RF-1
361 c/o (none) CT-1 RB-1 P P P P 453 CLEAN SUPPLY (none) RF-4A RB-2 P P P P 096513 CERAMIC TILE
362 EXAM EXAM RF-2 RB-2 P P P P 454 JAN (none) RF-4A RB-2 EP EP EP EP
363 EXAM EXAM RF-2 RB-2 P P P P 455 SOILED UTILITY (none) RF-4A RB-2 EP EP EP EP Porcelain Tile - 12" x 24" CT-1 Tobacco BESTTILE INDUS with 3" x 24" bullnose trim I
364 EXAM EXAM RF-2 RB-2 P P P P 456 TOILET/ SHOWER |TOILET - CT-1 CT-2 CT-2/P |CT-2/P |CT-2/P|CT-2/P |PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT Porcelain Tile - 2" 1 (T [TBD] DALTILE KEYSTONES Brickwork mosaic I
365 OFFICE-NP OFFICE CPT-4 RB-2 P P P P STAFF CEMENT FOR NEW FINISHES
366 EXAM EXAM RF-2 RB-2 P P P P 457 PROCEDURE PROCEDURE |[RF-5 RB-4 EP EP EP EP Wallfile - CT-3 [TBD] DALTILE [DENTITY WALL m
367 EXAM EXAM RF-2 RB-2 P P P P 458 PROCEDURE PROCEDURE |RF-5 RB-4 EP _|EP|EP|EP Glass Wl Tie CT4 ) ISLAND STONE WAVELINE
368 EXAM EXAM RF-2 RB-2 P P P P 459 PROCEDURE PROCEDURE |[RF-5 RB-4 EP EP EP EP O
369 SCALE (none) RF-1 RB-2 P wC P P 460 SCOPE PROCEDURE |[RF-5 RB-4 EP EP EP EP
370 TLT TOILET - CT-1 CT-2 CT-2/ CT-2/ |CT-2/ |CT-2/ |PROVIDE NURSE CALL REPROCESS D_
PATIENT we |we |wec |we 461 SCOPE STOR. PROCEDURE |RF-5 RB-4 EP EP _|EP _|EP 096513 RESILIENT BASE AND ACCESSORIES
371 MED SUPPLY CORRIDOR RF-1/CPT-1 |RB-1 P P P P 462 SCOPE CLEAN PROCEDURE |[RF-5 RB-4 EP EP EP EP Resilient wall base - 4-1/4" inch sculpted RB-1 179 Steel JOHNSONITE MILLWORKS - Reveal
372 WORK OFFICE CPT-4 RB-2 P P P P 463 PROCEDURE PROCEDURE |RF-5 RB-4 EP EP EP EP Resiient wall base - 4" RB JOHNSONITE
373 CLEANSUPPLY  |CORRIDOR  |RF-1/CPT-1 |RB-1 P P P P SEE WALL PROTECTION PLAN 464 CART + SUPPLIES | (none) RF-4A RB-2 P P P P esentebese - :
374 EXAM-SN EXAM RF-2 RB-2 P P P P 480A NURSE NURSE RF-1 RB-2 P P P P Resilient wall base - 4' RB-3 JOHNSONITE
375 STOR CORRIDOR _ |RF-1/CPT-1 |RB-1 P P P P 480B NURSE NURSE RF-1 RB-2 P P P P Preformed sanitary rubber cove base RBA4 NORA Santary cove base - 6" Heat-welded
376 SVCS-OFF OFFICE CPT-4 RB-2 P P P P 480C PREP/REC. PREP/REC RF-1/ RB-2 P P P P
376A STOR. OFFICE CPT-4 RB-2 P P P P PROVIDE NURSE CALL RF-3A&B
377 SVCS-OFF OFFICE CPT-4 RB-2 P P P P 480D EQUIP ALCOVE (none) RF-1/ RB-2 P/WP [P - P 0968 00 TILE CARPETING
377A STOR. OFFICE CPT-4 RB-2 P P P P RF-3A&B — ,
380 OPEN WORK OFFICE CPT-4 RB-2 =) =) =) =) 480E NURSE NURSE RF-1 RB-2 P P P P Carpet-8"x 36 CPT-1 Beech INTERFACE WALK THE PLANK Herringbone Pattemn
380A PRINT STATION _ |OFFICE CPT4 RB-2 P P P P 481 PREP/REC. PREPREC  Ritass |22 P P P P Carpet - 85" x 394 - Accent CPT2 Gold Leaf CFP105 MILLIKEN COLOR FIELDS - PAINTER Astlr Paten No. | Date | Description
381 PROVIDER OFFICE CPT-4 RB-2 P P P P
- B - 24" x 24" ] i ' ' i
382 PROVIDER OFFICE CPT4 RB-2 P = = = 482 PREP/REC. PREP/REC EI;_% A - RB-2 P P P P Carpet - 24"x CPT-3 Noobie BENTLEY HIGH SCORE with NEXSTEP Cushion Brick Pattern Revision Schedule
- - Carpet - 24" x 24 _ - . . o
383 PROVIDER OFFICE CPT-4 RB-2 P P P P 483 LT TOILET - CT-1 CT-2 CT2/ cT2/ 1cT2/ T2/ |PROVIDE NURSE CALL p X CPT-4 Noobie BENTLEY MULTIPLAY with NEXSTEP Cushion Monolithic Installation
e e S e’ Jue” W e
i - 484 PREP/REC. PREP/REC RF-1/ RB-2 P P P P
386 OFFICE/ FUTURE |OFFICE CPT-4 RB-2 [=) =) =) =) RF-3A&B Paint - Walls - General Walls P-1 Gloss Level: Eggshell or Satin Matching door/window frames in Semi-gloss
300 (E))I(:CMULATION STAFF CORR P13 RE 5 5 5 5 485 PREP/REC. PREP/REC EF-1 A - RB-2 P P P P Paint - Walls - Accent P-2 Gloss Level: Eggshell or Satin Matching doorfwindow frames in Semi-gloss
- - F-3
C310 CORRIDOR OFFICE CPT-4 RB-2 P P P P 486 PREP/REC. PREP/REC RF-1/ RB-2 P P P P Paint - Walls - Accent P-3 Gloss Level: Eggshell or Satin Matching doorfwindow frames in Semi-gloss
€320 CORRIDOR OFFICE CPT-4 RB-2 P P P P RF-3A&B Paint - Walls - Accent P-4 Gloss Level: Eggshell or Satin Matching doorfwindow frames in Semi-gloss
C330 CORRIDOR (none) RF-1/CPT-1 |RB-1 P P P P 487 PREP/REC. PREP/REC RF-1/ RB-2 P P P P : ) : : : : :
C350 CIRCULATION (none) CPT-1/CPT-2|RB P P P P RF-3A&B Paint - Walls - Accent P-5 Gloss Level: Eggshell or Satin Matching door/window frames in Semi-gloss
C360 CORRIDOR CORRIDOR  |RF-1/CPT-1 |RB-1 P P P P 488 PREP/REC. PREP/REC RF-1/ RB-2 P P P P Paint - Walls - Accent P46 Gloss Level: Eggshell or Satin Matching doorfwindow frames in Semi-gloss
C380 CORRIDOR OFFICE CPT-4 RB-2 P P P P i . : — ——
E13 ELEV. (none) - - - - - - 489 PREP/REC. PREP/REC RF-1/ RB-2 ) =) =) =) Paint - Walls - Accent p-7 Gloss Level: Eggshell or Satin Matching door/window frames in Semi-gloss
E23 ELEV. (none) - - - - - - RF-3A8B Epoxy Paint EP
490 PREP/REC. PREP/REC RF-1/ RB-2 P P P P
L300 ELEV. LOBBY (none) CPT-1 RF-3A&B Sealed Concrete s SHERWIN WILLIANS 6
ST13 STAIR NO.1 (none) 491 PREP/REC. PREP/REC  |RF-1/ RB-2 P P P P
ST23 STAIR NO. 2 (none) RF-3A&B
492 PREP/REC. PREP/REC RF-1/ RB-2 P P P P WALL COVERINGS
RF-3A&B , . ' .
493 LT TOILET - CT-1 CT2 CT2/ |cT2/ cT2/ T2/ |PROVIDE NURSE CALL Vinyl Wallcovering - 20 0z WC-1 Zinc KOROSEAL ARTE - Cordova at plumbing wal
PATIENT WC WC WC WC Vinyl Wallcovering - 20 oz Type Il - 54"W WC-2 Shilling D.L. COUCH SOURCE ONE EXCL. / STREAMERS
C400 CIRCULATION (none) CPT-1 RB-1 P WC-3 P P o . . o .
410 CIRCULATION L OBBY CPT1 RBA P P P P Digital Vinyl Wallcovering WC-3 (TBD] DESIGNTEX Type Il - custom image with image royalty & printing at Elevator Lobby
C420 CIRCULATION (none) RF-1 RB-2 P P P P Vinyl Wallcovering - 20 oz Type II - 54"W WC-4
C440 CIRCULATION PATIENT RF-1 RB-2 P P P P PREP FLOOR AS REQUIRED FROM TILE DEMO W/ UNDERLAYMENT : . T y
CORR CEMENT FOR NEW FINISHES Vinyl Wallcovering - 20 oz Type II - 54'W WC-5
C450 CORRIDOR CLINICAL RB-2 P P P P JOB NO
CORR .
C480 CIRCULATION (none) RF-1 RB-2 P P P P WALL & DOOR PROTECTION 14054
ST14 STAIR NO. 1 (none) Corner Guards - 3" CG-1 ACROVYN SM-20 / 3000 Series Full-Height - or as required
ST24 STAIR NO. 2 (none) Corner Guards - 2! 062 ACROVYN SSM-20 / 3000 Seres FullHeight - UNO DRWN. CHK
Comer Guards - 3" 135-degree 063 ACROVYN SH-20M 3000 Series Height a5 shown Checker
Corner Guards - 1-1/2" Stainless Steel CG-4 IPC Cement-on, Surface mount Full Height
: SCALE:
Wall Protection - Rigid Sheet .060" WP-1 ACROVYN 4000-series To 4-0"H - with top J-Trim, Inside comers, and Vertical Trim
Wall Protection - Rigid Sheet .060" WP-2 ACROVYN 4000-series To 4-0"H - with top J-Trim
Wall Protection - Rigid Sheet 060" WP-3 KOROSEAL KOROGARD - Traffic Patterns To4-0'H. At perimeter of Open Plan Work Area [123] - vertical seams to be ISSUE
centered on wall. Tight butt-joints, no vertical divider trim. Al other
locations, no vertical seams except at comers. PERMIT SET
Door Protection - 060" ACROVYN 4000 - Series See Door Schedule for Locations 03/18/16
Wall Bumper WB 933 Mission White ACROVYN SCR-50 With matching end caps
Chair Rail CR 933 Mission White ACROVYN FR-225 With matching end caps TITLE
Div. 10 SPECIALTIES ROOM FINISH
Track - Cubicle Curtain White INPRO CORP. Optitrac Cubicle Track / Ball & Chain Carrier CE5038 SCHEDULE
Cubicle Curtains
Lockers 073 Champagne PENCO 5-High Box, 12" wide x 15" deep Include Sloped top, Z-Base, Combination lock & master key, Numbering
Window Treatment TBO] MECHOSHADE Manual Shade - 1% and 5% light trans,ission. With SHEET
valance
6 5 4 3 2 1
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