
GWB

ALUM. CAP STRIP

WELDED COVE WALL
BASE

WELDED SEAM
SHEET FLOORING

NOTE:
FLASH COVE WALL BASE
OF SAME MATERIAL AS
ADJ. FLOORING

4" HIGH STRIP OF MR
GWB @ BASE OF WALL

RIGID WALL PROTECTION
(EXTEND BEHIND WALL
BASE @ STERILE AREAS),
WHERE APPLICABLE

MTL RADIUS COVE
TRANSITION

PORCELAIN FLOOR TILE-
SEE FINISH SCHEDULE

SETTING BED. SEE
SPEC. FOR THICKNESS

PORCELAIN WALL TILE

SETTING BED. SEE
SPEC. FOR THICKNESS

MR GWB

WATERPROOFING
MEMBRANE UP
VERTICAL FACE

TRANSITION TRIM

WALL TILE

GROUT SOLID

NEW OR EXIST WALL

SETTING BED. SEE
SPEC. FOR THICKNESS

GWB

RESILIENT BASE

FLOORING MATERIAL,
SEE ROOM FINISH
SCHEDULE

SEAL UNDER RESILIENT
BASE AT FLOORING W/
BEAD OF SILICONE

4" HIGH STRIP OF MR
GWB @ BASE OF WALL

RIGID WALL PROTECTION
(EXTEND BEHIND WALL
BASE), WHERE APPLICABLE.

1 27/32"

CARPET OVER PAD

ULTRA-FLEX RUBBER NOSING

3
/8

"

3 5/16"

NOTE: INSTALL AS PER
MANUFACTURERS
RECOMMENDATIONS

TYPICAL AT OFFICES

WSF

WELDED SHEET FLOORING

PREFORMED THRESHOLD STRIP

EXIST. CONC. SLAB

TILE FLOORING

TYPICAL AT BATHROOMS

NOTE: INSTALL AS PER
MANUFACTURERS
RECOMMENDATIONS

BUILD UP UNDERLAYMENT  FOR
FLUSH TRANSITION @ TILE FLOORING

INTERIOR FINISH ABBREVIATIONS
CPTT - CARPET TILE
CT - CERAMIC TILE
P - PAINT
RB - RESILIENT BASE
RF - RESILIENT FLOORING
SC - SEALED CONCRETE
VWC - VINYL WALL COVERING
WC - WALL COVERING
WP - WALL PROTECTION
WSF - WELDED SHEET FLOORING

SHEET
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ROOM FINISH
SCHEDULE

04.12.16

PERMIT SET - 95%
CONSTRUCTION
DOCUMENTS

ROOM FINISH SCHEDULE

ROOM NAME
Finish Style

(Hide) FLOOR BASE MATL

WALLS

NOTESN S E W

E2 ELEV. 2 (none) CPTT-6 * * * * * [*SEE SPEC FOR WALL FINISHES]

LEVEL 2

146 RETINA WEST WAITING WAITING CPTT-1 RB P P P P

200 ELEV. LOBBY (none) CT RB P - WOOD WC-7

201 RECEPTION (none) CPTT-1 RB P P P -

201A SUPPLY/ COPY (none) RF-1 RB P P P P

202 TLT-P (none) CT-1 CT-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1

203 TLT-P (none) CT-1 CT-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1

204 CHECK-OUT WAITING CPTT-1 RB P P P P

205 CATARACT WAITING WAITING CPTT-1 RB P P P P

206 RETINA WEST WAITING (none) CPTT-1 RB P P P P / WC-6

206A QUIET WAITING CPTT-1 RB P P P P

207 EXAM EXAM RF-1 RB P P P P

208 EXAM EXAM RF-1 RB P P P P

209 EXAM EXAM RF-1 RB P P P P

210 EXAM EXAM RF-1 RB P P P P

211 RESEARCH EXAM EXAM RF-1 RB P P P P

212 SUPPLY (none) CPTT-1 RB P P P P

213 EXAM EXAM RF-1 RB P P P P

214 EXAM EXAM RF-1 RB P P P P

215 TECHS (none) CPTT-7b RB P P P P EXTERIOR - CLAD IN RP-1 OVER P.LAM;  INTERIOR - PTD.
GWB

216 PHOTO (TOPCON) (none) RF-1 RB P P P P

217 PHOTO     OFF. (none) RF-1 RB P P P P

218 PHOTO - N.M. (none) RF-1 RB P P P P

219 O.C.T. (none)

220 CIRCULATION (none) CPTT-1 /
CPTT-7b

RB P P P P

221 CORR. (none) CPTT-1 RB - WC-6 - P

222 CHECK-OUT (none) CPTT-1 RB P P P WC-6 WC-6 TO WRAP PIPE CHASE WALLS

222A IT (none) RF-1 RB P P P P

223 PHOTO     OFF. (none) RF-1 RB P P P P

224 PHOTO (HEID.) (none) RF-1 RB P P P P

225 OFFICE       (INJ. ASST.) (none) CPTT-2 RB P P P P

226 O.C.T. (none)

227 EXAM EXAM RF-1 RB P P P P

228 EXAM EXAM RF-1 RB P P P P

229 EXAM EXAM RF-1 RB P P P P

230 EXAM EXAM RF-1 RB P P P P

231 MINOR/ LASER EXAM EXAM RF-1 RB P P P P

232 SUPPLY (none) CPTT-1 RB P P P P

233 EXAM EXAM RF-1 RB P P P P

234 EXAM EXAM RF-1 RB P P P P

235 TECHS (none) CPTT-7a RB P P P P EXTERIOR - CLAD IN RP-1 OVER P.LAM;  INTERIOR - PTD.
GWB

236 CIRCULATION (none) CPTT-1 /
CPTT-7a

RB P P P P

237 CORR. OFFICE CPTT-2 RB P P P P 25% OF FLOORING TO BE CPTT-3 & 4 AS ACCENT TILES

238A SUPPLY OFFICE CPTT-2 RB P P P P

238B INJ/MIN. STOR. OFFICE CPTT-2 RB P P P P

239 OFFICE (INJ. COORD.) OFFICE CPTT-2 RB P P P P

240 OFFICE (PROVIDER) OFFICE CPTT-2 RB P P P P

241 OFFICE (PROVIDER) OFFICE CPTT-2 RB P P P P

242 OFFICE (SHARED - MGR) OFFICE CPTT-2 RB P P P P

243 STAFF LOUNGE STAFF
LOUNGE

RF-2 / RF-4 RB P P P P CT-3 AT TILE BACKSPLASH

244 LOCKERS LOCKERS RF-7 RB P P P P

245 TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

246 TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

247 LOCKERS LOCKERS RF-7 RB P P P P

248 OFFICE OFFICE CPTT-2 RB P P P P

249 OFFICE (PROVIDER) OFFICE CPTT-2 RB P P P P

250 OFFICE (PROVIDER) OFFICE CPTT-2 RB P P P P

251 OFFICE (RES. COORD.) OFFICE CPTT-2 RB P P P P

252A SUPPLY OFFICE CPTT-2 RB P P P P

252B RES.    STOR. OFFICE CPTT-2 RB P P P P

260 RETINA EAST WAITING (none) CPTT-1 RB P P P P / WC-6

261 ENV. UTILITY SC RB P P P P *FRP TO 48" AFF ABOVE MOP SINK

262 QUIET WAITING CPTT-1 RB P P P P

263 TLT-P TOILETS -
PATIENT

CT-1 CT-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6

264 TLT-P TOILETS -
PATIENT

CT-1 CT-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6

265 OFFICE OFFICE CPTT-2 RB P P P P

266 STAFF LOUNGE STAFF
LOUNGE

RF-2 / RF-4 RB P P P P CT-3 AT TILE BACKSPLASH

267 CORR. (none) CPTT-1 RB P P P P

268 TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

269 SUPPLY (none) CPTT-1 RB P P P P

270 CIRCULATION (none) CPTT-1 /
CPTT-7c

RB P P P P

271 TECHS (none) CPTT-7c RB P P P P EXTERIOR - CLAD IN RP-1 OVER P.LAM;  INTERIOR - PTD.
GWB

272 EXAM EXAM RF-1 RB P P P P

273 EXAM EXAM RF-1 RB P P P P

274 EXAM EXAM RF-1 RB P P P P

275 EXAM EXAM RF-1 RB P P P P

276 EXAM EXAM RF-1 RB P P P P

277 EXAM EXAM RF-1 RB P P P P

278 IOL (none) RF-1 RB P P P P

279 SUPPLY (none) CPTT-1 RB P P P P

280 VISUAL FIELD (none) RF-1 RB P P P P

281 STAIR NO. 1 STAIR RB RB P P P P PAINT METAL STAIR COMPONENTS

282 STAIR NO. 2 STAIR RB RB P P P P SEE 1ST FLOOR NOTE THIS STAIR

E225 ELECTRIC ROOM UTILITY SC RB P P P P

E226 TELCO ROOM UTILITY SC RB P P P P

ROOM FINISH SCHEDULE

ROOM NAME
Finish Style

(Hide) FLOOR BASE MATL

WALLS

NOTESN S E W

LEVEL 1

100 CORRIDOR (none) CPTT-1 RB / WOOD P P P P / WOOD

100A RECEPT. (none) CPT RB P - P / WC-2 -

101 WAITING (none) CPTT-1 RB WC-3 / CT-3 P P P CT-3 BEHIND DRINKING FOUNTAIN - FULL HEIGHT

102 TLT-P (none) CT-1 CT-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1 WC-1 ABOVE WALL TILE WAINSCOT

103 TLT-P (none) CT-1 CT-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1 CT-1 / WC-1 WC-1 ABOVE WALL TILE WAINSCOT

104 VESTIBULE (none) CPTT-5 RB P P P P

105 ENV. (none) RF-6 RF-6 EP / FRP* EP EP / FRP* EP *FRP TO 48" AFF ABOVE MOP SINK

106 ENTRY LOBBY (none) CPT RB P - P P/WOOD

107 TLT-P TOILETS -
PATIENT

CT-1 CT-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6

108 PRE-OP (none) RF-1 / RF-3 RB P P P P

108.1 PRE - OP. (none) RF-1 RB - P P P

108.2 PRE - OP. (none) RF-1 RB - P P P

108.3 PRE - OP. (none) RF-1 RB - P P P

108.4 PRE - OP. (none) RF-1 RB - P P P

108.5 PRE - OP. (none) RF-1 RB P P P -

108.6 PRE - OP. (none) RF-1 RB P P P -

108.7 PRE-OP SUPPORT (none)

108.8 PRE-OP SUPPORT (none)

109 NURSE (none) RF-3 RB P P P P

110 POST-OP (none) RF-1 / RF-3 RB P P P P

110.1 POST - OP. (none) RF-1 RB P - P P

110.2 POST - OP. (none) RF-1 RB P - P P

110.3 POST - OP. (none) RF-1 RB P - P P

110.4 POST - OP. (none) RF-1 RB P - P P

110.5 POST - OP. (none) RF-1 RB - P P P

110.6 POST - OP. (none) RF-1 RB - P P P

111 SUPPLY (none) RF-3 RB P P P P

112 EXIT CORRIDOR (none) RF-6 RB P P P P

112A VESTIBULE (none) CPTT-5 RB P P / WP-1 P P

113 SOILED HOLD (none)

114 TLT-P TOILETS -
PATIENT

CT-1 CT-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6 CT-6 / WC-6

115 OFFICE OFFICE CPTT-2 RB P P P P

115A CL. (none)

116 STAFF CORR. (none)

116A CRASH CART (none)

117 OR 2 (none)

118 OR 1 (none)

119 TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

120 LASER EXAM (none) RF-1 RB P P P P

121 QUIET/ CONSULT (none) CPTT-1 RB P P P P

122 DICT. (none)

122A PUMP ROOM UTILITY SC RB P P P P

122B EMERG. ELEC. UTILITY SC RB P P P P

123 ANESTH. WORK (none)

124 CORR/ ELEC. CLINICAL
CORR

RF-6 RB P P P P

125 MAIN ELECTRICAL ROOM UTILITY SC RB P P P P

125A ELEV. MACHINE ROOM UTILITY SC RB P P P P

126 OR3 (none)

127 OR4 (none)

128 CLEAN SUPPLY (none)

129 INSTR. PROCESS (none)

130 SEMI-RESTRICTED (none)

130A EQUIP (none)

131 SOILED UTIL. (none)

132 STAFF CORR. (none)

132A ENV. (none)

135 STAFF CORR. CLINICAL
CORR

RF-6 RB P P P P

135A VEST. (none)

136 MEC MED GAS (none)

137 PGC MED GAS (none)

138 W LOCKER (none)

138A TLT-S (none)

138B STAFF SHOWER (none)

139 M LOCKER (none) RF-7 RB P P P P

139A TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

140 SHARED CORR. CLINICAL
CORR

RF-6 RB P P P P

140A RECEIVING UTILITY SC RB P P P P

141 SOILED PICKUP UTILITY SC RB P P P P

142 MEC STOR. (none)

143 PGC STOR. (none)

144 ELEV. LOBBY (none) CT-5 CT-5 WC-4 P P WC-3 WC-3 AT ELEVATOR WALL;  WC-4 AT CURVED WALL

145 VESTIBULE (none) CPTT-6 CT-5 P P P P

146A TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

146B TLT-S TOILETS -
STAFF

CT-1 CT-6 P P P P

147 STAFF BREAK/ CONF (none) CPTT-2 RB P P P P

147A STOR. (none) CPTT-2 RB P P P P

148 LASIK PROCEDURE (none) RF-5 RB-4 EP / WP-1 EP / WP-1 EP / WP-1 EP / WP-1

148A PROC'G (none)

149 CORR. WAITING CPTT-1 RB P P P P

150 SPKR. CL. UTILITY SC RB P P P P

151 SHARED OFFICE/
CONSULT

(none) CPTT-1 RB P P P P

152 STAFF CORR. WAITING CPTT-1 RB P P P P

158 TELCOM ROOM (none)

181 STAIR NO. 1 (none) RB P P P P PAINT METAL STAIR COMPONENTS

182 STAIR NO. 2 (none) CT-5 / RF-6 RB P P WC -? P PAINT EXG RAIILINGS, NEW RUBBER AT TREADS, RISERS &
LANDINGS, WC ALL LEVELS.  SEE PLAN FOR EXTENTS OF
CT.

194 CRASH CART (none)

E1 ELEV. 1 (none) CPTT-6 * * * * * [*SEE SPEC FOR WALL FINISHES]

 6" = 1'-0"
1

FLASH COVE WALL BASE
 6" = 1'-0"

3
TILE TRIM DETAIL - METAL COVE BASE

 6" = 1'-0"
4

TRANSITION DETAIL @ TOP OF WALL

 6" = 1'-0"
5

TYPICAL WALL BASE

 6" = 1'-0"
7

CARPET to SHEET FLOORING TRANSITION

 6" = 1'-0"
9

WELDED SHEET FLOORING TO PORCELAIN TILE TRANSITION
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