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SECTION 012300 

ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the 
Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner decides to 
accept a corresponding change either in the amount of construction to be completed or in the products, 
materials, equipment, systems, or installation methods described in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 
incorporate alternate into the Work.  No other adjustments are made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of the 
alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 
incidental to or required for a complete installation whether or not indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the 
status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later 
consideration.  Include a complete description of negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work described under 
each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Rainwater  collection system including underslab storage tank, pumps, piping and all 
related appurtenances as described in the plumbing drawings 

END OF SECTION 
 
 
 
  


