



BASE BID - REPLACE ALL WINDOWS IN FLOORS 3 - 7

BASE BID - REPLACE ALL WINDOWS IN FLOORS 3 - 7

ALTERNATE 2 - REPLACE WINDOWS ON FLOOR 2 ON NORTH ELEVATION

ALTERNATE 2 - REPLACE WINDOWS ON FLOOR 2 ON NORTH ELEVATION

ENTRY FLOOR ELEVATION VIEW

TYPICAL AT ALL WINDOWS WHERE SHOWN, REMOVE EXISTING WINDOW AND FRAME; PREPARE EXISTING ROUGH OPENING AS REQUIRED FOR INSTALLATION OF NEW WINDOW

REMOVE WINDOW AND FRAME COMPLETE; PREPARE MASONRY OPENING AS REQUIRED FOR INSTALLATION OF NEW DOOR AND FRAME

REMOVE EXISTING LIGHT FIXTURE - RELOCATE WIRING AT NEW LOCATION

EXISTING MECH. EQUIPMENTS

EXISTING POSTS AND RAIL BOTH SIDES OF DECK

REMOVE PRECAST SILL AND BRICK WALL AS SHOWN; PREPARE OPENING FOR INSTALLATION OF NEW DOOR AND FRAME

EXISTING MECH. EQUIPMENTS

REMOVE LIGHT FIXTURE; PREPARE WIRING FOR INSTALLATION OF NEW FIXTURE

GAS PIPES REMOVED AND ADJUSTED BY MECHANICAL

EXISTING BOLLARD