REMOVE WINDOWS ON
WEST ELEVATION THIS
FLOOR BY ALTERNATE 1

REMOVE WINDOWS ON
NORTH ELEVATION
THIS FLOOR BY
ALTERNATE 2

EXISTING UTILITY GENERAL NOTES - APPLY ON WHOLE FLOOR, U.N.O.
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REMOVE ALL EXISTING FLOORING AND ANY UNDERLAYMENT COMPLETE. PREPARE BASE
FOR INSTALLATION OF NEW FLOORING

REMOVE ALL EXISTING ACT CEILING SYSTEM COMPLETE

REMOVE ALL LIGHTING AND OTHER ELECTRICAL FIXTURES COMPLETE WITH ASSOCIATED
WIRING BACK TO MAIN - BY ELECTRICAL CONTRACTOR

ALL EXISTING FLOORING IDENTIFIED AS ASBESTOS, SHALL BE REMOVED BY ABATEMENT
CONTRACTOR PRIOR TO START OF THE DEMOLITION WORK
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Approved for Historic Preservation
Certificate of Appropriateness
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Winton Scott Architects
5 Milk Street

Portland, Maine 04101

207 774 4811

www.wintonscott.com

Architecture / Planning
Preservation Architecture
Interior Architecture
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REMOVE WINDOWS ON
SOUTH ELEVATION THIS
FLOOR BY ALTERNATE 1

DEMOLITION NOTES

1. REMOVE INTERIOR WALLS AS SHWON COMPLETE WITH BASE, DOORS AND FRAMES - TYPICAL

NOT USED

REMOVE PLUMBING FIXTURES AND ASSOCIATED PIPING BACK TO MAIN; CAP AND FINISH TO PRPARE SURFACE FOR 10.  REMOVE EXISTING STAIR COMPLETE WITH FRAME AND RAILING

INSTALLATION OF NEW FINISH 11. REMOVE PORTION OF MASONRY WALL BELOW WINDOW SILL. PREPARE OPENING FOR INSTALLATION OF NEW DOOR
4.  REMOVE ALL COLUMN WRAP FRAMING AND FINISHES; PREPARE COLUMN FOR NEW FIRE RATING TREATMENT AND AND FRAME

FINISH 12. CUT SHOWN PORTION EXISTING GAS PIPE AND LOWER TO ENTER THE BUILDING BELOW THE PROPOSED DECK - BY
5. REMOVE EXISTING RADIATORS AND ASSOCIATED PIPING BACK TO MAIN; CAP AND PREPARE SURFACE FOR NEW FINISH - MECHANICAL CONTRACTOR

TYPICAL 13.  REMOVE EXISTING BOLLARD: PATCH AT REMOVAL TO MATCH EXISTING

6. REMOVE WINDOW SASH AND TRACKS BACK TO FRAME; PREPARE EXISTING FRAME FOR INSTALLATION OF NEW WINDOW 14. REMOVE DOOR AND FRAME COMPLETE; PATCH AT REMOVALS AND PAINT TO MATCH EXISTING ADJACENT SURFACES
15. REMOVE EXISTING LOUVER; PREPARE OPENING FOR NEW WALL INFILL TO MATCH EXISTING - 1HR RATED

16. REMOVE DOOR; PATCH FRAME AT REMOVALS TO MATCH ADJACENT SURFACES; PAINT TO FINISH

17. REMOVE VAULT DOOR AND RELOCATE IN THE BUILDING AT OWNER'S DIRECTIONS. FRAME SHALL REMAIN IN PLACE

REMOVE BUILT IN BASE AND/OR WALL CABINETS
8. REMOVE SOFFIT COMPLETE WITH FRAMING

DEMOLITION NOTES

9. REMOVE EXISTING STEEL FRAME AND WOOD STAIR COMPLETE WITH RAILS AND BUILT-IN CABINETS; INFILL FLOORING/
CEILING ASSEMBLY TO MATCH ADJACENT IN PREPARATION FOR INSTALLATION OF THE NEW FINISHES

Structural Engineer
Strucutral Integrity
Consulting Engineers, Inc.
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