GENERAL NOTES - APPLY ON WHOLE FLOOR, U.N.O.

A. REMOVE ALL EXISTING FLOORING AND ANY UNDERLAYMENT COMPLETE. PREPARE BASE
FOR INSTALLATION OF NEW FLOORING

[ ] m 0 CY| | B. REMOVE ALL EXISTING ACT CEILING SYSTEM COMPLETE

H - C. REMOVEALL LIGHTING AND OTHER ELECTRICAL FIXTURES COMPLETE WITH ASSOCIATED
= H WIRING BACK TO MAIN - BY ELECTRICAL CONTRACTOR

] D L D. ALLEXISTING FLOORING IDENTIFIED AS ASBESTOS, SHALL BE REMOVED BY ABATEMENT

n CONTRACTOR PRIOR TO START OF THE DEMOLITION WORK . .
] Winton Scott Architects
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DEMOLITION NOTES DEMOLITION NOTES .
Third Floor
1. REMOVE INTERIOR WALLS AS SHWON COMPLETE WITH BASE, DOORS AND FRAMES - TYPICAL 9.  REMOVE EXISTING STEEL FRAME AND WOOD STAIR COMPLETE WITH RAILS AND BUILT-IN CABINETS: INFILL FLOORING/ Demolition Plan
NOT USED CEILING ASSEMBLY TO MATCH ADJACENT IN PREPARATION FOR INSTALLATION OF THE NEW FINISHES
REMOVE PLUMBING FIXTURES AND ASSOCIATED PIPING BACK TO MAIN; CAP AND FINISH TO PRPARE SURFACE FOR 10.  REMOVE EXISTING STAIR COMPLETE WITH FRAME AND RAILING
INSTALLATION OF NEW FINISH 11. REMOVE PORTION OF MASONRY WALL BELOW WINDOW SILL. PREPARE OPENING FOR INSTALLATION OF NEW DOOR 14" = 10"
4.  REMOVE ALL COLUMN WRAP FRAMING AND FINISHES; PREPARE COLUMN FOR NEW FIRE RATING TREATMENT AND AND FRAME
FINISH 12. CUT SHOWN PORTION EXISTING GAS PIPE AND LOWER TO ENTER THE BUILDING BELOW THE PROPOSED DECK - BY
5. REMOVE EXISTING RADIATORS AND ASSOCIATED PIPING BACK TO MAIN; CAP AND PREPARE SURFACE FOR NEW FINISH - MECHANICAL CONTRACTOR
TYPICAL 13.  REMOVE EXISTING BOLLARD: PATCH AT REMOVAL TO MATCH EXISTING D 1 3
6. REMOVE WINDOW SASH AND TRACKS BACK TO FRAME: PREPARE EXISTING FRAME FOR INSTALLATION OF NEW WINDOW 14. REMOVE DOOR AND FRAME COMPLETE: PATCH AT REMOVALS AND PAINT TO MATCH EXISTING ADJACENT SURFACES .
REMOVE BUILT IN BASE AND/OR WALL CABINETS 15.  REMOVE EXISTING LOUVER; PREPARE OPENING FOR NEW WALL INFILL TO MATCH EXISTING - 1HR RATED
8. REMOVE SOFFIT COMPLETE WITH FRAMING 16. REMOVE DOOR: PATCH FRAME AT REMOVALS TO MATCH ADJACENT SURFACES: PAINT TO FINISH

17. REMOVE VAULT DOOR AND RELOCATE IN THE BUILDING AT OWNER'S DIRECTIONS. FRAME SHALL REMAIN IN PLACE January 08, 2016
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