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GENERAL REMOVAL NOTES:


1. GENERAL CONTRACTOR (GC) SHALL FIELD VERIFY &

REPORT EXISTING CONDITIONS AND DIMENSIONS PRIOR

TO REMOVALS.  IF DISCREPANCIES ARE FOUND. GC TO

NOTIFY ARCHITECT FOR CLARIFICATION BEFORE

COMMENCING WITH THE WORK.


2. GC AND SUBCONTRACTORS (SC) FOR EACH TRADE

ARE ADVISED THAT INFORMATION PERTINENT TO THEIR

WORK MAY BE INDICATED OR DESCRIBED IN OTHER

PORTIONS OF THE CONTRACT DOCUMENTS.


3. REFER TO SPECIFIC DRAWINGS FOR PLUMBING, HVAC

AND ELECTRICAL REMOVALS WORK.


4. GC AND SC ARE RESPONSIBLE FOR PROVIDING ALL

REMOVALS AND PATCHING REQUIRED TO COMPLETE

THEIR WORK IN ACCORDANCE WITH THE DESIGN

INTENT.


5. THESE REMOVALS DRAWINGS HAVE BEEN PREPARED

BASED UPON EXISTING CONSTRUCTION DOCUMENT

DRAWINGS AND FIELD OBSERVATIONS.  THE EXACT

LOCATION OF THE BUILDING STRUCTURAL ELEMENTS

(COLUMNS, BEAMS, LOAD BEARING WALLS, ETC.) MAY BE

DIFFERENT IN THE FIELD THAN WHAT IS INDICATED OR

ASSUMED ON THESE DRAWINGS.  GC SHALL FIELD

VERIFY THE LOCATION OF ALL BUILDING STRUCTURAL

ELEMENTS.  ALL BUILDING STRUCTURAL ELEMENTS

SHALL REMAIN UNLESS INDICATED TO BE REMOVED ON

THE STRUCTURAL DRAWINGS.  ANY BUILDING

STRUCTURAL ELEMENT INDICATED AS BEING REMOVED

ON THIS DRAWING SHALL BE CONFIRMED WITH THE

ARCHITECT PRIOR TO COMMENCING REMOVALS


6. PROVIDE NEW LINTELS AT NEW OPENINGS IN EXISTING

WALLS.  SEE STRUCTURAL DRAWINGS FOR

INFORMATION ON LINTELS.  IF NEW LINTEL IS NOT

INDICATED, NOTIFY ARCHITECT FOR DIRECTION PRIOR

TO PROCEEDING.


7. GC SHALL PROTECT, REPLACE OR REPAIR ANY

EXISTING CONSTRUCTION SCHEDULED TO REMAIN

WHICH IS DAMAGED DURING REMOVALS


8. GC SHALL PROVIDE REQUIRED SHORING OR

TEMPORARY BRACING DURING REMOVALS


9. REMOVE EXISTING CEILINGS AND SUPPORTS WHERE

NEW CEILINGS ARE SCHEDULED IN THE ROOM FINISH

SCHEDULE, UNO.


10. REMOVE PARTITIONS, SHELVING, CABINETRY AND ALL

MISCELLANEOUS ITEMS SHOWN WITH DASHED LINES.


11. PATCH ALL FLOORS, WALLS, BASE AND CEILINGS

WHERE PARTITIONS OR MISCELLANEOUS ITEMS ARE

REMOVED.


12. REMOVE DOORS, FRAMES AND SIDELIGHTS SHOWN

WITH DASHED LINES, UNLESS OTHERWISE NOTED.


13. REMOVE TOILET PARTITIONS AND GRAB BARS

SHOWN WITH DASHED LINES.  REPAIR EXISTING

CONSTRUCTION SCHEDULED TO REMAIN.


14. REMOVE EXISTING FLOORING WERE NEW FLOORING

IS SCHEDULED IN THE ROOM FINISH SCHEDULE.

PREPARE EXISTING FLOOR SURFACES TO RECEIVE NEW

FLOORING.


15. CONTRACTOR SHALL VERIFY WITH THE OWNER

THOSE REMOVED ITEMS TO BE TURNED OVER TO THE

OWNER.


16. PRIOR TO COMMENCEMENT OF ANY WORK,

CONTRACTOR SHALL REVIEW OWNER'S ASBESTOS

CONTAINING MATERIALS (ACM) REPORT.  COORDINATE

REMOVAL AND DISPOSAL OF ALL ACM'S WITH GENERAL

CONTRACTOR.
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06 JUNE 2016
ISSUED FOR CONSTRUCTION 

R1 REMOVE WALL, TYP


R2 REMOVE DOOR, TYP


R3 REMOVE RAISED PLATFORM


R4 REMOVE FENCE


R5 REMOVE SITE PAD, SEE CIVIL


R6 REMOVE EXISTING HOOD, SEE MECHANICAL


R7 REMOVE ALL PLUMBING FIXTURES AND

PARTITIONS


R8 REMOVE WALK IN COOLER


R9 REMOVE STOREFRONT


R10 REMOVE BAR.  SEE FOOD SERVICE

EQUPIMENT DRAWINGS FOR EQUIPMENT TO

BE SALVAGED FOR RE-USE


R11 REMOVE STAIR


R12 SEE FOOD SERVICE EQUPIMENT DRAWINGS

FOR EQUIPMENT TO BE

REMOVED/REPLACED


R13 REMOVE EXTERIOR BRICK WALL, SEE

STRUCTURAL


R14 REMOVE CANOPY


R15 NEW DOOR OPENING IN EXISTING WALL,

SEE PLANS


R16 SLAB REMOVAL/TRENCHING AND

EXCAVATION FOR FOR NEW SECONDARY

ELECTRICAL TRENCH AND PLUMBING

FIXTURES.  GC TO COORDINATE FULL

EXTENTS OF EXCAVATION REQUIRED WITH

ALL TRADES.


R17 EXISTING FIBEROPTIC 'STAR' CEILING TO

REMAIN.  AT CONTRACTORS DISCRETION,

FIBEROPTIC CEILING MAY BE REMOVED

DURING CONSTRUCTION, RE-INSTALLED

AND RETURNED TO WORKING ORDER.

REMOVE ALL OTHER FLOOR, WALL AND

CEILING FINISHES. SEE RCP FOR EXTENTS

OF EXISTING CEILING TO REMAIN.


R18 REMOVE BRICK ENTRY ARCH


R22 SLAB REMOVAL/TRENCHING FOR NEW

UNDERSLAB UTILITIES REQUIRED.  GC TO

COORDINATE FULL EXTENTS OF TRENCHING

REQUIRED WITH ALL TRADES.


R23 REMOVE EXISTING FLOOR, WALL & CEILING

FINISHES


R24 REMOVE EXISTING FLOOR AND WALL

FINISHES


R25 SALVAGE ACOUSTICAL CEILING TILES


R26 ALL EXISTING WALLS, DOORS & FINISHES TO

REMAIN UNO


R27 EDGE OF OPENING TO ALIGN W/ EXISTING

OPENING


R28 ENTIRE PORTION OF BUILDING TO BE

DEMOLISHED. SEE DRAWINGS FROM ALL

DISCIPLINES


R29 REMOVE FLOOR FINISH AND WALL TILE


R31 REMOVE MOP SINK


R32 REMOVE EXISTING GLASS BLOCK


R33 SALVAGE EXISTING FIRE EXTINGUISHER

CABINET AND RELOCATE AS SHOWN IN LIFE

SAFETY PLAN


R34 REMOVE PLYWOOD SHEATHING, DISPLAY

CASES AND WOOD TRIM


R35 REMOVE HANDRAILS


R36 REMOVE EXISTING STAGE CURTAIN AND

TRACK AND SALVAGE FOR REUSE IN NEW

SPACE


R37 REMOVE EXISTING WOOD CLADDING

AROUND COLUMN


R38 SLAB CUTTING/REMOVAL/REPLACEMENT

FOR NEW FOOTINGS.  GC TO COORDINATE

FULL EXTENTS OF TRENCHING REQUIRED

WITH ALL TRADES.


R39 REMOVE EXISTING BUILDING WALL LIGHTS

(SEE ELECTRICAL) AND PATCH ALL

LOCATIONS


 1/8" = 1'-0"


G1 FIRST FLOOR REMOVALS PLAN


KEYNOTES:


 1/8" = 1'-0"


A1 BASEMENT REMOVALS PLAN


REV. DESCRIPTION DATE


1


The removal of the exterior shell of 
the building is not in the scope of 
work for this interior demolition permit

07/14/16
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