
URBAN OUTFITTERS INC.

FURNISH      1 INSTALL      2 FINISH             3 FURNISH       4 INSTALL        5 FURNISH       6 INSTALL       7 FINISH          8

DEMOLISH EXISTING INTERIOR SPACE

4 5

DEMOLISH EXISTING STOREFRONT AS REQUIRED 4 5

SITE

4 5

9 10

SEWER SERVICE TO LEASED SPACE 4 5

2

WATER SERVICE TO LEASED SPACE

WATER SERVICE IN LEASED SPACE 1 2

4 5

PARKING LOT REPAIR, MAITENENACE
4 5

BARRICADE - INSTALL FILM OR PAPER ON WINDOWS 4 5

BARRICADE GRAPHICS 2 3

FLOORS / OPENINGS / STRUCTURE

FLOOR STRUCTURE- CODE COMPLIANT RETAIL USE 4 5

9

HVAC ROOF STRUCTURE

WOOD SUBFLOOR 4 5

9

VINYL FLOORS 1 2 3

VINYL SUBFLOORS 1 2 3

VINYL WALL BASE 1 2 3

ENTRANCE WALK-OFF MAT 2 3

DEMISING WALLS - STUDS

DEMISING WALLS(FRAMED INT) - INSULATION

4 5

4 5

DEMISING WALLS (FRAMED INT)- TAPE AND FINISH

DEMISING WALLS (MASONRY) CLEAN AND POINT

4 5

4 5

EXTERIOR WALLS- CLEAN MASONRY 4

4 5

9

CEILING

5

CEILING STRUCTURED FOR HANGING OF LIGHTING AND DUCTWORK

CEILING FRAMING SYSTEM 4 5

CEILING PAINTED 1 2 3

ROOF INSULATION 4

4 5

CURB CUTS FOR HVAC 4 5

ELECTRICAL SPECIALTIES

ALL CONDUIT, J-BOXES, PULL STRINGS
1 2 3

4 5

ELECTRICAL SERVICE (600A 3PH 120/208V) FROM OUTSIDE LEASED

SPACE TO MAIN DISCONNECT IN SPACE

4 5

MAIN DISCONNECT PANEL - GENERAL 1 2 3

MAIN DISCONNECT PANEL - HVAC 4 5

ELEC EQUIPMENT / PANELS - HVAC

LIGHT FIXTURES / LAMPS 2 3

EMERGENCY EXIT LIGHTS 2

HVAC CONTROL WIRING 4 5

LOW VOLTAGE SPECIALTIES

ALL LV CONDUIT / J-BOXES / PULL STRINGS 1 2

ALL LV CONVENIENCE RECEPTACLES 1 2

CHECKPOINT SYSTEM 9 10

CHECKPOINT SYSTEM LV WIRING

9 10

SOUND SYSTEM

9 10

CONDUIT FROM EXTERIOR TO PHONE BOARD

PHONE SERVICE

9 10

PHONE SYSTEM LV WIRING 1

P.O.S. EQUIPMENT AND SYSTEM 9 10

P.O.S. SYSTEM LV WIRING 1 2

9 10

WIRELESS SYSTEM LV WIRING 1

HVAC UNITS- FULLY OPERATIONAL

CONDENSER UNITS 4 5

CONDENSER UNIT POWER 5

AIR HANDLING UNIT POWER 4 5

HVAC DEDICATED PANEL OR MDP 4 5

ALL AIR HANDLING UNIT ACCESSORIES

CONDENSATE PIPING SYSTEM 4

1 2 3

RETURN AIR DUCTWORK 1 2 3

2 3

HVAC SYSTEM CONTROLS

HVAC SYSTEM STARTUP 4 5

3

HVAC SYSTEM AIR BALANCING 1 3

SUPPORT OF UNITS 4 5

DUCT DECTECTORS 4 5

PLUMBING SPECIALTIES

BATHROOM PLUMBING FIXTURES 1 2 3

MOP SINK 1 2

ADA COMPLIANT ELECTRIC WATER COOLER 1 2 3

9

FAÇADE/STOREFRONT

EXTERIOR STOREFRONT FRAMING SYSTEM 4 5

INTERIOR STOREFRONT FRAMING SYSTEM 1 2 3

1 2 7 8

BACK LOBBY DOOR 1 2 3

2 3 9

ENTRY DOOR HARDWARE

BACK LOBBY DOOR HARDWARE 1 2 3

2 3 9

HARDWARE FOR DOORS FROM SALES, FR's TO BOH
1

HOLD CLOSET DOOR 2 3

HOLD CLOSET DOOR HARDWARE 2 3

FIRE PROTECTION

FIRE ALARM SYSTEM TO LEASED SPACE 4 5

THIRD PARTY MONITORING 1 2

4 5

SPRINKLER SYSTEM MODS FOR TI WORK 1 2 3

FIRE EXTINGUISHERS 1 2 3

4 5

RECEIVING/INSTALLATION CLARIFICATIONS

2 3 9

9

IC CONSTRUCTION CORES 1 2 3

9

OFFICE SAFE 9

DROP SAFES @ CASHWRAP

2 3

FITTING ROOMS (F.R.)

F.R. BASE WALLS 1 2 3

F.R. PRE-HUNG DOORS 2 3

9

F.R. DOOR HARDWARE

F.R. MIRROR FRAME 2 3

F.R. MIRROR BLOCKING & FASTENING 1 2

F.R. BENCH 2 3

9

F.R. LIGHT FIXTURES 2 3 9

F.R. COMMON AREA MIRROR FRAME 2 3 9

F.R. COMMON AREA MIRROR GLASS 1 2 3

9

F.R. PLASTER

CASHWRAP 2

2

BACKWRAP COUNTERTOP 2 3 9

FIXTURE ASSEMBLIES

ALL FASTENERS FOR STANDARDS 1 2 3

IN-WALL STANDARDS 2 3

9

PREFABRICATED FLOATING WALLS TAPE + FINISH

SITE-BUILT WALL VIGNETTES 1 2 3

8

IN-WALL BASE CASEWORK 2

IN WALL CABINET /  WOOD PLANK SHELVING 2 3

MISCELLANEOUS

ALL REQUIRED BLOCKING 1 2 3

METAL DOORS, FRAMES & FINISHES
1 2 3

DOOR HARDWARE (EXCEPT AT F.R. AND ENTRY)

1 2 3

2 3 9

TOILET ACCESSORIES 1 2 3

6 7 8

LOBBY STOREFRONT  PLASTER 8

URBAN WORK RESPONSIBILITY SCHEDULE

  ITEM

GENERAL                                CONTRACTOR LANDLORD URBAN STORE ENVIRONMENT TEAM OR SPECIAL FINISHER

FURNISH         9 INSTALL      10

DEMOLITION

4 5

MODIFICATIONS TO EXTERIOR STOREFRONT @ ENTRY

ALL UTILITY METERS

METER ACTIVATION 4 5

SEWER SERVICE IN LEASED SPACE 1

4 5

BUILDING ACCESSIBILITY (ADA)

9

NEW RAMP STRUCTURE 1 2 3

4 5

WOOD PLANK FLOOR 2 3

WALLS

4 5

DEMISING WALLS (FRAMED INT) - DRYWALL

4 5

STRUCTURAL OPENINGS (2) IN MASONRY WALL

5

INTERIOR WALLS - CLEAN MASONRY

DECORATIVE PLASTER & STUD WALL 1 2 3 9

SALES AREA MIRROR/GLASS ASSEMBELY 2 3

GYPSUM BOARD-FIRE SEPARATION ASSEMBLY 4

4 5

GWB TAPED AND FINISHED 4 5

ROOF

ROOF MEMBRANE 4 5

5

ROOF COPING AND DOWNSPOUT

ROOF ACCESS 4 5

ELECTRICAL SERVICE OUTSIDE LEASED SPACE

ELEC EQUIPMENT / PANELS - GENERAL 1 2 3

4 5

9

TEMPORARY LIGHTING 1 2 3

9

9 10

SECURITY SYSTEM

SECURITY SYSTEM LV WIRING 1 2

9 10

SOUND SYSTEM LV WIRING

4 5

9 10

PHONE SYSTEM

2

WIRELESS ACCESS POINT SYSTEM

2

MECHANICAL SPECIALTIES

4 5

AIR HANDLING UNITS 4 5

4

4 5

5

SUPPLY DUCTWORK

OUTSIDE AIR DUCTWORK 4 5

EXHAUST AIR DUCTWORK 1

4 5

HVAC UNIT COMMISSIONING 1 2

2

PLUMBING FIXTURES 1 2 3

3

CONVENIENCE WATER COOLER 2

EXTERIOR STOREFRONT GLAZING 4 5

INTERIOR STOREFRONT PLASTER

FRONT ENTRY DOOR 4 5

ENTRY DOOR HANDLES

1 2 3

DOORS FROM SALES, FRS TO BOH

2 3

9

9

TIE IN FROM TENANT FA TO LL FA 1 2 3

SPRINKLER MAIN

SPRINKLER SYSTEM IN UNCONFINED SPACE 4 5

FIRE SEPARATION BETWEEN ADJACENT SPACES

STORAGE SHELVING & RACKS

LOCKERS

3

2 3

3 9

CASHWRAP COUNTERTOP

IC FINAL STORE CORES

9

2

2 3

9

9

F.R. WOOD TRIM 2 3

2 3 9

9

F.R. MIRROR GLASS 1 2 3

3

9

F.R. HOOKS 2 3

F.R. COMMON AREA CASEWORK 2 3

6 7 8

CASHWRAP/BACKWRAP

9

BACKWRAP

2 3

9

PRE-FABRICATED FLOATING WALLS 2 3

2 8

SITE BUILT VIGNETTE WALL TAPE + FINISH 2

3 9

9

DOOR TRANSITIONS 1 2 3

BACK OF HOUSE CASEWORK & SHELVING

BACK OF HOUSE CORNER GUARDS 1 2 3

PLASTER VIGNETTE WALL FINISHES

6 7

9

8
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