
1. FOR CLARIFICATION PURPOSES; TENANT, CLIENT AND OWNER ARE THE SAME

PARTY, LANDLORD IS THE PARTY LEASING THE SPACE TO THE TENANT, AND THE


GENERAL CONTRACTOR, WHETHER WORKING FOR THE LANDLORD OR THE TENANT,


WILL BE REQUIRED TO HANDLE ALL WORK IN THESE DOCUMENTS UNLESS


SPECIFICALLY NOTED OTHERWISE.


2. ALL WORK TO COMPLY WITH LOCAL, STATE AND FEDERAL CODES AND


ORDINANCES AS WELL AS ANY OTHER GOVERNING AGENCIES HAVING JURISDICTION.


3. THE GENERAL CONTRACTOR IS REQUIRED TO ADHERE TO ALL NEW


REQUIREMENTS, WHETHER STATED OR NOT ON THESE CONTRACT DOCUMENTS, FOR

THE LATEST A.D.A. LAW EFFECTIVE MARCH 15, 2012. THIS LAW IS A CIVIL RIGHTS LAW


AND THE EXCLUSION OF REQUIREMENTS BY THE LOCAL CODE OFFICIALS DOES NOT


RELIEVE THE TENANT OR THE GENERAL CONTRACTOR OF ADHERING TO THE


NECESSARY WORK, EITHER DURING CONSTRUCTION OR AFTER OCCUPANCY.


4. THE GENERAL CONTRACTOR SHALL COMPLY AND CONFORM TO ALL OF THE


REQUIREMENTS OF THE OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA), NO


EXCEPTIONS WILL BE PERMITTED. THE PROVISIONS OF THE TENANT'S LEASE SHALL


APPLY IN THE EVENT OF VIOLATION RESULTING IN DAMAGES, CAUSES OF ACTION OR

ANY CLAIMS ARISING THEREFROM, IF GENERAL CONTRACTOR AND / OR its


SUBCONTRACTORS DO NOT COMPLY WITH THIS ACT.


5. THE ARCHITECT SHALL NOT HAVE CONTROL OVER, CHARGE OF, OR


RESPONSIBILITY FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES,


PROCEDURES, SAFETY PRECAUTIONS AND PROGRAMS, INCLUDING ANY AND ALL

OSHA REQUIREMENTS, IN CONNECTION WITH THE WORK.


6. ALL CONTRACTORS SHALL BE BONDED AND LICENSED CONTRACTORS POSSESSING


GOOD LABOR RELATIONS AND MUST BE CAPABLE OF QUALITY WORKMANSHIP,


COORDINATING WITH OTHER CONTRACTORS WORKING ON THE PROJECT. UO INC'S

PROJECT MANAGER IS TO BE NOTIFIED IN WRITING OF THE NAMES, ADDRESSES,


DAYTIME PHONE, FAX, AND EMERGENCY PHONE NUMBERS OF ALL


SUBCONTRACTORS AND SUPPLIERS WORKING ON THIS PROJECT. GENERAL


CONTRACTOR MUST ATTEST THAT NO PRODUCTS CONTAINING ASBESTOS OR

HAZARDOUS MATERIAL WERE KNOWINGLY USED ON THIS PROJECT.


7. ALL RULES AND REGULATIONS, SCOPE OF WORK AND PROCEDURES INDICATED


WILL BE PERFORMED BY THE GENERAL CONTRACTOR, THEIR AGENTS,


SUBCONTRACTORS, AND SUPPLIERS TO PROVIDE A TOTAL AND COMPLETE PROJECT

FOR THE TENANT. WORK SHOWN IN THESE NOTES IS TO BE PERFORMED BY THE


GENERAL CONTRACTOR OR SUBCONTRACTORS, AGENTS AND / OR SUPPLIERS ONLY,


WHETHER OR NOT THE WORK IS DELINEATED PROPERLY.


8. THE GENERAL CONTRACTOR AND THE SUBCONTRACTORS FOR THE GENERAL

CONTRACTOR SHALL PAY FOR AND OBTAIN ALL PERMITS REQUIRED FOR THE WORK


NOTED ON THESE PLANS AND SPECIFICATIONS. THIS INCLUDES PERMITS REQUIRED


FOR FIXTURING SUPPLIED BY TENANT (IF APPLICABLE). AS WELL AS COSTS FOR


ALL INSPECTIONS BY AUTHORITIES HAVING JURISDICTION. THE GENERAL

CONTRACTOR SHALL PAY FOR THE BUILDING PERMIT AS INSTRUCTED BY THE UO


INC'S PROJECT MANAGER.


9. WHEN BIDDING THIS PROJECT, EACH CONTRACTOR SHALL BE RESPONSIBLE FOR


VISITING THE SITE PRIOR TO BIDDING AND VERIFYING EXISTING CONDITIONS AS

REFLECTED IN THESE CONTRACT DOCUMENTS. ANY EXTRA WORK REQUIRED, BUT


NOT INCLUDED IN THE DOCUMENTS SHALL BE REPORTED TO UO INC'S PROJECT


MANAGER AND ARCHITECT IMMEDIATELY.


10. THE GENERAL CONTRACTOR IS REQUIRED TO HAVE ALL SUBCONTRACTORS

REVIEW THESE NOTES PRIOR TO BIDDING AND TO FAMILIARIZE ALL PERSONS AND


SUBCONTRACTORS WORKING ON THIS PROJECT WITH THESE GENERAL NOTES AND


THE CONTRACT DOCUMENTS NOTED, THE EXECUTED LEASE AGREEMENT BETWEEN


LANDLORD AND TENANT. ANY DISCREPANCY BETWEEN THESE CONTRACT


DOCUMENTS AND THE LEASE INFORMATION IS TO BE REPORTED TO UO INC'S

PROJECT MANAGER PRIOR TO THE START OF ANY WORK. THE GENERAL


CONTRACTOR SHALL BE RESPONSIBLE FOR FULLY ACQUAINTING THEMSELVES WITH


THE CONTENT AND SCOPE OF THESE SPECIFICATIONS, AND SPECIAL ATTENTION


SHOULD BE GIVEN THE SPECIFICATIONS THROUGHOUT THE SPAN OF THIS PROJECT

BY THIS GENERAL CONTRACTOR, SUPERVISORS AND SUBCONTRACTORS, AS THE


STANDARD ESTABLISHED HEREIN SHALL BE APPLIED, WITH EMPHASIS TO ALL WORK.


CHECK "RESPONSIBILITY SCHEDULE" FOR ALLOCATION OF SPECIFIC WORK. ALL


WORK IS BY TENANT'S GENERAL CONTRACTOR UNLESS OTHERWISE NOTED. WORK

DECLARED UNACCEPTABLE BY THE TENANT AND LANDLORD SHALL BE CORRECTED IN


A MANNER AND TO A DEGREE OF QUALITY AS ACCEPTABLE BY THE TENANT AND


LANDLORD.


11. THE CONSTRUCTION DRAWINGS LISTED IN THESE CONTRACT DOCUMENTS HAVE


BEEN PREPARED BASED ON THE BEST INFORMATION AVAILABLE TO THE TENANT

DURING PREPARATION OF THE CONTRACT DOCUMENTS. IN THE EVENT THAT


PROBLEMS ARISE DURING THE COURSE OF THE PROJECT, DUE TO UNKNOWN SITE


CONDITIONS OR CODE AND LANDLORD REQUIREMENTS (IF ANY) THAT CONFLICT WITH


THE CONTRACT DOCUMENTS, THE GENERAL CONTRACTOR SHALL INFORM UO INC'S

PROJECT MANAGER AND THE TENANT'S ARCHITECT IMMEDIATELY. ANY CHANGES


THAT WILL BE REQUIRED WILL BE DELINEATED BY TENANT ARCHITECT.


12. PRIOR TO COMMENCEMENT OF ANY WORK, THE GENERAL CONTRACTOR SHALL


CONTACT AND MEET WITH LANDLORD'S TENANT COORDINATOR AND UO INC'S

PROJECT MANAGEMENT REPRESENTATIVE FOR A PRECONSTRUCTION MEETING, AT


WHICH TIME, HE /SHE WILL PRESENT TO ALL PARTIES A LIST OF NAMES,


ADDRESSES, BUSINESS PHONE, FAX AND EMERGENCY TELEPHONE NUMBERS OF THE


SUBCONTRACTORS FOR THIS PROJECT. THE GENERAL CONTRACTOR WILL COMPLETE

THE CHECKLIST FORM (CONTRACTOR INFORMATION FORM) REQUIRED FOR EACH


TENANT'S SPACE THAT CONTRACTOR WILL BE WORKING ON AS


REQUIRED UNDER LEASE OBLIGATION. THE CHECKLIST FORM INCLUDING SCHEDULE


INFORMATION AS WELL AS GENERAL CONTRACTOR AND SUBCONTRACTORS


INFORMATION IS TO BE SUBMITTED TO THE LANDLORD'S REPRESENTATIVE UPON

ARRIVAL AT THE JOB SITE.


13. THE GENERAL CONTRACTOR IS TO COORDINATE WITH THE LANDLORD FOR SITE


MOBILIZATION INCLUDING, BUT NOT LIMITED TO USE OF PREMISES, MATERIAL

STORAGE, SITE ACCESS, HOUSEKEEPING PROCEDURES, SECURITY, ETC.


14. ANY SCAFFOLDING, SAFETY RAILINGS, BARRICADES AND / OR PROTECTION


DEVICES REQUIRED FOR THE PROJECT WILL BE FURNISHED AND PAID FOR BY THE


GENERAL CONTRACTOR AS PART OF THE BASE BID. PROTECTION OF WORK IN PLACE

- WORK IN PLACE THAT IS SUBJECT TO INJURY BECAUSE OF OPERATIONS BEING


CARRIED ON ADJACENT THERETO SHALL BE COVERED, BOARDED UP, OR


SUBSTANTIALLY ENCLOSED WITH ADEQUATE PROTECTION. ALL FORMS OF


PROTECTION SHALL BE CONSTRUCTED IN A MANNER SUCH THAT, UPON COMPLETION,

THE ENTIRE WORK WILL BE DELIVERED TO THE OWNER IN PROPER, WHOLE, AND


UNBLEMISHED CONDITION. ALL SUCH WORK SHALL BE COORDINATED WITH THE


TENANT'S REPRESENTATIVE. THE TENANT'S ARCHITECT IS NOT RESPONSIBLE FOR


JOB SITE SAFETY OR EXISTING CONDITIONS AT THE JOB


SITE AND SINCE ALL WORK IS BY GENERAL CONTRACTOR FOR THE TENANT "FIT-OUT",

THEIR REPRESENTATIVES WILL BE REQUIRED TO DO ALL SUPERVISION,


OBSERVATIONS AND JOB SITE SAFETY.


15. THE GENERAL CONTRACTOR SHALL HAVE AT ALL TIMES, AT THE PREMISES,


BUILDING DEPARTMENT APPROVED PERMIT DRAWINGS, HEALTH DEPARTMENT

APPROVED PERMIT DRAWINGS (IF APPLICABLE) AND LANDLORD APPROVED


CONTRACT DOCUMENTS (WHEN APPLICABLE).


16. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS ARE REQUIRED TO


CHECK AND VERIFY ALL DIMENSIONS AND FIELD CONDITIONS AT BUILDING SITE AND

PREMISES AND NOTIFY THE LANDLORD, THE LANDLORD'S REPRESENTATIVE, UO INC'S


PROJECT MANAGER AND PROJECT ARCHITECT OF ANY AND ALL DISCREPANCIES AND


LIST ANY WORK NOT YET COMPLETED BEFORE STARTING WORK. IF THE GENERAL


CONTRACTOR IS REQUIRED TO INSTALL A STOREFRONT BARRICADE DURING THE

CONSTRUCTION PHASE OF THIS PROJECT, SUCH BARRICADE TO MEET THE LATEST


BARRICADE DESIGN REQUIREMENTS, INCLUDING THE PAINTING OF SUCH BARRICADE


AND ANY SIGNAGE. ADDITIONALLY, THIS BARRICADE MUST BE MOVED OUT AS


REQUIRED FOR STOREFRONT WORK AND / OR REMOVED AT THE END OF THE


CONSTRUCTION TIME PERIOD. CHECK WITH THE LANDLORD TO VERIFY IF A

BARRICADE HAS PREVIOUSLY BEEN INSTALLED ON THESE PREMISES IN ANTICIPATION


OF CONSTRUCTION BY THE NEW TENANTS; IF THIS IS THE CASE, DO NOT INCLUDE


ANY COST FOR THE ACTUAL BARRICADE BUT DO INCLUDE COSTS FOR MOVING SUCH


BARRICADES IN AND OUT, ANY OTHER SPECIFIC LANDLORD REQUIREMENTS

REGARDING SUCH BARRICADES, AND THE PAINTING AND / OR REMOVAL OF SUCH


BARRICADES AFTER CONSTRUCTION.


17. ALL CONTRACTORS SHALL CHECK AND VERIFY ALL FIELD CONDITIONS AND SHALL


HAVE SOLE RESPONSIBILITYFOR VERIFICATION OF CLEAR HEIGHTS WITHIN THE

PREMISES; ANY DISCREPANCIES SHALL BE REPORTED TO UO INC'S PROJECT


MANAGER AND ARCHITECT IMMEDIATELY. THE GENERAL CONTRACTOR IS


RESPONSIBLE FOR ALL "HOLD" DIMENSIONS AND IS TO CONTACT UO INC'S PROJECT


MANAGER AND ARCHITECT OF ANY DISCREPANCIES VERBALLY AND ALSO IN WRITING

PRIOR TO CONSTRUCTION.


18. CONTRACTOR IS TO VERIFY THAT THIS SPACE IS ASBESTOS FREE. NO ASBESTOS


WORK IS TO BE COMPLETED BY THIS CONTRACTOR UNLESS SPECIFICALLY NOTED IN


THESE CONTRACT DOCUMENTS. IF ASBESTOS IS UNCOVERED, NOTIFY THE TENANT'S

REPRESENTATIVE IMMEDIATELY AND STOP ALL WORK. LANDLORD IS RESPONSIBLE


FOR ALL ASBESTOS TESTING, FILING AND REMOVAL.


19. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR DAILY REMOVAL, OR AS


REQUIRED BY LANDLORD, OF TRASH, RUBBISH AND SURPLUS MATERIALS RESULTING

FROM CONSTRUCTION. THE CONTRACTORS AND SUBCONTRACTORS PARTICIPATING


IN THE PERFORMANCE OF TENANT'S WORK SHALL REMOVE AND DISPOSE OF, AT


LEAST ONCE A WEEK AND MORE FREQUENTLY AS TENANT MAY DIRECT, ALL DEBRIS


AND RUBBISH CAUSED BY OR RESULTING FROM THE PERFORMANCE OF TENANT'S


WORK AND, UPON COMPLETION THEREOF, REMOVE ALL TEMPORARY STRUCTURES,

SURPLUS MATERIALS, DEBRIS AND RUBBISH OF WHATEVER KIND REMAINING IN THE


BUILDING WHICH HAD BEEN BROUGHT IN OR CREATED BY THE CONTRACTOR AND


SUBCONTRACTORS IN THE PERFORMANCE OF TENANT'S WORK. THIS CONTRACTOR


MUST MAINTAIN A CLEAR PATH OF EGRESS FROM THE PREMISES FREE FROM TRASH

AND RUBBISH AT ALL TIMES. ALL REMOVAL OF CONSTRUCTION DEBRIS TO AN


APPROVED DUMPING SITE TO BE INCLUDED IN THE GENERAL CONTRACTOR'S WORK.


20. THE PROPER RECEIPT OF ALL NEW MATERIALS, EQUIPMENT, MILLWORK,


FIXTURES, ETC. AT THE JOB SITE IS THE RESPONSIBILITY OF THE GENERAL

CONTRACTOR, AND / OR its SUBCONTRACTORS. SECURE AND SAFE STORAGE OF ALL


NEW AND EXISTING MATERIALS AND EQUIPMENT TO REMAIN (IF ANY) WILL BE


PROVIDED BY THE GENERAL CONTRACTOR. GENERAL CONTRACTOR TO IMMEDIATELY


ADVISE UO INC'S PROJECT MANAGER OF ALL DAMAGED OR DEFICIENT SHIPMENTS OF


MATERIALS AND EQUIPMENT, WHETHER SUPPLIED BY TENANT OR DIRECTLY BY

CONTRACTOR OR ITS SUPPLIERS. GENERAL CONTRACTOR TO COMPLETE AND


SUBMIT ALL NECESSARY PAPERWORK AND ARRANGE INSPECTIONS OF DAMAGED


GOODS AS PER TENANT CONSTRUCTION DEPT. REQUIREMENTS. NOTIFY UO INC'S


PROJECT MANAGER OF ANY POSSIBLE DELAYS. INCOMPLETE ORDERS AND DELAYS

ARE TO BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE SUPPLIER AND UO


INC'S PROJECT MANAGER. SUBMIT CONFIRMATION OF ALL ORDERS, DELIVERY DATES,


AND A FULL WRITTEN SCHEDULE TO UO INC'S PROJECT MANAGER.


21. THE GENERAL CONTRACTOR SHALL UNLOAD, PROTECT, ASSEMBLE AND INSTALL

TENANT'S SPECIFIED EQUIPMENT, MILLWORK, FIXTURES, FURNISHINGS, ETC.


22. ALL EXITS SHALL BE UNOBSTRUCTED AT ALL TIMES DURING CONSTRUCTION AND


OCCUPANCY.


23. THE GENERAL CONTRACTOR SHALL FURNISH AND INSTALL, AS REQUIRED,

BEGINNING WITH THE CONSTRUCTION PHASE, HAND OPERATED FIRE


EXTINGUISHERS, U.L. RATED, AS PER LOCAL CODE REQUIREMENTS: PLACEMENT AS


APPROVED BY TENANT AND LOCAL BUILDING OFFICIAL.


24. THE GENERAL CONTRACTOR OR THE FIXTURE CONTRACTORS, THOSE

CONTRACTORS PAID BY THE G.C., BASED ON THE SPECIFIC CONTRACTOR SUPPLYING


THE MILLWORK OR FIXTURES, IS TO PROVIDE SHOP DRAWINGS OF ALL MILLWORK


AND FIXTURES, PRIOR TO START OF CONSTRUCTION, FOR APPROVAL BY THE UO


INC'S PROJECT MANAGER AND ARCHITECT. IT IS NOT THE TENANT'S ARCHITECT'S

RESPONSIBILITY TO FOLLOW UP ON THESE OR ANY OTHER REQUIRED SHOP


DRAWINGS.


25. THE GENERAL CONTRACTOR SHALL PROVIDE SHOP DRAWINGS FOR ALL TRADES


PRIOR TO FABRICATION AND INSTALLATION, AND SUBMIT SAMPLE MATERIAL, COLOR

AND FINISHES TO UO INC'S PROJECT MANAGER AND ARCHITECT FOR APPROVAL.


26. THE GENERAL CONTRACTOR WILL BE REQUIRED TO PROTECT ALL NEUTRAL


PIERS, LANDLORD'S AND ADJACENT TENANT CONSTRUCTION IF ADJACENT TO THIS


TENANT'S WORK, AND MAKE ANY AND ALL REQUIRED REPAIRS TO THE SATISFACTION

OF THE LANDLORD AND / OR THE TENANT IF THIS WORK IS DAMAGED.


27. ALL THE FLOOR FINISHES, WITHIN THE PREMISES, OR AT THE TRANSITION


BETWEEN LANDLORD FLOOR FINISHES AND TENANT'S FLOOR FINISHES (AT ENTRY OR


REAR DOOR, IF APPLICABLE) ARE TO BE SMOOTH AND LEVEL TO AVOID TRIPPING

HAZARDS AND BE WITHIN THE REQUIREMENTS OF BARRIER FREE DESIGN. IF AN


EXPANSION JOINT COVER IS REQUIRED, SUCH COVER IS TO BE LEVEL AND SMOOTH


WITH TENANT'S FLOOR FINISH ELEVATION AND WILL NOT PROJECT ABOVE SUCH


FLOOR FINISH ELEVATION.


28. SHOULD AN EXPANSION JOINT OCCUR IN THE LEASED PREMISES, GENERAL


CONTRACTOR IS RESPONSIBLE FOR ALL CONSTRUCTION AFFECTED BY SUCH JOINT,


INCLUDING FURNISHING AND INSTALLING A LEVEL, SLAB HEIGHT EXPANSION JOINT


COVER, INCLUDING FLOOR, WALLS AND CEILING. GENERAL CONTRACTOR SHALL


MAINTAIN INTEGRITY OF ALL SUCH EXPANSION JOINTS IN A MANNER CONSISTENT

WITH ACCEPTABLE CONSTRUCTION DESIGN PRACTICES.


29. ALL GYPSUM BOARD TO BE 5/8" THICK, FIRE CODE "X" BOTH SIDES (WATER


RESISTANT IN TOILET ROOMS) AND ALL METAL STUDS TO BE 3 5/8" METAL STUDS -

MINIMUM GAUGE AS AT 16" O.C. TO UNDERSIDE OF DECK ABOVE, UNLESS OTHERWISE

NOTED. DEMISING WALL FIRE RATING TO BE CONFIRMED BY GENERAL CONTRACTOR


RESPONDING TO LANDLORD AND CODE REQUIREMENTS. SEE CONTRACT


DOCUMENTS FOR WALL INDICATIONS. ALL PENETRATIONS FOR SUPPLY OR RETURN


AIR, ETC., TO HAVE PROPERLY INSTALLED FIRE DAMPERS MEETING THE LATEST FIRE

DEPARTMENT REQUIREMENTS, BASED ON SPECIFIC LOCATION OF TENANT'S SPACE IN


BUILDING THE GENERAL CONTRACTOR IS RESPONSIBLE FOR OBTAINING APPROVAL


FROM THE BUILDING AND ELECTRICAL INSPECTORS FOR ALL CONCEALED WORK


PRIOR TO CLOSING UP WALLS, FLOORS, CEILINGS.


30. ALL GYPSUM BOARD TO BE APPLIED VERTICALLY ON WALLS UNLESS OTHERWISE


NOTED. ALL GYPSUM WALL BOARD TO BE FIRE RESISTANT AND NONCOMBUSTIBLE AS


SPECIFIED BY LOCAL CODES.


31. ALL METAL FRAMING, GYPSUM BOARD, PARTITIONS, SOFFITS AND FACADES BY

THE GENERAL CONTRACTOR, UNLESS OTHERWISE NOTED.


32. ALL GYPSUM BOARD TO BE FIRE TAPED AND SPACKLED THREE (3) COATS, SANDED


AND READY TO RECEIVE PAINT OR WALL COVERING. ALL EXISTING GYPSUM BOARD


TO BE REPAIRED TO "LIKE NEW" CONDITION.


33. ALL DOORS, METAL BUCKS, TRIMMED OPENINGS AND HARDWARE, INCLUDING


LOCKS, TO BE PROVIDED BY THE GENERAL CONTRACTOR UNLESS OTHERWISE


NOTED.


34. LANDLORD IS RESPONSIBLE FOR  ALL EXISTING TO REMAIN AND NEW

STOREFRONT SYSTEMS, ENTRY DOORS, GLAZING, AND MUST COMPLY WITH ALL


APPLICABLE CODES AND SAFETY GLAZING STANDARDS. .


35. ALL CLEARANCES OF PIPES AND DUCT WORK INSTALLED BY THE GENERAL


CONTRACTOR OR SUBCONTRACTORS MUST BE MAINTAINED FOR ADEQUATE HEIGHTS

REQUIRED FOR CEILING SYSTEM AND LIGHT FIXTURES. CONTRACTOR MUST REVIEW


ENTIRE SET OF CONTRACT DOCUMENTS FOR CEILING HEIGHTS. GENERAL


CONTRACTOR (OR DESIGNATED AUTHORIZED CONTRACTOR AT GENERAL


CONTRACTOR'S EXPENSE) TO REMOVE OR REPLACE AS REQUIRED ANY AND ALL

EXISTING P.V.C. PIPING WITH LOCAL CODE ALLOWABLE MATERIALS THROUGHOUT


LEASED PREMISES.


36. EACH CONTRACTOR AND SUBCONTRACTOR PARTICIPATING IN THE


PERFORMANCE OF TENANT'S WORK SHALL (A) MAKE APPROPRIATE ARRANGEMENTS

WITH LANDLORD FOR TEMPORARY UTILITY CONNECTIONS INCLUDING WATER AND


ELECTRICITY, AS AVAILABLE WITHIN THE BUILDING, WHICH CONNECTIONS SHALL BE


AT SUCH LOCATIONS AS SHALL BE DETERMINED BY LANDLORD, (B) PAY THE COST OF


THE CONNECTIONS AND OF PROPER MAINTENANCE AND REMOVAL OF SAME, AND (C)


PAY ALL UTILITY CHARGES INCURRED AT THE PREVAILING RATES OF THE UTILITY

COMPANY PROVIDING SUCH SERVICE TO THE BUILDING, DURING THE COURSE OF


CONSTRUCTION UP TO AND INCLUDING THE DATE OF "TURN OVER" TO THE TENANT.


37. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS WORKING ON THIS


PROJECT ARE RESPONSIBLE FOR CONTACTING THE PUBLIC UTILITY COMPANIES

SUPPLYING UTILITIES TO THE AREA WHERE THE PROJECT IS LOCATED, IN ORDER TO


VERIFY LOCATIONS OF UTILITIES, UNDERGROUND OR OVERHEAD, AND SECURE THE


PROPER PROCEDURES WHILE WORKING ADJACENT TO, ABOVE OR NEAR SUCH


UTILITIES TO AVOID ANY PROBLEMS WITH EXPLOSIONS, DISCONNECTION, REMOVALS,

ETC.


38. THE STRUCTURAL SYSTEM OF THE BUILDING HAS BEEN DESIGNED TO CARRY A


MAXIMUM LIVE LOAD AS SPECIFIED IN THE LANDLORD'S CRITERIA, AND THE


LANDLORD'S OR TENANT'S GENERAL CONTRACTOR AND /OR THEIR SUBCONTRACTOR

AND / OR ANY AND ALL MATERIAL SUPPLY HANDLERS NOT TO IMPOSE ANY LOADING


FOR ANY OF THE TENANT'S WORK ON A TEMPORARY OR PERMANENT BASIS WHICH


CAN EXCEED SUCH SPECIFIED LOAD.


39. ANY ALTERATIONS, ADDITIONS, DRILLING, WELDING OR OTHER ATTACHMENT OR

REINFORCEMENTS TO LANDLORD'S STRUCTURE TO ACCOMMODATE TENANT'S WORK


SHALL NOT BE PERFORMED WITHOUT LANDLORD'S APPROVAL, AND THIS


CONTRACTOR SHALL LEAVE LANDLORD'S STRUCTURE AS STRONG AS, OR STRONGER


THAN, THE ORIGINAL DESIGN AND WITH FINISHES UNIMPAIRED. ONLY UTILIZE

LANDLORD'S DESIGNATED ROOFING CONTRACTOR FOR ALL ROOF PENETRATIONS,


FLASHING AND COUNTER FLASHING.


40. AN APPROVAL BY THE TENANT WILL ONLY BE VALID IF IN WRITING AND SIGNED BY

THE TENANT OR BY THE TENANT'S DESIGNATED REPRESENTATIVE FOR SUCH


PURPOSE. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING


APPROVAL FROM TENANT'S ARCHITECT ON ALL STRUCTURAL CHANGES DURING THE


COURSE OF THE CONSTRUCTION PHASE OF PROJECT, AS WELL AS VERIFICATION OF

CORRECT INSTALLATION AND SPECIFICATION FOR MISCELLANEOUS STEEL FOR


MECHANICAL SYSTEMS, STEEL FOR MEZZANINES (IF APPLICABLE), DUCTS, ETC. THE


LANDLORD'S ARCHITECT AND THE LANDLORD ARE NOT INVOLVED NOR WILL THEY


TAKE ANY RESPONSIBILITY FOR TENANT'S STRUCTURE. ANY STRUCTURAL WORK ON

PROJECT TO INCLUDE BUT NOT BE LIMITED TO MECHANICAL EQUIPMENT SUPPORTS,


HANGING SYSTEMS, ETC.


41. THE GENERAL CONTRACTOR IS RESPONSIBLE TO CUT AND FRAME ALL OPENINGS


FOR OTHER TRADES, SUCH AS MECHANICAL, SPRINKLER, PLUMBING, ELECTRICAL,

FIXTURE CONTRACTOR, THROUGH PARTITIONS AND STRUCTURAL WALLS. ALL


PENETRATIONS THROUGH RATED WALLS, WITH DUCTS OR PIPING, TO BE FILLED AT


OPENING WITH "FIRESTOPPING" MATERIALS TO MAINTAIN THE INTEGRITY OF THE


SPECIFIED RATING OF THE WALL.


ALL PENETRATIONS THROUGH FIRE WALLS MUST BE UL FIRE PROTECTED TO


MAINTAIN RATING.


42. SPRINKLER SYSTEM DESIGN AND / OR LAYOUT MODIFICATION, (IF APPLICABLE) TO


BE PROVIDED BY THE DESIGNATED SPRINKLER SUBCONTRACTOR AND ALL

SUBMISSIONS TO THE FIRE MARSHALL AND BUILDING INSPECTOR FOR THE


NECESSARY APPROVAL ARE THE RESPONSIBILITY OF THE SPRINKLER


SUBCONTRACTOR. GENERAL CONTRACTOR TO VERIFY WITH THE LANDLORD OR


LANDLORD'S CRITERIA IF SPRINKLER CONTRACTOR IS TO BE LANDLORD'S APPROVED


OR DESIGNATED CONTRACTOR. SPRINKLER HEAD SPACING TO CONFORM WITH THE

LATEST N.F.P.A. STANDARDS (PAMPHLET 13) AND ALL CODES HAVING JURISDICTION.


SPRINKLER HEAD BRANCH LINES, DROPS AND HEADS ARE THE RESPONSIBILITY OF


THE SPRINKLER SUBCONTRACTOR AND THE DESIGN MUST BE BASED ON FLOOR


LAYOUT AND REFLECTED CEILING PLANS. APPROVALS BY LANDLORD, LANDLORD'S

INSURANCE UNDERWRITER AND THE BUILDING INSPECTOR AND FIRE MARSHALL WILL


BE REQUIRED.


43. ALL PLUMBING AND ELECTRICAL ROUGH-IN TO BE NEW AND ELECTRICAL SERVICE


CONDUIT AND WIRE TO THE DEMISED PREMISES TO BE EXTENDED TO THE POINT OF

NEW PANELS BY THE CONTRACTOR AS NECESSARY AND SHOWN ON CONTRACT


DOCUMENTS. GENERAL CONTRACTOR TO FIELD VERIFY THAT THESE UTILITY LINES


ARE AT OR ADJACENT TO TENANT'S SPACE AS NOTED AND AT THE SIZE SPECIFIED,


BASED ON GENERAL CONTRACTOR'S OR SUBCONTRACTOR'S PRE-BID REVIEW OF

PREMISES. IF THE UTILITIES ARE NOT IN LOCATIONS AS NOTED ON THE CONTRACT


DOCUMENTS OR OF A SIZE LARGER OR SMALLER THAN NOTED, THIS CONTRACTOR IS


TO MODIFY THE SERVICE ACCORDINGLY WITH EITHER NEW CONDUIT AND / OR NEW


COPPER SERVICE WIRE EXTENDING BACK TO LANDLORD'S ELECTRICAL / METER


ROOM SERVICE POINT, AND INCLUDE SUCH COSTS IN THE BID TO THE TENANT.


44. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR FURNISHING AND INSTALLING


ALL TOILET ACCESSORIES, AS WELL AS THE NEW TOILET ROOM(S), DRINKING


FOUNTAIN AND SERVICE SINK IF APPLICABLE, IN THESE PREMISES UNLESS NOTED


OTHERWISE OR EXISTING. TOILET ACCESSORY AND FIXTURE MOUNTING HEIGHTS

TO BE THE HEIGHT NOTED ON THE LATEST A.D.A / CABO / ANSI REGULATIONS AS


REQUIRED BY LOCAL BUILDING AGENCIES AND PLUMBING CODES. THE GENERAL


CONTRACTOR TO FURNISH AND INSTALL NEW TOILET EXHAUST WITH ASSOCIATED


DUCTWORK, ROOF PENETRATIONS, OR HOOK UP TO COMMON EXHAUST DUCT WITH

BACKDRAFT DAMPER ETC., INCLUDING ASSOCIATED ELECTRICAL HOOKUP AND PANEL


CONNECTIONS, OR REFURBISH EXISTING LIGHT / FAN UNIT(S) TO LIKE NEW


CONDITION, (WHERE NOTED ON THE PLANS), WHETHER SUCH WORK IS SHOWN OR


NOT SHOWN IN THE CONSTRUCTION DOCUMENTS. THE TOILET ROOM IS OF THE A.D.A.


AND/ OR CABO / ANSI TYPE AND ALL PLUMBING FIXTURES AND TOILET ACCESSORIES

ARE TO BE FURNISHED AND INSTALLED BY THE GENERAL CONTRACTOR, BUT WITH


SPECIFICATIONS AND MOUNTING HEIGHTS HANDICAPPED ACCESSIBLE, UTILIZING


ABOVE SPECIFICATIONS ONLY AS A GUIDELINE.


45. THE LANDLORD WILL BE RESPONSIBLE FOR THE INSTALLATION OF ROOFTOP


CONDENSORS AND TENANT AIR HANDLER UNITS- SEE PLANS AND WORK LETTER FOR


SCOPE. THE GENERAL CONTRACTOR WILL FURNISH AND INSTALL REMAINING


MECHANICAL EQUIPMENT AS SPECIFIED IN THIS DRAWING SET- TO BE INSTALLED AND


MOUNTED WITH DISCONNECT AND WIRING. REMAINING MECHANICAL EQUIPMENT TO

INCLUDE BUT IS NOT LIMITED TO  DUCTWORK, COLLARS, DIFFUSERS, REGISTERS,


CONTROLS, TIME CLOCKS, ETC. WHETHER OR NOT SUCH WORK IS OR IS NOT SHOWN


OR DELINEATED IN THE CONTRACT DOCUMENTS. GENERAL CONTRACTOR'S


MECHANICAL CONTRACTOR(S) ARE REQUIRED TO COORDINATE WITH ALL OTHER

CONTRACTORS ON JOB TO MAINTAIN TENANT'S CEILING HEIGHT, LIGHT FIXTURE


LOCATION, SPRINKLER BRANCH LINES, ETC.


46. THE MECHANICAL SUBCONTRACTOR IS RESPONSIBLE FOR VISITING THE SITE


PRIOR TO SUBMITTING A BID FOR THE WORK ON THIS PROJECT. THE CONTRACTOR

MUST BECOME FAMILIARIZED WITH THE FIELD CONDITIONS, AND THE SCOPE OF


WORK. CONTRACTOR TO ENGINEER (UNLESS A FIRE ALARM DRAWING IS SUBMITTED


AS A PART OF THESE CONTRACT DOCUMENTS), FURNISH AND INSTALL ANY / ALL


REQUIRED FIRE ALARM, SMOKE EVACUATION, SMOKE DETECTION SYSTEMS,

INCLUDING ANY / ALL PARTS AND LABOR (OR MODIFY EXISTING AS REQUIRED), TO


MEET LOCAL CODES, LANDLORD REQUIREMENTS AND FIRE MARSHAL SPECIFICATION,


WHETHER SUCH WORK IS OR IS NOT SHOWN IN THE CONSTRUCTION DOCUMENTS. IF


A SMOKE EVACUATION AND / OR DETECTION SYSTEM OCCURS FOR THIS SPACE, IT


SHALL BE LEFT INTACT DURING CONSTRUCTION AND ANY NEW WORK, MODIFICATION

AND REWIRING TO BE COMPLETED DURING CONSTRUCTION PHASE TO POINT OF NEW


PANELS. IF SMOKE DETECTORS ARE REQUIRED TO BE HARD WIRED TO LANDLORD


FIRE ALARM SYSTEM, THEY ARE TO BE PER LANDLORD'S SYSTEM. CONTRACTOR TO


CONTACT LANDLORD OR APPROVED AGENTS FOR PURCHASE AND INSTALLATION OF

DETECTORS AT G.C. EXPENSE. G.C. AND / OR ITS FIRE ALARM SUBCONTRACTOR TO


CONTACT LANDLORD FOR FINAL POINT OF CONNECTION TO LANDLORD'S FIRE ALARM


JUNCTION BOX AND PERFORM WORK AT CONTRACTOR'S EXPENSE.


47. THE GENERAL CONTRACTOR SHALL COORDINATE WITH THE MECHANICAL

SUBCONTRACTOR TO ENGINEER AND INSTALL ALL NECESSARY MISC. STRUCTURAL


STEEL SHAPES. SHAPES TO BE INSTALLED WHERE DIRECTED BY THE LANDLORD'S

REPRESENTATIVE FOR ADDITIONAL MECHANICAL UNIT ROOFTOP SUPPORT AND THE


SUPPORT OF INTERIOR MECHANICAL EQUIPMENT, DUCTWORK, COLLARS, DIFFUSERS,


REGISTERS, EXHAUSTS, FANS, ETC.


48. THE GENERAL CONTRACTOR AND / OR its ELECTRICAL SUBCONTRACTOR SHALL

VERIFY ALL EQUIPMENT SPECIFICATIONS AND REQUIREMENTS WITH UO INC'S


PROJECT MANAGER PRIOR TO START OF CONSTRUCTION. THIS CONTRACTOR TO


VERIFY AMPERAGE / VOLTAGE SPECIFICATIONS, WIRING SIZES AND


REQUIREMENTS (SERVICE AND PANEL SPECIFICATION) WITH THE EQUIPMENT

SUPPLIERS, AND CHECK THE CONTRACT DOCUMENTS FOR MISCALCULATIONS, IN


COORDINATION WITH EQUIPMENT SPECIFICATIONS FOR EQUIPMENT SUPPLIED BY


THE TENANT, THE CONTRACTORS OR OTHER SOURCES (AS SPECIFIED BY THE


ARCHITECT) AS A DOUBLE CHECK TO ASCERTAIN PROPER INSTALLATION OF


EQUIPMENT AT THE CORRECT AMPERAGE / VOLTAGE AND WIRING SIZE. NO LIGHT

FIXTURES ARE TO BE ORDERED UNTIL THIS "DOUBLE CHECK" TAKES PLACE.


49. THE GENERAL CONTRACTOR AND / OR ELECTRICAL SUBCONTRACTOR IS TO


INSTALL EMERGENCY AND EXIT LIGHTING, AS REQUIRED BY LOCAL CODE OR


AGENCIES HAVING JURISDICTION OVER THE PROJECT UNLESS NOTED OTHERWISE IN

THE APPLICABLE "RESPONSIBILITY SCHEDULE". THE EXIT / EMERGENCY LIGHTING


SHOULD BE PROPERLY LABELED AND APPROVED TYPE LOCKOUTS INSTALLED.


50. THE ELECTRICAL SUBCONTRACTOR IS TO PROVIDE A CIRCUIT DIRECTORY WITH


PROPER PHASING AND BALANCING, WHICH IS TO CONFORM TO THE LATEST EDITION

OF THE NATIONAL ELECTRICAL CODE AND UNDERWRITER'S CODE. THE SIGN(S)


JUNCTION BOX PERMIT IS TO BE INCLUDED IN THE WORK FOR THE ELECTRICAL


SUBCONTRACTOR AND THE BOX IS TO BE SUPPLIED BY THIS CONTRACTOR AND


PROPERLY LABELED.


51. ALL SWITCH / OUTLET PLATES / COVERS TO BE FINISHED IN SAME COLOR / WALL


COVERING AS ADJACENT WALL FINISHES, UNLESS NOTED OTHERWISE. FACTORY


PAINTED GRILLES, DIFFUSERS, METAL TRIM (BUCKS, ETC.), ACCESSORIES, SWITCH


AND OUTLET PLATES, ETC., ARE TO BE PAINTED TO MATCH ADJACENT


GENERAL NOTES


A/E Architect and/or Engineer

AB Anchor Bolt

ABV Above

AC Air Conditioning

ACFL Access Floor

ACOUS Acoustical

ACT Acoustical Ceiling Tile

AD Access Door

ADA Americans with Disabilities Act

ADDL Additional

ADH Adhesive

ADJ Adjacent

ADJST Adjustable

ADMIN Administration

AFF Above Finish Floor

ALT Alternate

ALUM Aluminum

AMEND Amendment

ANC Anchor

ANNOD Annodized

AP Access Panel

APC Architectural Precast Concrete

APPROX Approximately

ARCH Architectural

AUTO Automatic

AV Audio Visual

AVG Average

AWT Acoustical Wall Treatment


B&B Bailed and Burlapped

BA Building Accessory

BD Board

BIT Bituminous

BKT Bracket

BL Brick Ledge

BLDG Building

BLKG Blocking

BM Beam or Bench Mark

BO By Owner

BOF Bottom of Footing

BOS Bottom of Slab

BOS Bottom of Steel

BOT Bottom

BPL Bearing Plate

BR Brick

BRC Brick Course

BRG Bearing

BSMT Basement

BTWN Between

BUR Built up Roof


C Course

C/C Center to Center


ABBREVIATIONS


CAB Cabinet

CANT Cantilever

CAT Category

CATV Cable Television

CB Crotch Basin

CCTV Closed Circuit Television

CE Civil Engineer

CEM Cement

CER Ceramic

CF Cubic Feet

CFS Cubic Feet per Second

CG Corner Guard

CHNL Channel

CI Cast Iron

CIP Cast-in-Place

CIR Circle

CJ Control Joint

CL Centerline

CLNG Ceiling

CLO Closet

CLR Clearance

CM Construction Manager

CMU Concrete Masonry Unit

CO Closed Opening

CO Clean Out

COL Column

COM Communication

COMP Composite

COMPR Compressible

CONC Concrete

COND Condition

CONF Conference

CONN Connection

CONST Construction

CONT Continuous

CORR Corridor

CPT Carpet

CSK Countersunk

CT Ceramic Tile

CTR Center

CU Cubic

CUH Cabinet Unit Heater

CW Cold Water

CW Curtain Wall

CY Cubic Yard


DBL Double

DEG Degrade

DEMO Demolition

DEPT Department

DF Drinking Fountain

DIA Diameter

DIAG Diagonal


A


B


C


C


D


DIFF Diffuser

DIM Dimension

DISP Dispenser

DIST Distribution

DIV Division or Divider

DL Dead Load

DN Down

DR Door

DS Downspout

DTL Detail

DW Dishwasher

DWG Drawing

DWL Dowel

DWTR Dumbwaiter


E East

EA Each

EF Exhaust Fan

EGEN Emergency Generator

EIFS Exterior Insulation & Finish System

EJ Expansion Joint

EL Elevation

ELEC Electrical

ELEV Elevation

EMER Emergency

ENTR Entrance

EO Electrical Outlet

EOS Edge of Slab

EPDM Ethylene Propylene Diene Monomer

EQ Equal

EQUIP Equipment

ESTB Established

EW Each Way

EWC Electric Water Cooler

EXC Excavated

EXH Exhaust

EXST/EXISTExisting

EXP Expansion

EXT Exterior


FA Fire Alarm

FBR Face of Brick

FC Face

FD Floor Drain

FE Fire Extinguisher

FEC Fire Extinguisher Cabinet

FF Finish Face

FFE Finish Floor Elevation

FFL Finish Floor Level

FHC Fire Hose Cabinet

FIN Finish

FIXT Fixture


D


FLASH Flashing

FLEX Flexible

FLR Flooring

FLUOR Fluorescent

FN Fence

FND Foundation

FO Finished Opening

FOC Face of Concrete

FOM Face of Masonry

FOS Face of Studs/Steel

FP Fireproofing

FPL Fireplace

FRP Fiberglass Reinforced Plastic Panel

FRT Fire Retardant Treated

FT Foot or Feet

FTG Footing

FTR Fin Tube Radiator

FUR Furring

FUT Future

FV Field Verify

FWC Fabric Wall Covering


G Gas

GA Gauge

GAL Gallon

GALV Galvanized

GAR Garage

GB Grab Bar

GC General Contractor

GEN General

GEN Generator

GFRP Gypsum Fiberglass Reinforced Panel

GL Glazing

GLU LAM Glue Laminated

GR Guard Rail

GYP Gypsum

GWB Gypsum Wall Board


H High

HB Hose Bib

HC Handicap

HDR Header

HDWD Hardwood

HDWR Hardware

HM Hollow Metal

HOR Horizontal

HR Handrail

HRS Hot Rolled Steel

HT Height

HTR Heater

HVAC Heating/Ventilation/Air Conditioning

HYD Hydrant

HW Hot Water

HWW Hot Water Heater


F


E


F


ID Inside Diameter

IN Inch

INCL Including

INFO Information

INSUL Insulation

INT Interior

INV Invert


JAN Janitor

JBOX Junction Box

JC Janitor's Closet

JST Joist

JT Joint


KIT Kitchen

KO Knockout


L Long, Length

LAB Laboratory

LAM Laminate

LAV Lavatory

LB Pound

LCD Linear Ceiling Diffuser

LF Linear Foot

LH Left Hand

LHR Left Hand Reverse

LIN Linear

LINO Linoleum

LL Live Load

LOC Location

LONG Longitudinal

LTG Lighting

LVR Louver


MAS Masonry

MAT Walk-off Mat

MATL Material

MAX Maximum

MC Medicine Cabinet

MDF Medium Density Fiberboard

MDO Medium Density Overlay

MECH Mechanical

MEMB Membrane

MEZZ Mezzanine

MFR Manufacturer

MH Manhole

MIN Minimum

MISC Miscellaneous

MO Masonry Opening

MR Moisture Resistant


I


G


H


MO Masonry Opening

MTD Mounted

MTL Metal

MUL Mullion

MW Millwork

MWA Millwork Accessory


N North

NA Not Applicable

NATL Natural

NIC Not in Contract

NO Number

NOM Nominal

NRC Noise Reduction Coefficient

NTS Not to Scale


OA Overall

OC On Center

OCD Overhead Coiling Door

OCG Overhead Coiling Grill

OD Outside Diameter

OFCI Owner Furnished-Contractor Installed

OFOI Owner Furnished-Owner Installed

OH Overhead

OHD Overhead Door

OP Operable Partition

OPG Opening

OPP Opposite

OPT Optional

ORD Overflow Roof Drain

OZ Ounces


PA Public Address

PAR Parallel

PBD Particle Board

PC Precast Concrete

PERIM Perimeter

PERP Perpendicular

PFM Pre Formed

PFN Pre Finished

PKG Parking

PL Plate

PL Property Line

PLAM Plastic Laminate

PLAS Plaster

PLBG Plumbing

PLF Pound per Linear Foot

PLYWD Plywood

PNL Panel

PR Pair

PREFAB Prefabricated

PRELIM Preliminary


M


J


M


PROJ Projections

PROP Property

PSI Pounds per Square Inch

PTN Partition

PVC Polyvinyl Chloride


QT Quarry Tile

QTR Quarter

QTY Quantity


R Radius

RA Return Air

RAD Radiator

RB Rubber Base

RCP Reflected Ceiling Plan

RD Roof Drain

RE Refer

REC Recessed

RECT Rectangular

REF Reference

REFR Refrigerator

REG Register

REINF Reinforced

REQD Required

REV Reverse

RF Resilient Floor

RFH Roof Hatch

RFV Roof Vent

RH Right Hand

RHR Right Hand Reverse

RM Room

RND Round

RO Rough Opening

ROW Right of Way

RT Rubber Tile

RWL Rain Water Leader


S South

SA Supply Air

SAN Sanitary

SC Solid Core

SCHED Schedule

SD Storm Drain

SECT Section

SF Square Foot

SFRNT Storefront

SHR Shower

SHT Sheet

SHTG Sheathing

SIM Similar

SL Snow Load

SLNT Sealant


P


O


P


R


S


DRAFTING SYMBOLS


AXXX 

X


X


X


X 
INTERIOR ELEVATION


EXTERIOR ELEVATION


SECTION REFERENCE


AXXX


X

DETAIL REFERENCE


DETAIL REFERENCE


NORTH ARROW


DEMOLITION TAG


ROOM TAG


DRAWING TITLE


GRID LINE


WINDOW TYPE


DOOR TYPE


PARTITION TYPE


WALL TYPE


KEYNOTE


REVISION


DIMENSION


CENTER LINE


SF Square Feet

SM Surface Mount

SMTL Sheet Metal

SOG Slab on Grade

SP Space(ing)

SPEC Specifications

SQ Square

SS Stainless Steel

SSF Solid Surface

SSK Service Sink

ST Stone Tile

STC Sound Transmission Coefficient

STD Standard

STL Steel

STN Stone

STOR Storage

STRUCT Structural / Structure

SUBFL Subflooring

SUSP Suspended

SYM Symmetry/Symmetrical

SYS System


T Tread

T&G Tounge & Groove

TA Toilet Accessories

TAN Tangent

TBD To Be Determined

TC Terra Cotta

TD Trench Drain

TEL Telephone

TELECOM Telecommunications

TEMP Temporary

TER Terazzo

TFMR Transformer

THK Thickness

THRES Threshold

TOB Top of Beam

TOC Top of Curb

TOD Top of Deck

TOF Top of Footing

TOJ Top of Joist

TOM Top of Masonry

TOS Top of Slab

TOS Top of Steel

TOW Top of Wall

TOP Topping

TRANS Transverse

TRTD Treated

TS Tube Steel

TSM Tenant Supplied Material

TV Television

TYP Typical


UC Undercut


S


T


U


UFIN Unfinished

UG Underground

UNO Unless Noted Otherwise

UO INC/U.O.I Urban Outfitters

UPH Upholstery

UR Urinal

UTIL Utility


VAR Varies

VB Vapor Barrier

VCT Vinyl Composition Tile

VEN Veneer

VERT Vertical

VEST Vestibule

VIF Verify in Field

VIN Vinyl

VOL Volume

VR Vapor Retarder

VT Vinyl Tile

VWC Vinyl Wall Covering


W West

W Wide/Width

W/ With

W/O Without

WC Water Closet

WD Wood

WDW Window

WF Wide Flange

WG Wall Guard

WHTR Water Heater

WL Wind Load

WP Waterproofing

WR Waste Receptacle

WS Weather-Stripping

WSCT Wainscotting

WT Weight

WT Window Treatment

WWF Welded Wire Fabric


Y Yard


U


V


W


Y


K


L


N

Q


X X FINISH TAG


2


ⴂ


A


AXXX


X


SALES


101


DRAWING TITLE


2


3/16"=1'-0"
A100


1 

1


D


#


NEW DOOR EXISTING DOOR


GL #


N
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