GENERAL NOTES

1. FOR CLARIFICATION PURPOSES; TENANT, CLIENT AND OWNER ARE THE SAME
PARTY, LANDLORD IS THE PARTY LEASING THE SPACE TO THE TENANT, AND THE
GENERAL CONTRACTOR, WHETHER WORKING FOR THE LANDLORD OR THE TENANT,
WILL BE REQUIRED TO HANDLE ALL WORK IN THESE DOCUMENTS UNLESS
SPECIFICALLY NOTED OTHERWISE.

2. ALL WORK TO COMPLY WITH LOCAL, STATE AND FEDERAL CODES AND
ORDINANCES AS WELL AS ANY OTHER GOVERNING AGENCIES HAVING JURISDICTION.

3. THE GENERAL CONTRACTOR IS REQUIRED TO ADHERE TO ALL NEW
REQUIREMENTS, WHETHER STATED OR NOT ON THESE CONTRACT DOCUMENTS, FOR
THE LATEST A.D.A. LAW EFFECTIVE MARCH 15, 2012. THIS LAW IS A CIVIL RIGHTS LAW
AND THE EXCLUSION OF REQUIREMENTS BY THE LOCAL CODE OFFICIALS DOES NOT
RELIEVE THE TENANT OR THE GENERAL CONTRACTOR OF ADHERING TO THE
NECESSARY WORK, EITHER DURING CONSTRUCTION OR AFTER OCCUPANCY.

4. THE GENERAL CONTRACTOR SHALL COMPLY AND CONFORM TO ALL OF THE
REQUIREMENTS OF THE OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA), NO
EXCEPTIONS WILL BE PERMITTED. THE PROVISIONS OF THE TENANT'S LEASE SHALL
APPLY IN THE EVENT OF VIOLATION RESULTING IN DAMAGES, CAUSES OF ACTION OR
ANY CLAIMS ARISING THEREFROM, IF GENERAL CONTRACTOR AND / OR its
SUBCONTRACTORS DO NOT COMPLY WITH THIS ACT.

5. THE ARCHITECT SHALL NOT HAVE CONTROL OVER, CHARGE OF, OR
RESPONSIBILITY FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES,
PROCEDURES, SAFETY PRECAUTIONS AND PROGRAMS, INCLUDING ANY AND ALL
OSHA REQUIREMENTS, IN CONNECTION WITH THE WORK.

6. ALL CONTRACTORS SHALL BE BONDED AND LICENSED CONTRACTORS POSSESSING
GOOD LABOR RELATIONS AND MUST BE CAPABLE OF QUALITY WORKMANSHIP,
COORDINATING WITH OTHER CONTRACTORS WORKING ON THE PROJECT. UO INC'S
PROJECT MANAGER IS TO BE NOTIFIED IN WRITING OF THE NAMES, ADDRESSES,
DAYTIME PHONE, FAX, AND EMERGENCY PHONE NUMBERS OF ALL
SUBCONTRACTORS AND SUPPLIERS WORKING ON THIS PROJECT. GENERAL
CONTRACTOR MUST ATTEST THAT NO PRODUCTS CONTAINING ASBESTOS OR
HAZARDOUS MATERIAL WERE KNOWINGLY USED ON THIS PROJECT.

7. ALL RULES AND REGULATIONS, SCOPE OF WORK AND PROCEDURES INDICATED
WILL BE PERFORMED BY THE GENERAL CONTRACTOR, THEIR AGENTS,
SUBCONTRACTORS, AND SUPPLIERS TO PROVIDE A TOTAL AND COMPLETE PROJECT
FOR THE TENANT. WORK SHOWN IN THESE NOTES IS TO BE PERFORMED BY THE
GENERAL CONTRACTOR OR SUBCONTRACTORS, AGENTS AND / OR SUPPLIERS ONLY,
WHETHER OR NOT THE WORK IS DELINEATED PROPERLY.

8. THE GENERAL CONTRACTOR AND THE SUBCONTRACTORS FOR THE GENERAL
CONTRACTOR SHALL PAY FOR AND OBTAIN ALL PERMITS REQUIRED FOR THE WORK
NOTED ON THESE PLANS AND SPECIFICATIONS. THIS INCLUDES PERMITS REQUIRED
FOR FIXTURING SUPPLIED BY TENANT (IF APPLICABLE). AS WELL AS COSTS FOR

ALL INSPECTIONS BY AUTHORITIES HAVING JURISDICTION. THE GENERAL
CONTRACTOR SHALL PAY FOR THE BUILDING PERMIT AS INSTRUCTED BY THE UO
INC'S PROJECT MANAGER.

9. WHEN BIDDING THIS PROJECT, EACH CONTRACTOR SHALL BE RESPONSIBLE FOR
VISITING THE SITE PRIOR TO BIDDING AND VERIFYING EXISTING CONDITIONS AS
REFLECTED IN THESE CONTRACT DOCUMENTS. ANY EXTRA WORK REQUIRED, BUT
NOT INCLUDED IN THE DOCUMENTS SHALL BE REPORTED TO UO INC'S PROJECT
MANAGER AND ARCHITECT IMMEDIATELY.

10. THE GENERAL CONTRACTOR IS REQUIRED TO HAVE ALL SUBCONTRACTORS
REVIEW THESE NOTES PRIOR TO BIDDING AND TO FAMILIARIZE ALL PERSONS AND
SUBCONTRACTORS WORKING ON THIS PROJECT WITH THESE GENERAL NOTES AND
THE CONTRACT DOCUMENTS NOTED, THE EXECUTED LEASE AGREEMENT BETWEEN
LANDLORD AND TENANT. ANY DISCREPANCY BETWEEN THESE CONTRACT
DOCUMENTS AND THE LEASE INFORMATION IS TO BE REPORTED TO UO INC'S
PROJECT MANAGER PRIOR TO THE START OF ANY WORK. THE GENERAL
CONTRACTOR SHALL BE RESPONSIBLE FOR FULLY ACQUAINTING THEMSELVES WITH
THE CONTENT AND SCOPE OF THESE SPECIFICATIONS, AND SPECIAL ATTENTION
SHOULD BE GIVEN THE SPECIFICATIONS THROUGHOUT THE SPAN OF THIS PROJECT
BY THIS GENERAL CONTRACTOR, SUPERVISORS AND SUBCONTRACTORS, AS THE
STANDARD ESTABLISHED HEREIN SHALL BE APPLIED, WITH EMPHASIS TO ALL WORK.
CHECK "RESPONSIBILITY SCHEDULE" FOR ALLOCATION OF SPECIFIC WORK. ALL
WORK IS BY TENANT'S GENERAL CONTRACTOR UNLESS OTHERWISE NOTED. WORK
DECLARED UNACCEPTABLE BY THE TENANT AND LANDLORD SHALL BE CORRECTED IN
A MANNER AND TO A DEGREE OF QUALITY AS ACCEPTABLE BY THE TENANT AND
LANDLORD.

11. THE CONSTRUCTION DRAWINGS LISTED IN THESE CONTRACT DOCUMENTS HAVE
BEEN PREPARED BASED ON THE BEST INFORMATION AVAILABLE TO THE TENANT
DURING PREPARATION OF THE CONTRACT DOCUMENTS. IN THE EVENT THAT
PROBLEMS ARISE DURING THE COURSE OF THE PROJECT, DUE TO UNKNOWN SITE
CONDITIONS OR CODE AND LANDLORD REQUIREMENTS (IF ANY) THAT CONFLICT WITH
THE CONTRACT DOCUMENTS, THE GENERAL CONTRACTOR SHALL INFORM UO INC'S
PROJECT MANAGER AND THE TENANT'S ARCHITECT IMMEDIATELY. ANY CHANGES
THAT WILL BE REQUIRED WILL BE DELINEATED BY TENANT ARCHITECT.

12. PRIOR TO COMMENCEMENT OF ANY WORK, THE GENERAL CONTRACTOR SHALL
CONTACT AND MEET WITH LANDLORD'S TENANT COORDINATOR AND UO INC'S
PROJECT MANAGEMENT REPRESENTATIVE FOR A PRECONSTRUCTION MEETING, AT
WHICH TIME, HE /SHE WILL PRESENT TO ALL PARTIES A LIST OF NAMES,

ADDRESSES, BUSINESS PHONE, FAX AND EMERGENCY TELEPHONE NUMBERS OF THE
SUBCONTRACTORS FOR THIS PROJECT. THE GENERAL CONTRACTOR WILL COMPLETE
THE CHECKLIST FORM (CONTRACTOR INFORMATION FORM) REQUIRED FOR EACH
TENANT'S SPACE THAT CONTRACTOR WILL BE WORKING ON AS

REQUIRED UNDER LEASE OBLIGATION. THE CHECKLIST FORM INCLUDING SCHEDULE
INFORMATION AS WELL AS GENERAL CONTRACTOR AND SUBCONTRACTORS
INFORMATION IS TO BE SUBMITTED TO THE LANDLORD'S REPRESENTATIVE UPON
ARRIVAL AT THE JOB SITE.

13. THE GENERAL CONTRACTOR IS TO COORDINATE WITH THE LANDLORD FOR SITE

MOBILIZATION INCLUDING, BUT NOT LIMITED TO USE OF PREMISES, MATERIAL
STORAGE, SITE ACCESS, HOUSEKEEPING PROCEDURES, SECURITY, ETC.

14. ANY SCAFFOLDING, SAFETY RAILINGS, BARRICADES AND / OR PROTECTION
DEVICES REQUIRED FOR THE PROJECT WILL BE FURNISHED AND PAID FOR BY THE
GENERAL CONTRACTOR AS PART OF THE BASE BID. PROTECTION OF WORK IN PLACE
- WORK IN PLACE THAT IS SUBJECT TO INJURY BECAUSE OF OPERATIONS BEING
CARRIED ON ADJACENT THERETO SHALL BE COVERED, BOARDED UP, OR
SUBSTANTIALLY ENCLOSED WITH ADEQUATE PROTECTION. ALL FORMS OF
PROTECTION SHALL BE CONSTRUCTED IN A MANNER SUCH THAT, UPON COMPLETION,
THE ENTIRE WORK WILL BE DELIVERED TO THE OWNER IN PROPER, WHOLE, AND
UNBLEMISHED CONDITION. ALL SUCH WORK SHALL BE COORDINATED WITH THE
TENANT'S REPRESENTATIVE. THE TENANT'S ARCHITECT IS NOT RESPONSIBLE FOR
JOB SITE SAFETY OR EXISTING CONDITIONS AT THE JOB

SITE AND SINCE ALL WORK IS BY GENERAL CONTRACTOR FOR THE TENANT "FIT-OUT",
THEIR REPRESENTATIVES WILL BE REQUIRED TO DO ALL SUPERVISION,
OBSERVATIONS AND JOB SITE SAFETY.

15. THE GENERAL CONTRACTOR SHALL HAVE AT ALL TIMES, AT THE PREMISES,
BUILDING DEPARTMENT APPROVED PERMIT DRAWINGS, HEALTH DEPARTMENT
APPROVED PERMIT DRAWINGS (IF APPLICABLE) AND LANDLORD APPROVED
CONTRACT DOCUMENTS (WHEN APPLICABLE).

16. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS ARE REQUIRED TO
CHECK AND VERIFY ALL DIMENSIONS AND FIELD CONDITIONS AT BUILDING SITE AND
PREMISES AND NOTIFY THE LANDLORD, THE LANDLORD'S REPRESENTATIVE, UO INC'S
PROJECT MANAGER AND PROJECT ARCHITECT OF ANY AND ALL DISCREPANCIES AND
LIST ANY WORK NOT YET COMPLETED BEFORE STARTING WORK. IF THE GENERAL
CONTRACTOR IS REQUIRED TO INSTALL A STOREFRONT BARRICADE DURING THE
CONSTRUCTION PHASE OF THIS PROJECT, SUCH BARRICADE TO MEET THE LATEST
BARRICADE DESIGN REQUIREMENTS, INCLUDING THE PAINTING OF SUCH BARRICADE
AND ANY SIGNAGE. ADDITIONALLY, THIS BARRICADE MUST BE MOVED OUT AS
REQUIRED FOR STOREFRONT WORK AND / OR REMOVED AT THE END OF THE
CONSTRUCTION TIME PERIOD. CHECK WITH THE LANDLORD TO VERIFY IF A
BARRICADE HAS PREVIOUSLY BEEN INSTALLED ON THESE PREMISES IN ANTICIPATION
OF CONSTRUCTION BY THE NEW TENANTS; IF THIS IS THE CASE, DO NOT INCLUDE
ANY COST FOR THE ACTUAL BARRICADE BUT DO INCLUDE COSTS FOR MOVING SUCH
BARRICADES IN AND OUT, ANY OTHER SPECIFIC LANDLORD REQUIREMENTS
REGARDING SUCH BARRICADES, AND THE PAINTING AND / OR REMOVAL OF SUCH
BARRICADES AFTER CONSTRUCTION.

17. ALL CONTRACTORS SHALL CHECK AND VERIFY ALL FIELD CONDITIONS AND SHALL
HAVE SOLE RESPONSIBILITYFOR VERIFICATION OF CLEAR HEIGHTS WITHIN THE
PREMISES; ANY DISCREPANCIES SHALL BE REPORTED TO UO INC'S PROJECT
MANAGER AND ARCHITECT IMMEDIATELY. THE GENERAL CONTRACTOR IS
RESPONSIBLE FOR ALL "HOLD" DIMENSIONS AND IS TO CONTACT UO INC'S PROJECT
MANAGER AND ARCHITECT OF ANY DISCREPANCIES VERBALLY AND ALSO IN WRITING
PRIOR TO CONSTRUCTION.

18. CONTRACTOR IS TO VERIFY THAT THIS SPACE IS ASBESTOS FREE. NO ASBESTOS
WORK IS TO BE COMPLETED BY THIS CONTRACTOR UNLESS SPECIFICALLY NOTED IN
THESE CONTRACT DOCUMENTS. IF ASBESTOS IS UNCOVERED, NOTIFY THE TENANT'S
REPRESENTATIVE IMMEDIATELY AND STOP ALL WORK. LANDLORD IS RESPONSIBLE
FOR ALL ASBESTOS TESTING, FILING AND REMOVAL.

19. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR DAILY REMOVAL, OR AS
REQUIRED BY LANDLORD, OF TRASH, RUBBISH AND SURPLUS MATERIALS RESULTING
FROM CONSTRUCTION. THE CONTRACTORS AND SUBCONTRACTORS PARTICIPATING
IN THE PERFORMANCE OF TENANT'S WORK SHALL REMOVE AND DISPOSE OF, AT
LEAST ONCE A WEEK AND MORE FREQUENTLY AS TENANT MAY DIRECT, ALL DEBRIS
AND RUBBISH CAUSED BY OR RESULTING FROM THE PERFORMANCE OF TENANT'S
WORK AND, UPON COMPLETION THEREOF, REMOVE ALL TEMPORARY STRUCTURES,
SURPLUS MATERIALS, DEBRIS AND RUBBISH OF WHATEVER KIND REMAINING IN THE
BUILDING WHICH HAD BEEN BROUGHT IN OR CREATED BY THE CONTRACTOR AND
SUBCONTRACTORS IN THE PERFORMANCE OF TENANT'S WORK. THIS CONTRACTOR
MUST MAINTAIN A CLEAR PATH OF EGRESS FROM THE PREMISES FREE FROM TRASH
AND RUBBISH AT ALL TIMES. ALL REMOVAL OF CONSTRUCTION DEBRIS TO AN
APPROVED DUMPING SITE TO BE INCLUDED IN THE GENERAL CONTRACTOR'S WORK.

20. THE PROPER RECEIPT OF ALL NEW MATERIALS, EQUIPMENT, MILLWORK,
FIXTURES, ETC. AT THE JOB SITE IS THE RESPONSIBILITY OF THE GENERAL
CONTRACTOR, AND / OR its SUBCONTRACTORS. SECURE AND SAFE STORAGE OF ALL
NEW AND EXISTING MATERIALS AND EQUIPMENT TO REMAIN (IF ANY) WILL BE
PROVIDED BY THE GENERAL CONTRACTOR. GENERAL CONTRACTOR TO IMMEDIATELY
ADVISE UO INC'S PROJECT MANAGER OF ALL DAMAGED OR DEFICIENT SHIPMENTS OF
MATERIALS AND EQUIPMENT, WHETHER SUPPLIED BY TENANT OR DIRECTLY BY
CONTRACTOR OR ITS SUPPLIERS. GENERAL CONTRACTOR TO COMPLETE AND
SUBMIT ALL NECESSARY PAPERWORK AND ARRANGE INSPECTIONS OF DAMAGED
GOODS AS PER TENANT CONSTRUCTION DEPT. REQUIREMENTS. NOTIFY UO INC'S
PROJECT MANAGER OF ANY POSSIBLE DELAYS. INCOMPLETE ORDERS AND DELAYS
ARE TO BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE SUPPLIER AND UO
INC'S PROJECT MANAGER. SUBMIT CONFIRMATION OF ALL ORDERS, DELIVERY DATES,
AND A FULL WRITTEN SCHEDULE TO UO INC'S PROJECT MANAGER.

21. THE GENERAL CONTRACTOR SHALL UNLOAD, PROTECT, ASSEMBLE AND INSTALL
TENANT'S SPECIFIED EQUIPMENT, MILLWORK, FIXTURES, FURNISHINGS, ETC.

22. ALL EXITS SHALL BE UNOBSTRUCTED AT ALL TIMES DURING CONSTRUCTION AND
OCCUPANCY.

23. THE GENERAL CONTRACTOR SHALL FURNISH AND INSTALL, AS REQUIRED,
BEGINNING WITH THE CONSTRUCTION PHASE, HAND OPERATED FIRE
EXTINGUISHERS, U.L. RATED, AS PER LOCAL CODE REQUIREMENTS: PLACEMENT AS
APPROVED BY TENANT AND LOCAL BUILDING OFFICIAL.

24. THE GENERAL CONTRACTOR OR THE FIXTURE CONTRACTORS, THOSE
CONTRACTORS PAID BY THE G.C., BASED ON THE SPECIFIC CONTRACTOR SUPPLYING
THE MILLWORK OR FIXTURES, IS TO PROVIDE SHOP DRAWINGS OF ALL MILLWORK
AND FIXTURES, PRIOR TO START OF CONSTRUCTION, FOR APPROVAL BY THE UO

INC'S PROJECT MANAGER AND ARCHITECT. IT IS NOT THE TENANT'S ARCHITECT'S
RESPONSIBILITY TO FOLLOW UP ON THESE OR ANY OTHER REQUIRED SHOP
DRAWINGS.

25. THE GENERAL CONTRACTOR SHALL PROVIDE SHOP DRAWINGS FOR ALL TRADES
PRIOR TO FABRICATION AND INSTALLATION, AND SUBMIT SAMPLE MATERIAL, COLOR
AND FINISHES TO UO INC'S PROJECT MANAGER AND ARCHITECT FOR APPROVAL.

26. THE GENERAL CONTRACTOR WILL BE REQUIRED TO PROTECT ALL NEUTRAL
PIERS, LANDLORD'S AND ADJACENT TENANT CONSTRUCTION IF ADJACENT TO THIS
TENANT'S WORK, AND MAKE ANY AND ALL REQUIRED REPAIRS TO THE SATISFACTION
OF THE LANDLORD AND / OR THE TENANT IF THIS WORK IS DAMAGED.

27. ALL THE FLOOR FINISHES, WITHIN THE PREMISES, OR AT THE TRANSITION
BETWEEN LANDLORD FLOOR FINISHES AND TENANT'S FLOOR FINISHES (AT ENTRY OR
REAR DOOR, IF APPLICABLE) ARE TO BE SMOOTH AND LEVEL TO AVOID TRIPPING
HAZARDS AND BE WITHIN THE REQUIREMENTS OF BARRIER FREE DESIGN. IF AN
EXPANSION JOINT COVER IS REQUIRED, SUCH COVER IS TO BE LEVEL AND SMOOTH
WITH TENANT'S FLOOR FINISH ELEVATION AND WILL NOT PROJECT ABOVE SUCH
FLOOR FINISH ELEVATION.

28. SHOULD AN EXPANSION JOINT OCCUR IN THE LEASED PREMISES, GENERAL
CONTRACTOR IS RESPONSIBLE FOR ALL CONSTRUCTION AFFECTED BY SUCH JOINT,
INCLUDING FURNISHING AND INSTALLING A LEVEL, SLAB HEIGHT EXPANSION JOINT
COVER, INCLUDING FLOOR, WALLS AND CEILING. GENERAL CONTRACTOR SHALL
MAINTAIN INTEGRITY OF ALL SUCH EXPANSION JOINTS IN A MANNER CONSISTENT
WITH ACCEPTABLE CONSTRUCTION DESIGN PRACTICES.

29. ALL GYPSUM BOARD TO BE 5/8" THICK, FIRE CODE "X" BOTH SIDES (WATER
RESISTANT IN TOILET ROOMS) AND ALL METAL STUDS TO BE 3 5/8" METAL STUDS -
MINIMUM GAUGE AS AT 16" O.C. TO UNDERSIDE OF DECK ABOVE, UNLESS OTHERWISE
NOTED. DEMISING WALL FIRE RATING TO BE CONFIRMED BY GENERAL CONTRACTOR
RESPONDING TO LANDLORD AND CODE REQUIREMENTS. SEE CONTRACT
DOCUMENTS FOR WALL INDICATIONS. ALL PENETRATIONS FOR SUPPLY OR RETURN
AIR, ETC., TO HAVE PROPERLY INSTALLED FIRE DAMPERS MEETING THE LATEST FIRE
DEPARTMENT REQUIREMENTS, BASED ON SPECIFIC LOCATION OF TENANT'S SPACE IN
BUILDING THE GENERAL CONTRACTOR IS RESPONSIBLE FOR OBTAINING APPROVAL
FROM THE BUILDING AND ELECTRICAL INSPECTORS FOR ALL CONCEALED WORK
PRIOR TO CLOSING UP WALLS, FLOORS, CEILINGS.

30. ALL GYPSUM BOARD TO BE APPLIED VERTICALLY ON WALLS UNLESS OTHERWISE
NOTED. ALL GYPSUM WALL BOARD TO BE FIRE RESISTANT AND NONCOMBUSTIBLE AS
SPECIFIED BY LOCAL CODES.

31. ALL METAL FRAMING, GYPSUM BOARD, PARTITIONS, SOFFITS AND FACADES BY
THE GENERAL CONTRACTOR, UNLESS OTHERWISE NOTED.

32. ALL GYPSUM BOARD TO BE FIRE TAPED AND SPACKLED THREE (3) COATS, SANDED
AND READY TO RECEIVE PAINT OR WALL COVERING. ALL EXISTING GYPSUM BOARD
TO BE REPAIRED TO "LIKE NEW" CONDITION.

33. ALL DOORS, METAL BUCKS, TRIMMED OPENINGS AND HARDWARE, INCLUDING
LOCKS, TO BE PROVIDED BY THE GENERAL CONTRACTOR UNLESS OTHERWISE
NOTED.

34. LANDLORD IS RESPONSIBLE FOR ALL EXISTING TO REMAIN AND NEW
STOREFRONT SYSTEMS, ENTRY DOORS, GLAZING, AND MUST COMPLY WITH ALL
APPLICABLE CODES AND SAFETY GLAZING STANDARDS. .

35. ALL CLEARANCES OF PIPES AND DUCT WORK INSTALLED BY THE GENERAL
CONTRACTOR OR SUBCONTRACTORS MUST BE MAINTAINED FOR ADEQUATE HEIGHTS
REQUIRED FOR CEILING SYSTEM AND LIGHT FIXTURES. CONTRACTOR MUST REVIEW
ENTIRE SET OF CONTRACT DOCUMENTS FOR CEILING HEIGHTS. GENERAL
CONTRACTOR (OR DESIGNATED AUTHORIZED CONTRACTOR AT GENERAL
CONTRACTOR'S EXPENSE) TO REMOVE OR REPLACE AS REQUIRED ANY AND ALL
EXISTING P.V.C. PIPING WITH LOCAL CODE ALLOWABLE MATERIALS THROUGHOUT
LEASED PREMISES.

36. EACH CONTRACTOR AND SUBCONTRACTOR PARTICIPATING IN THE
PERFORMANCE OF TENANT'S WORK SHALL (A) MAKE APPROPRIATE ARRANGEMENTS
WITH LANDLORD FOR TEMPORARY UTILITY CONNECTIONS INCLUDING WATER AND
ELECTRICITY, AS AVAILABLE WITHIN THE BUILDING, WHICH CONNECTIONS SHALL BE
AT SUCH LOCATIONS AS SHALL BE DETERMINED BY LANDLORD, (B) PAY THE COST OF
THE CONNECTIONS AND OF PROPER MAINTENANCE AND REMOVAL OF SAME, AND (C)
PAY ALL UTILITY CHARGES INCURRED AT THE PREVAILING RATES OF THE UTILITY
COMPANY PROVIDING SUCH SERVICE TO THE BUILDING, DURING THE COURSE OF
CONSTRUCTION UP TO AND INCLUDING THE DATE OF "TURN OVER" TO THE TENANT.

37. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS WORKING ON THIS
PROJECT ARE RESPONSIBLE FOR CONTACTING THE PUBLIC UTILITY COMPANIES
SUPPLYING UTILITIES TO THE AREA WHERE THE PROJECT IS LOCATED, IN ORDER TO
VERIFY LOCATIONS OF UTILITIES, UNDERGROUND OR OVERHEAD, AND SECURE THE
PROPER PROCEDURES WHILE WORKING ADJACENT TO, ABOVE OR NEAR SUCH
UTILITIES TO AVOID ANY PROBLEMS WITH EXPLOSIONS, DISCONNECTION, REMOVALS,
ETC.

38. THE STRUCTURAL SYSTEM OF THE BUILDING HAS BEEN DESIGNED TO CARRY A
MAXIMUM LIVE LOAD AS SPECIFIED IN THE LANDLORD'S CRITERIA, AND THE
LANDLORD'S OR TENANT'S GENERAL CONTRACTOR AND /OR THEIR SUBCONTRACTOR
AND / OR ANY AND ALL MATERIAL SUPPLY HANDLERS NOT TO IMPOSE ANY LOADING
FOR ANY OF THE TENANT'S WORK ON A TEMPORARY OR PERMANENT BASIS WHICH
CAN EXCEED SUCH SPECIFIED LOAD.

39. ANY ALTERATIONS, ADDITIONS, DRILLING, WELDING OR OTHER ATTACHMENT OR
REINFORCEMENTS TO LANDLORD'S STRUCTURE TO ACCOMMODATE TENANT'S WORK
SHALL NOT BE PERFORMED WITHOUT LANDLORD'S APPROVAL, AND THIS
CONTRACTOR SHALL LEAVE LANDLORD'S STRUCTURE AS STRONG AS, OR STRONGER
THAN, THE ORIGINAL DESIGN AND WITH FINISHES UNIMPAIRED. ONLY UTILIZE
LANDLORD'S DESIGNATED ROOFING CONTRACTOR FOR ALL ROOF PENETRATIONS,
FLASHING AND COUNTER FLASHING.

40. AN APPROVAL BY THE TENANT WILL ONLY BE VALID IF IN WRITING AND SIGNED BY
THE TENANT OR BY THE TENANT'S DESIGNATED REPRESENTATIVE FOR SUCH
PURPOSE. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR OBTAINING
APPROVAL FROM TENANT'S ARCHITECT ON ALL STRUCTURAL CHANGES DURING THE
COURSE OF THE CONSTRUCTION PHASE OF PROJECT, AS WELL AS VERIFICATION OF
CORRECT INSTALLATION AND SPECIFICATION FOR MISCELLANEOUS STEEL FOR
MECHANICAL SYSTEMS, STEEL FOR MEZZANINES (IF APPLICABLE), DUCTS, ETC. THE
LANDLORD'S ARCHITECT AND THE LANDLORD ARE NOT INVOLVED NOR WILL THEY
TAKE ANY RESPONSIBILITY FOR TENANT'S STRUCTURE. ANY STRUCTURAL WORK ON
PROJECT TO INCLUDE BUT NOT BE LIMITED TO MECHANICAL EQUIPMENT SUPPORTS,
HANGING SYSTEMS, ETC.

41. THE GENERAL CONTRACTOR IS RESPONSIBLE TO CUT AND FRAME ALL OPENINGS
FOR OTHER TRADES, SUCH AS MECHANICAL, SPRINKLER, PLUMBING, ELECTRICAL,
FIXTURE CONTRACTOR, THROUGH PARTITIONS AND STRUCTURAL WALLS. ALL
PENETRATIONS THROUGH RATED WALLS, WITH DUCTS OR PIPING, TO BE FILLED AT
OPENING WITH "FIRESTOPPING" MATERIALS TO MAINTAIN THE INTEGRITY OF THE
SPECIFIED RATING OF THE WALL.

ALL PENETRATIONS THROUGH FIRE WALLS MUST BE UL FIRE PROTECTED TO
MAINTAIN RATING.

42. SPRINKLER SYSTEM DESIGN AND / OR LAYOUT MODIFICATION, (IF APPLICABLE) TO
BE PROVIDED BY THE DESIGNATED SPRINKLER SUBCONTRACTOR AND ALL
SUBMISSIONS TO THE FIRE MARSHALL AND BUILDING INSPECTOR FOR THE
NECESSARY APPROVAL ARE THE RESPONSIBILITY OF THE SPRINKLER
SUBCONTRACTOR. GENERAL CONTRACTOR TO VERIFY WITH THE LANDLORD OR
LANDLORD'S CRITERIA IF SPRINKLER CONTRACTOR IS TO BE LANDLORD'S APPROVED
OR DESIGNATED CONTRACTOR. SPRINKLER HEAD SPACING TO CONFORM WITH THE
LATEST N.F.P.A. STANDARDS (PAMPHLET 13) AND ALL CODES HAVING JURISDICTION.
SPRINKLER HEAD BRANCH LINES, DROPS AND HEADS ARE THE RESPONSIBILITY OF
THE SPRINKLER SUBCONTRACTOR AND THE DESIGN MUST BE BASED ON FLOOR
LAYOUT AND REFLECTED CEILING PLANS. APPROVALS BY LANDLORD, LANDLORD'S
INSURANCE UNDERWRITER AND THE BUILDING INSPECTOR AND FIRE MARSHALL WILL
BE REQUIRED.

43. ALL PLUMBING AND ELECTRICAL ROUGH-IN TO BE NEW AND ELECTRICAL SERVICE
CONDUIT AND WIRE TO THE DEMISED PREMISES TO BE EXTENDED TO THE POINT OF
NEW PANELS BY THE CONTRACTOR AS NECESSARY AND SHOWN ON CONTRACT
DOCUMENTS. GENERAL CONTRACTOR TO FIELD VERIFY THAT THESE UTILITY LINES
ARE AT OR ADJACENT TO TENANT'S SPACE AS NOTED AND AT THE SIZE SPECIFIED,
BASED ON GENERAL CONTRACTOR'S OR SUBCONTRACTOR'S PRE-BID REVIEW OF
PREMISES. IF THE UTILITIES ARE NOT IN LOCATIONS AS NOTED ON THE CONTRACT
DOCUMENTS OR OF A SIZE LARGER OR SMALLER THAN NOTED, THIS CONTRACTOR IS
TO MODIFY THE SERVICE ACCORDINGLY WITH EITHER NEW CONDUIT AND / OR NEW
COPPER SERVICE WIRE EXTENDING BACK TO LANDLORD'S ELECTRICAL / METER
ROOM SERVICE POINT, AND INCLUDE SUCH COSTS IN THE BID TO THE TENANT.

44. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR FURNISHING AND INSTALLING
ALL TOILET ACCESSORIES, AS WELL AS THE NEW TOILET ROOM(S), DRINKING
FOUNTAIN AND SERVICE SINK IF APPLICABLE, IN THESE PREMISES UNLESS NOTED
OTHERWISE OR EXISTING. TOILET ACCESSORY AND FIXTURE MOUNTING HEIGHTS

TO BE THE HEIGHT NOTED ON THE LATEST A.D.A/ CABO / ANSI REGULATIONS AS
REQUIRED BY LOCAL BUILDING AGENCIES AND PLUMBING CODES. THE GENERAL
CONTRACTOR TO FURNISH AND INSTALL NEW TOILET EXHAUST WITH ASSOCIATED
DUCTWORK, ROOF PENETRATIONS, OR HOOK UP TO COMMON EXHAUST DUCT WITH
BACKDRAFT DAMPER ETC., INCLUDING ASSOCIATED ELECTRICAL HOOKUP AND PANEL
CONNECTIONS, OR REFURBISH EXISTING LIGHT / FAN UNIT(S) TO LIKE NEW
CONDITION, (WHERE NOTED ON THE PLANS), WHETHER SUCH WORK IS SHOWN OR
NOT SHOWN IN THE CONSTRUCTION DOCUMENTS. THE TOILET ROOM IS OF THE A.D.A.
AND/ OR CABO / ANSI TYPE AND ALL PLUMBING FIXTURES AND TOILET ACCESSORIES
ARE TO BE FURNISHED AND INSTALLED BY THE GENERAL CONTRACTOR, BUT WITH
SPECIFICATIONS AND MOUNTING HEIGHTS HANDICAPPED ACCESSIBLE, UTILIZING
ABOVE SPECIFICATIONS ONLY AS A GUIDELINE.

45. THE LANDLORD WILL BE RESPONSIBLE FOR THE INSTALLATION OF ROOFTOP
CONDENSORS AND TENANT AIR HANDLER UNITS- SEE PLANS AND WORK LETTER FOR
SCOPE. THE GENERAL CONTRACTOR WILL FURNISH AND INSTALL REMAINING
MECHANICAL EQUIPMENT AS SPECIFIED IN THIS DRAWING SET- TO BE INSTALLED AND
MOUNTED WITH DISCONNECT AND WIRING. REMAINING MECHANICAL EQUIPMENT TO
INCLUDE BUT IS NOT LIMITED TO DUCTWORK, COLLARS, DIFFUSERS, REGISTERS,
CONTROLS, TIME CLOCKS, ETC. WHETHER OR NOT SUCH WORK IS OR IS NOT SHOWN
OR DELINEATED IN THE CONTRACT DOCUMENTS. GENERAL CONTRACTOR'S
MECHANICAL CONTRACTOR(S) ARE REQUIRED TO COORDINATE WITH ALL OTHER
CONTRACTORS ON JOB TO MAINTAIN TENANT'S CEILING HEIGHT, LIGHT FIXTURE
LOCATION, SPRINKLER BRANCH LINES, ETC.

46. THE MECHANICAL SUBCONTRACTOR IS RESPONSIBLE FOR VISITING THE SITE
PRIOR TO SUBMITTING A BID FOR THE WORK ON THIS PROJECT. THE CONTRACTOR
MUST BECOME FAMILIARIZED WITH THE FIELD CONDITIONS, AND THE SCOPE OF
WORK. CONTRACTOR TO ENGINEER (UNLESS A FIRE ALARM DRAWING IS SUBMITTED
AS A PART OF THESE CONTRACT DOCUMENTS), FURNISH AND INSTALL ANY / ALL
REQUIRED FIRE ALARM, SMOKE EVACUATION, SMOKE DETECTION SYSTEMS,
INCLUDING ANY / ALL PARTS AND LABOR (OR MODIFY EXISTING AS REQUIRED), TO
MEET LOCAL CODES, LANDLORD REQUIREMENTS AND FIRE MARSHAL SPECIFICATION,
WHETHER SUCH WORK IS OR IS NOT SHOWN IN THE CONSTRUCTION DOCUMENTS. IF
A SMOKE EVACUATION AND / OR DETECTION SYSTEM OCCURS FOR THIS SPACE, IT
SHALL BE LEFT INTACT DURING CONSTRUCTION AND ANY NEW WORK, MODIFICATION
AND REWIRING TO BE COMPLETED DURING CONSTRUCTION PHASE TO POINT OF NEW
PANELS. IF SMOKE DETECTORS ARE REQUIRED TO BE HARD WIRED TO LANDLORD
FIRE ALARM SYSTEM, THEY ARE TO BE PER LANDLORD'S SYSTEM. CONTRACTOR TO
CONTACT LANDLORD OR APPROVED AGENTS FOR PURCHASE AND INSTALLATION OF
DETECTORS AT G.C. EXPENSE. G.C. AND / OR ITS FIRE ALARM SUBCONTRACTOR TO
CONTACT LANDLORD FOR FINAL POINT OF CONNECTION TO LANDLORD'S FIRE ALARM
JUNCTION BOX AND PERFORM WORK AT CONTRACTOR'S EXPENSE.

47. THE GENERAL CONTRACTOR SHALL COORDINATE WITH THE MECHANICAL
SUBCONTRACTOR TO ENGINEER AND INSTALL ALL NECESSARY MISC. STRUCTURAL

STEEL SHAPES. SHAPES TO BE INSTALLED WHERE DIRECTED BY THE LANDLORD'S
REPRESENTATIVE FOR ADDITIONAL MECHANICAL UNIT ROOFTOP SUPPORT AND THE
SUPPORT OF INTERIOR MECHANICAL EQUIPMENT, DUCTWORK, COLLARS, DIFFUSERS,
REGISTERS, EXHAUSTS, FANS, ETC.

48. THE GENERAL CONTRACTOR AND / OR its ELECTRICAL SUBCONTRACTOR SHALL
VERIFY ALL EQUIPMENT SPECIFICATIONS AND REQUIREMENTS WITH UO INC'S
PROJECT MANAGER PRIOR TO START OF CONSTRUCTION. THIS CONTRACTOR TO
VERIFY AMPERAGE / VOLTAGE SPECIFICATIONS, WIRING SIZES AND
REQUIREMENTS (SERVICE AND PANEL SPECIFICATION) WITH THE EQUIPMENT
SUPPLIERS, AND CHECK THE CONTRACT DOCUMENTS FOR MISCALCULATIONS, IN
COORDINATION WITH EQUIPMENT SPECIFICATIONS FOR EQUIPMENT SUPPLIED BY
THE TENANT, THE CONTRACTORS OR OTHER SOURCES (AS SPECIFIED BY THE
ARCHITECT) AS A DOUBLE CHECK TO ASCERTAIN PROPER INSTALLATION OF
EQUIPMENT AT THE CORRECT AMPERAGE / VOLTAGE AND WIRING SIZE. NO LIGHT
FIXTURES ARE TO BE ORDERED UNTIL THIS "DOUBLE CHECK" TAKES PLACE.

49. THE GENERAL CONTRACTOR AND / OR ELECTRICAL SUBCONTRACTOR IS TO
INSTALL EMERGENCY AND EXIT LIGHTING, AS REQUIRED BY LOCAL CODE OR
AGENCIES HAVING JURISDICTION OVER THE PROJECT UNLESS NOTED OTHERWISE IN
THE APPLICABLE "RESPONSIBILITY SCHEDULE". THE EXIT / EMERGENCY LIGHTING
SHOULD BE PROPERLY LABELED AND APPROVED TYPE LOCKOUTS INSTALLED.

50. THE ELECTRICAL SUBCONTRACTOR IS TO PROVIDE A CIRCUIT DIRECTORY WITH
PROPER PHASING AND BALANCING, WHICH IS TO CONFORM TO THE LATEST EDITION
OF THE NATIONAL ELECTRICAL CODE AND UNDERWRITER'S CODE. THE SIGN(S)
JUNCTION BOX PERMIT IS TO BE INCLUDED IN THE WORK FOR THE ELECTRICAL
SUBCONTRACTOR AND THE BOX IS TO BE SUPPLIED BY THIS CONTRACTOR AND
PROPERLY LABELED.

51. ALL SWITCH / OUTLET PLATES / COVERS TO BE FINISHED IN SAME COLOR / WALL
COVERING AS ADJACENT WALL FINISHES, UNLESS NOTED OTHERWISE. FACTORY
PAINTED GRILLES, DIFFUSERS, METAL TRIM (BUCKS, ETC.), ACCESSORIES, SWITCH
AND OUTLET PLATES, ETC., ARE TO BE PAINTED TO MATCH ADJACENT

ARCHITECTS

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

09/22/14

Date: _

I hereby certify that this plan, specification, or report
was prepared by me or under my direct supervision
and that | am a duly Licensed Architect under the laws

of the State of Maine.

Print Name: Sean M. Wagner, AIA

Date: 08-01-2014

License #: ARC4112
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ANTHROPOLOGIE

60 Pearl Street

Portland, ME 04101

ABBREVIATIONS DRAFTING SYMBOLS
i,
A C D F | M P S U
. . . . . - . — — 1/A%00 DEMOLITION TAG

AIE Architect and/or Engineer CAB Cabinet DIFF Diffuser FLASH Flashing ID Inside Diameter MO Masonry Opening PROJ Projections SF Square Feet UFIN Unfinished
AB Anchor Bolt CANT Cantilever DIM Dimension FLEX Flexible IN Inch MTD Mounted PROP Property SM Surface Mount UG Underground INTERIOR ELEVATION
ABV Above CAT Category DISP Dispenser FLR Flooring INCL Including MTL Metal PSI Pounds per Square Inch SMTL Sheet Metal UNO Unless Noted Otherwise X X
AC Air Conditioning CATV Cable Television DIST Distribution FLUOR  Fluorescent INFO Information MUL Mullion PTN Partition S0G Slab on Grade UO INC/U.O. Urban Outfitters GRID LINE
ACFL Access Floor CcB Crotch Basin DIV Division or Divider FN Fence INSUL Insulation MW Millwork PVC Polyvinyl Chloride SP Space(ing) UPH Upholstery
ACOUS Acoustical CCTV Closed Circuit Television DL Dead Load FND Foundation INT Interior MWA Millwork Accessory Q SPEC Specifications UR Urinal X
ACT Acoustical Ceiling Tile CE Civil Engineer DN Down FO Finished Opening INV Invert N sQ Square UTIL Utility
AD Access Door CEM Cement DR Door FOC Face of Concrete QT Quarry Tile Ss Stainless Steel \Y; P - WINDOW TYPE
ADA Americans with Disabilities Act CER Ceramic DS Downspout FOM Face of Masonry J N North QTR Quarter SSF Solid Surface EXTERIOR ELEVATION
ADDL  Additional CF Cubic Feet DTL Detail FOS Face of Studs/Steel JAN Janitor NA Not Applicable ary Quantity sSK Service Sink VAR Varies 2/A300
ADH Adhesive CFS Cubic Feet per Second bDw Dishwasher FP Fireproofing JBOX Junction Box NATL Natural R ST Stone Tile VB Vapor Barrier
ADJ Adjacent cG Corner Guard DWG Drawing FPL Fireplace Jc Janitor's Closet NIC Not in Contract STC Sound Transmission Coefficient vCT Vinyl Composition Tile # DOOR TYPE
ADJST Adjustable CHNL Channel DWL Dowel FRP Fiberglass Reinforced Plastic Panel JST Joist NO Number R Radius STD Standard VEN Veneer
ADMIN Administration Cl Cast Iron DWTR Dumbwaiter FRT Fire Retardant Treated JT Joint NOM Nominal RA Return Air STL Steel VERT Vertical
AFF Above Finish Floor CIP Cast-in-Place E FT Foot or Feet K NRC Noise Reduction Coefficient RAD Radiator STN Stone VEST Vestibule 1/A500 SECTION REFERENCE
ALT Alternate CIR Circle FTG Footing NTS Not to Scale RB Rubber Base STOR Storage VIF Verify in Field PARTITION TYPE
ALUM Aluminum cJ Control Joint E East FTR Fin Tube Radiator KIT Kitchen (o) RCP Reflected Ceiling Plan STRUCT  Structural / Structure VIN Vinyl
AMEND Amendment CcL Centerline EA Each FUR Furring KO Knockout RD Roof Drain SUBFL Subflooring VOL Volume
ANC Anchor CLNG Ceiling EF Exhaust Fan FUT Future L OA Overall RE Refer SUSP Suspended VR Vapor Retarder n
ANNOD Annodized CLO Closet EGEN Emergency Generator FV Field Verify ocC On Center REC Recessed SYM Symmetry/Symmetrical vT Vinyl Tile
AP Access Panel CLR Clearance EIFS Exterior Insulation & Finish System FWC Fabric Wall Covering L Long, Length oCD Overhead Coiling Door RECT Rectangular SYS sttem hiad VvWC Vinyl Wall Covering DETAIL REFERENCE @ WALL TYPE
APC Architectural Precast Concrete CcM Construction Manager EJ Expansion Joint G LAB Laboratory 0oCG Overhead Coiling Grill REF Reference T W
APPROX  Approximately CcMU Concrete Masonry Unit EL Elevation LAM Laminate oD Outside Diameter REFR Refrigerator
ARCH Architectural co Closed Opening ELEC Electrical G Gas LAV Lavatory OFCI Owner Furnished-Contractor Installed REG Register T Tread w West \@
AUTO Automatic co Clean Out ELEV Elevation GA Gauge LB Pound OFOI Owner Furnished-Owner Installed REINF Reinforced T&G Tounge & Groove w Wide/Width A KEYNOTE
AV Audio Visual coL Column EMER Emergency GAL Gallon LCD Linear Ceiling Diffuser OH Overhead REQD Required TA Toilet Accessories w/ With DETAIL REFERENCE
AVG Average cOoM Communication ENTR Entrance GALV Galvanized LF Linear Foot OHD Overhead Door REV Reverse TAN Tangent wio Without
AWT Acoustical Wall Treatment COMP Composite EO Electrical Outlet GAR Garage LH Left Hand oP Operable Partition RF Resilient Floor TBD To Be Determined wc Water Closet W \@
B COMPR Compressible EOS Edge of Slab GB Grab Bar LHR Left Hand Reverse OPG Opening RFH Roof Hatch TC Terra Cotta WD Wood

CONC Concrete EPDM Ethylene Propylene Diene Monomer GC General Contractor LIN Linear oPP Opposite RFV Roof Vent ™ Trench Drain wDW Window N
B&B Bailed and Burlapped COND  Condition EQ Equal GEN General LINO Linoleum OPT Optional RH Right Hand TEL Telephone WF Wide Flange A REVISION
BA Building Accessory CONF Conference EQUIP Equipment GEN Generator LL Live Load ORD Overflow Roof Drain RHR Right Hand Reverse TELECOM Telecommunications WG Wall Guard NORTH ARROW
BD Board CONN Connection ESTB Established GFRP Gypsum Fiberglass Reinforced Panel Loc Location oz Ounces RM Room TEMP Temporary WHTR Water Heater
BIT Bituminous CONST Construction EW Each Way GL Glazing LONG Longitudinal P RND Round TER Terazzo WL Wind Load
BKT Bracket CONT Continuous EWC Electric Water Cooler GLU LAM  Glue Laminated LTG Lighting RO Rough Opening TFMR Transformer WP Waterproofing FINISH TAG
BL Brick Ledge CORR Corridor EXC Excavated GR Guard Rail LVR Louver PA Public Address ROW Right of Way THK Thickness WR Waste Receptacle
BLDG Building CPT Carpet EXH Exhaust GYP Gypsum M PAR Parallel RT Rubber Tile THRES  Threshold ws Weather-Stripping SALES
BLKG Blocking CsK Countersunk EXST/EXISTExisting GWB Gypsum Wall Board PBD Particle Board RWL Rain Water Leader TOB Top of Beam WSCT Wainscotting ROOM TAG gl
BM Beam or Bench Mark cT Ceramic Tile EXP Expansion H MAS Masonry PC Precast Concrete S TOC Top of Curb WT Weight #
BO By Owner CTR Center EXT Exterior MAT Walk-off Mat PERIM Perimeter TOD Top of Deck WT Window Treatment DIMENSION
BOF Bottom of Footing cu Cubic F H High MATL Material PERP Perpendicular S South TOF Top of Footing WWF Welded Wire Fabric
BOS Bottom of Slab CUH Cabinet Unit Heater HB Hose Bib MAX Maximum PFM Pre Formed SA Supply Air TOJ Top of Joist Y
BOS Bottom of Steel cw Cold Water FA Fire Alarm HC Handicap MC Medicine Cabinet PFN Pre Finished SAN Sanitary TOM Top of Mason
BOT Bottom cwW Curtain Wall FBR Face of Brick HDR Header MDF Medium Density Fiberboard PKG Parking sC Solid Core TOS Top of Slab Y Y Yard 1 DRAWING TITLE DRAWING TITLE ¢—— — —— CENTER LINE
BPL Bearing Plate cY Cubic Yard FC Face HDWD Hardwood MDO Medium Density Overlay PL Plate SCHED Schedule TOS Top of Steel A00 - dneerer
BR Brick FD Floor Drain HDWR Hardware MECH Mechanical PL Property Line SD Storm Drain TOW Top of Wall
BRC Brick Course D FE Fire Extinguisher HM Hollow Metal MEMB Membrane PLAM Plastic Laminate SECT Section TOP Topping
BRG Bearing DBL Double FEC Fire Extinguisher Cabinet HOR Horizontal MEZZ Mezzanine PLAS Plaster SF Square Foot TRANS Transverse
BSMT Basement DEG Degrade FF Finish Face HR Handrail MFR Manufacturer PLBG Plumbing SFRNT Storefront TRTD Treated
BTWN Between DEMO Demolition FFE Finish Floor Elevation HRS Hot Rolled Steel MH Manhole PLF Pound per Linear Foot SHR Shower TS Tube Steel
BUR Built up Roof DEPT Department FFL Finish Floor Level HT Height MIN Minimum PLYWD Plywood SHT Sheet TSM Tenant Supplied Material
C DF Driﬁking Fountain FHC Fire Hose Cabinet HTR Heater Misc Miscellaneous PNL Panel SHTG Sheathing v Television NEW DOOR EXISTING DOOR

DIA Diameter FIN Finish HVAC Heating/Ventilation/Air Conditioning Mo Masonry Opening PR Pair SIM Similar TYP Typical
[ Course DIAG Diagonal FIXT Fixture HYD Hydrant MR Moisture Resistant PREFAB  Prefabricated SL Snow Load U
cic Center to Center HW Hot Water PRELIM Preliminary SLNT Sealant

HWW Hot Water Heater uc Undercut
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