
URBAN OUTFITTERS INC.


FURNISH      1 INSTALL      2 FINISH             3 FURNISH       4 INSTALL        5 FURNISH       6 INSTALL       7 FINISH          8 

DEMOLISH EXISTING INTERIOR SPACE 

4 5


DEMOLISH EXISTING STOREFRONT AS REQUIRED 4 5


SITE


4 5


9 10


SEWER SERVICE TO LEASED SPACE 4 5


2


WATER SERVICE TO LEASED SPACE 

WATER SERVICE IN LEASED SPACE 1 2


4 5


PARKING LOT REPAIR, MAITENENACE 4 5


BARRICADE - INSTALL FILM OR PAPER ON WINDOWS 4 5


BARRICADE GRAPHICS 2 3


FLOORS / OPENINGS / STRUCTURE


FLOOR STRUCTURE- CODE COMPLIANT RETAIL USE 4 5


9


HVAC ROOF STRUCTURE 

WOOD SUBFLOOR 4 5


9


VINYL FLOORS 1 2 3


VINYL SUBFLOORS 1 2 3


VINYL WALL BASE 1 2 3


ENTRANCE WALK-OFF MAT 2 3


DEMISING WALLS - STUDS 

DEMISING WALLS(FRAMED INT) - INSULATION 4 5


4 5


DEMISING WALLS (FRAMED INT)- TAPE AND FINISH


DEMISING WALLS (MASONRY) CLEAN AND POINT 4 5


4 5


EXTERIOR WALLS- CLEAN MASONRY 4 

4 5


9


CEILING


5


CEILING STRUCTURED FOR HANGING OF LIGHTING AND DUCTWORK


CEILING FRAMING SYSTEM 4 5


CEILING PAINTED 1 2 3


ROOF INSULATION 4


4 5


CURB CUTS FOR HVAC 4 5


ELECTRICAL SPECIALTIES


ALL CONDUIT, J-BOXES, PULL STRINGS 1 2 3


4 5


ELECTRICAL SERVICE (600A 3PH 120/208V) FROM OUTSIDE LEASED


SPACE TO MAIN DISCONNECT IN SPACE

4 5


MAIN DISCONNECT PANEL - GENERAL 1 2 3


MAIN DISCONNECT PANEL - HVAC 4 5


ELEC EQUIPMENT / PANELS - HVAC


LIGHT FIXTURES / LAMPS 2 3


EMERGENCY EXIT LIGHTS 2


HVAC CONTROL WIRING 4 5


LOW VOLTAGE SPECIALTIES


ALL LV CONDUIT / J-BOXES / PULL STRINGS 1 2


ALL LV CONVENIENCE RECEPTACLES 1 2


CHECKPOINT SYSTEM 9 10


CHECKPOINT SYSTEM LV WIRING 

9 10


SOUND SYSTEM 

9 10


CONDUIT FROM EXTERIOR TO PHONE BOARD


PHONE SERVICE


9 10


PHONE SYSTEM LV WIRING 1 

P.O.S. EQUIPMENT AND SYSTEM 9 10


P.O.S. SYSTEM LV WIRING 1 2


9 10


WIRELESS SYSTEM LV WIRING 1 

HVAC UNITS- FULLY OPERATIONAL 

CONDENSER UNITS 4 5


CONDENSER UNIT POWER 5


AIR HANDLING UNIT POWER 4 5


HVAC DEDICATED PANEL OR MDP 4 5


ALL AIR HANDLING UNIT ACCESSORIES


CONDENSATE PIPING SYSTEM 4


1 2 3


RETURN AIR DUCTWORK 1 2 3


2 3


HVAC SYSTEM CONTROLS 

HVAC SYSTEM STARTUP 4 5


3


HVAC SYSTEM AIR BALANCING 1 3


SUPPORT OF UNITS 4 5


DUCT DECTECTORS 4 5


PLUMBING SPECIALTIES


BATHROOM PLUMBING FIXTURES 1 2 3


MOP SINK 1 2


ADA COMPLIANT ELECTRIC WATER COOLER 1 2 3


9
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EXTERIOR STOREFRONT FRAMING SYSTEM 4 5


INTERIOR STOREFRONT FRAMING SYSTEM 1 2 3


1 2 7 8


BACK LOBBY DOOR 1 2 3


2 3 9


ENTRY DOOR HARDWARE 

BACK LOBBY DOOR HARDWARE 1 2 3


2 3 9


HARDWARE FOR DOORS FROM SALES, FR's TO BOH 1 

HOLD CLOSET DOOR 2 3


HOLD CLOSET DOOR HARDWARE 2 3


FIRE PROTECTION


FIRE ALARM SYSTEM TO LEASED SPACE 4 5


THIRD PARTY MONITORING 1 2


4 5


SPRINKLER SYSTEM MODS FOR TI WORK 1 2 3


FIRE EXTINGUISHERS 1 2 3


4 5


RECEIVING/INSTALLATION CLARIFICATIONS


2 3 9


9


IC CONSTRUCTION CORES 1 2 3


9


OFFICE SAFE 9


DROP SAFES @ CASHWRAP 2 3 

FITTING ROOMS (F.R.)


F.R. BASE WALLS 1 2 3


F.R. PRE-HUNG DOORS 2 3


9


F.R. DOOR HARDWARE


F.R. MIRROR FRAME 2 3


F.R. MIRROR BLOCKING & FASTENING 1 2


F.R. BENCH 2 3


9


F.R. LIGHT FIXTURES 2 3 9


F.R. COMMON AREA MIRROR FRAME 2 3 9


F.R. COMMON AREA MIRROR GLASS 1 2 3


9


F.R. PLASTER 

CASHWRAP 2


2 

BACKWRAP COUNTERTOP 2 3 9


FIXTURE ASSEMBLIES


ALL FASTENERS FOR STANDARDS 1 2 3


IN-WALL STANDARDS 2 3


9


PREFABRICATED FLOATING WALLS TAPE + FINISH


SITE-BUILT WALL VIGNETTES 1 2 3 

8


IN-WALL BASE CASEWORK 2


IN WALL CABINET /  WOOD PLANK SHELVING 2 3


MISCELLANEOUS


ALL REQUIRED BLOCKING 1 2 3


METAL DOORS, FRAMES & FINISHES 1 2 3


DOOR HARDWARE (EXCEPT AT F.R. AND ENTRY) 1 2 3


2 3 9


TOILET ACCESSORIES 1 2 3


6 7 8


LOBBY STOREFRONT  PLASTER
 8


URBAN WORK RESPONSIBILITY SCHEDULE 

  ITEM


GENERAL                                CONTRACTOR LANDLORD URBAN STORE ENVIRONMENT TEAM OR SPECIAL FINISHER 

FURNISH         9 INSTALL      10


DEMOLITION


4 5


MODIFICATIONS TO EXTERIOR STOREFRONT @ ENTRY


ALL UTILITY METERS 

METER ACTIVATION 4 5


SEWER SERVICE IN LEASED SPACE 1


4 5


BUILDING ACCESSIBILITY (ADA)


9


NEW RAMP STRUCTURE 1 2 3 

4 5


WOOD PLANK FLOOR 2 3 

WALLS


4 5


DEMISING WALLS (FRAMED INT) - DRYWALL


4 5


STRUCTURAL OPENINGS (2) IN MASONRY WALL


5


INTERIOR WALLS - CLEAN MASONRY


DECORATIVE PLASTER & STUD WALL 1 2 3 9


SALES AREA MIRROR/GLASS ASSEMBELY 2 3 

GYPSUM BOARD-FIRE SEPARATION ASSEMBLY 4 

4 5


GWB TAPED AND FINISHED 4 5


ROOF


ROOF MEMBRANE 4 5


5


ROOF COPING AND DOWNSPOUT


ROOF ACCESS 4 5


ELECTRICAL SERVICE OUTSIDE LEASED SPACE 

ELEC EQUIPMENT / PANELS - GENERAL 1 2 3


4 5


9


TEMPORARY LIGHTING 1 2 3


9


9 10


SECURITY SYSTEM


SECURITY SYSTEM LV WIRING 1 2


9 10


SOUND SYSTEM LV WIRING 

4 5


9 10


PHONE SYSTEM 

2


WIRELESS ACCESS POINT SYSTEM 

2


MECHANICAL SPECIALTIES


4 5


AIR HANDLING UNITS 4 5


4 

4 5


5


SUPPLY DUCTWORK 

OUTSIDE AIR DUCTWORK 4 5


EXHAUST AIR DUCTWORK 1 

4 5


HVAC UNIT COMMISSIONING 1 2


2


PLUMBING FIXTURES 1 2 3


3


CONVENIENCE WATER COOLER 2 

EXTERIOR STOREFRONT GLAZING 4 5


INTERIOR STOREFRONT PLASTER


FRONT ENTRY DOOR 4 5 

ENTRY DOOR HANDLES 

1 2 3


DOORS FROM SALES, FRS TO BOH 

2 3


9


9


TIE IN FROM TENANT FA TO LL FA 1 2 3


SPRINKLER MAIN 

SPRINKLER SYSTEM IN UNCONFINED SPACE 4 5


FIRE SEPARATION BETWEEN ADJACENT SPACES 

STORAGE SHELVING & RACKS


LOCKERS


3 

2 3


3 9


CASHWRAP COUNTERTOP 

IC FINAL STORE CORES


9


2


2 3


9


9


F.R. WOOD TRIM 2 3 

2 3 9


9


F.R. MIRROR GLASS 1 2 3


3


9


F.R. HOOKS 2 3


F.R. COMMON AREA CASEWORK 2 3


6 7 8


CASHWRAP/BACKWRAP


9


BACKWRAP


2 3


9


PRE-FABRICATED FLOATING WALLS 2 3


2 8


SITE BUILT VIGNETTE WALL TAPE + FINISH 2 

3 9


9


DOOR TRANSITIONS 1 2 3


BACK OF HOUSE CASEWORK & SHELVING


BACK OF HOUSE CORNER GUARDS 1 2 3


PLASTER VIGNETTE WALL FINISHES


6 7


9


8 
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