



Portland Branch Office

27 Pearl Street, Portland, Maine 04101

FINAL CONSTRUCTION SET

Issued: 3/4/15

SHEET INDEX:

L1.1	EXISTING CONDITIONS AND NEW SITE PLANS
A1.1	LAYOUT PLAN / ENLARGED PLANS
A1.2	REFLECTED CEILING PLAN
A1.3	FLOOR FINISH PLAN / FINISH SCHEDULE
A2.1	PARTITION TYPES / DETAILS
A2.2	DOOR SCHEDULE / DETAILS / STOREFRONT
A2.3	DOOR DETAILS & HARDWARE SPECS.
A2.4	CEILING SOFFIT DETAILS
A3.1	INTERIOR ELEVATIONS
A3.2	MILLWORK & MISC. DETAILS
S3.1	LINTEL DETAILS AT NEW MASONRY OPENING
M1	MECHANICAL DUCTWORK PLAN
M2	MECHANICAL PIPING PLAN
P1	FIRST FLOOR PLUMBING PLAN
P2	BASEMENT PLUMBING PLAN
P3	PLUMBING SCHEDULES
ED1.0	ELECTRICAL DEMOLITION PLAN
E0.0	ELECTRICAL LEGEND, NOTES & SYMBOLS
E1.0	ELECTRICAL POWER & SYSTEMS PLAN
E1.1	ELECTRICAL PANEL SCHEDULES & ONE LINE DIAGRAM
E2.0	ELECTRICAL LIGHTING AND FIRE ALARM PLAN
E2.1	ELECTRICAL LIGHTING SCHEDULE
E2.2	ELECTRICAL LIGHTING CONTROLS & FIRE ALARM RISER DIAGRAM
E3.0	ELECTRICAL SECURITY PLAN

Swift Current Engineering

Royal River Center, Unit 4B
10 Forest Falls Drive
Yarmouth, ME 04096
T. 207.847.9280

Mechanical Systems Engineers

Royal River Center, Unit 10
10 Forest Falls Dr.
Yarmouth, ME 04096
T. 207.846.1441

Structural Integrity Engineers

77 Oak Street
Portland, ME 04101
T. 207.774.4614
www.structuralinteg.com

The Element Group every bit matters

125 Brewery Lane, Suite #9
Portsmouth, NH 03801
T.603.319.8951
www.everybitmatters.com

Winton Scott Architects

5 Milk Street
Portland, ME 04101
T.207.774.4811
www.wintonscott.com

