LANDLORD PROVIDED & INSTALLED RTU SCHEDULE (LENNOX)

AIR DISTRIBUTION DEVICE SCHEDULE

3250 Van Ness Avenue

WILLIAMS-SONOMA,

OWNER:

MARK GROUP TYPE/PATTERN BORDER/MOUNT CONSTRUCTION MANUF. MODEL NOTES

A SUPPLY AIR 24" x 247 CEILING FURNISH WITH OPPOSED BLADE BALANCING DAMPER AND
360 DEGREE (SURFACE MOUNT) STEEL TITUS T35Q4 FRONT BLADES PARALLEL TO THE LONG DIMENSION.
HORIZONTAL WHITE NECK SIZE PER PLANS.

Al DOUBLE SIDEWALL STEEL TITUS 300RL SIZE PER PLANS.
DEFLECTION (SURFACE MOUNT) PRIMED WHITE FURNISH WITH OPPOSED BLADE BALANCING DAMPER AND

FRONT BLADES PARALLEL TO THE LONG DIMENSION.
A2 HORIZONTAL LAY-N CEILING STEEL, PAINTED TITUS FL-15 PROVIDE WITH DIFFUSER PATTERN CONTROLLER.
& (SEE NOTE 4) WHITE W/ BLACK ALL ARE TO BE 4 FT. IN LENGTH, 1 SLOT, AND SUPPLIED
VERTICAL PATTERN WITH 10" INLET AND 1.5" SLOT WIDTH

A3 12" x 12" CEILING STEEL, TITUS OMNI FURNISH WITH OPPOSED BLADE BALANCING DAMPER.
360 DEGREE (SURFACE MOUNT) PAINTED NECK SIZE PER PLANS.
HORIZONTAL WHITE

B 24" x 24" LAY-N CEILING ALUMINUM, TITUS PAR NECK SIZE PER PLANS.

CEILING MOUNTED (SEE NOTE 3) PAINTED
RETURN AIR (DUCTED) WHITE
REGISTERS SURFACE MOUNT STEEL TITUS 25RL SIZE PER PLANS.
B1 SIDEWALL RETURN PAINTED CONSTRUCTION WITH 1/2" BLADES SPACING AND
GRILLE WHITE 30 DEG. DEFLECTION. (INSTALL INVERTED)
NOTES:

PROVIDE MAKE AND MODEL SPECIFIED OR ENGINEER APPROVED SUBSTITUTE.
COORDINATE AIR DEVICE COLOR SELECTION WITH ARCHITECT.
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TAG NAME RTU-1 RTU-2 RTU-3 RTU4 RTU-5
UNIT MODEL KGAD92 KGA0S2 KGAD92 KGAQG0 KGAOG0
UNIT SIZE 75 75 7.5 5.0 5.0
VOLTAGE VIHZIPH] 208/60/3 208/60/3 208/60/3 208/60/3 208/60/3
DUCT CONFIGURATION DOWNFLOW DOWNFLOW DOWNFLOW DOWNFLOW DOWNFLOW
MAX. UNIT OPERATING WEIGHT LBS 1,276 1,276 1,276 890 890
COOLING PERFORMANCE

ELEVATION FT 62 62 62 62 62
DESIGN AIRFLOW CFM 3,000 3,000 3,000 2,000 2,000
AMBIENT TEMP °F 96.0 96.0 96.0 96.0 96.0
COOLING ENTERING DB °F 740 75.7 74.3 73.4 76.2
COOLING ENTERING WB °F 63.4 64.5 63.6 63.0 64.9
COOLING LEAVING UNIT DB °F 20.7 26.6 25.8 951 96.9
COOLING LEAVING UNIT WB °F 23.6 o4.7 23.8 23.0 94.8
GROSS TOTAL CAPACITY MBH 88.0 89.4 88.3 99.5 61.4
GROSS SENSIBLE CAPACITY MBH 62.3 64.6 62.7 4.3 44 1
SEER/EER AT ARI 13.0 13.0 13.0 14.0 14.0
SUPPLY FAN

DESIGN ESP IN. WG 0.5 0.5 0.5 0.5 0.5
TOTAL STATIC PRESSURE IN. WG 0.8 0.8 0.8 0.6 0.6
HEATING PERFORMANCE

HEATING EAT °F 58.1 493 56.2 60.9 456.7
HEATING LAT °F 90.2 81.3 88.3 85.0 86.5
INPUT HEATING CAPACITY MBH 130.0 130.0 130.0 65.0 108.0
OUTPUT HEATING CAPACITY MBH 104.0 104.0 104.0 52.0 86.0
HEATING AMBIENT °F -3.0 -3.0 -3.0 -3.0 -3.0
ELECTRICAL DATA

MCA Al 45.0 45.0 45.0 27.0 27.0
MOP A 50 20 50 35 35

FACTORY INSTALLED OPTIONS:
ECONOMIZER WITH DRY-BULB CONTROL.
THERMAL EXPANSION VALVE.

CRANKCASE HEATERS.

NON-FUSED DISCONNECTS.

3. ALL 12"x12" AND 24"x24" CEILING MOUNTED SUPPLY AND RETURNS IN GYP OR PLASTER CEILINGS SHALL BE INSTALLED WITH
A LAY-IN PLASTER FRAME EQUAL TO TITUS MODEL TRM.
4. ALL ADJUSTABLE LINEAR SUPPLY AIR DEVICES IN GYP OR PLASTER CEILING SHALL BE INSTALLED WITH A LAY-IN PLASTER FRAME
EQUAL TO TITUS MODEL PF-TBD.
AIRFLOW DOOR HEATING ELECTRICAL
MARK MFR MODEL |RATE-HIGH| MOTOR WIDTH CAPACITY INPUT VOLT/PH/HZ MCA MOCP WEIGHT REMARKS
(CFM) (#/HP) (INCHES) (BTU/HR) KW (LBS.)
HAC-1 MARS LPV272-1E 1800 1@1/6 72 32,423 9.5 208/3/60 26 35 56 1,2
HAC-2 MARS LPV272-1E 1800 1@1/6 72 32,423 9.5 208/3/60 26 35 56 1,2
REMARKS:
1) PROVIDE WITH CONTROL PACKAGE INCLUDING FACTORY INSTALLED THERMOSTAT, DOOR SWITCH, TIME DELAY AND MOUNTING BRACKETS.
2) CONTRACTOR TO PROVIDE A SEPARATE DISCONNECT SWITCH.
ELECTRICAL OPER
MARK MFR MODEL CFM S.P. H.P. VOLT/PH/HZ| WT | REMARKS
(INW.G.) (LBS)
EF-1 GREENHECK G-095-VG 670 0.50 1/4 120/1/60 22 1,23
REMARKS:
1 PROVIDE FACTORY INSTALLED DISCONNECT SWITCH.
2 EXHAUST FAN TO BE CONTROLLED BY TIME CLOCK.
3 PROVIDE GRAVITY BACKDRAFT DAMPER.
HEATING ELECTRICAL
MARK MFR MODEL CAPACITY INPUT AMPS | VOLT/PH/HZ | REMARKS
(BTU/HR) KW
UH-2,3,4] QMARK | CRA1512-IF 5,120 1.50 12.50 12011 1,2
REMARKS:

1.) PROVIDE SELF-CONTAINED THERMOSTAT AND INTEGRAL DISCONNECT SWITCH.
2.) HEATER SHALL BE MOUNTED RECESSED IN WALL.

No Ok wN =

UN-POWERED CONVENIENCE RECEPTACLE.
HINGED ACCESS DOORS ON ALL SECTIONS OF THE UNITS.
10-YEAR HEAT EXCHANGER WARRANTY.

8. 5-YEAR COMPRESSOR PARTS WARRANTY.

10. BELT-DRIVE MOTOR OPTION WHERE APPLICABLE.

12. 2" DEEP PLEATED MERV 8 RATED FILTERS
13. EPOXY COATING FOR CONDENSER COILS.

FACTORY PROVIDED, FIELD INSTALLED OPTIONS:
1. POWER EXHAUST.

2. THE EQUIPMENT MANUFACTURER SHALL PROVIDE 14", PITCHED, WIND RATED ROOF CURBS.

CONTRACTOR PROVIDED AND INSTALLED ITEMS:
1. CONTRACTOR IS RESPONSIBLE FOR CLEAN HVAC COILS AT THE END OF CONSTRUCTION. PROVISIONS SHOULD BE TAKEN TO KEEP COILS
CLEAN, AND IF COILS GET DIRTY, THEN CONTRACTOR IS RESPONSINLE FOR CLEANING THEM.

2. CONTRACTOR SHALL PROVIDE THREE SETS OF 2" DEEP PLEATED MERV 8 RATED FILTERS (SUCH AS FARR 30/30 FILTERS). THE CONTRACTOR
SHALL REPLACE FILTERS JUST PRIOR TO AIR-BALANCE, AFTER ANY HEAVY SANDING, AND ONCE AGAIN AFTER FINAL STORE CLEANING IS

COMPLETE.

3. CONTRACTOR TO PROGRAM HVAC EQUIPMENT THERMOSTAT, INITIAL OPERATION HOURS AND TEMPERATURE SET POINTS. ADJUST OPERATIONAL

HOURS WHEN OBTAINED BY GENERAL CONTRACTOR.

4. PROVIDE IDENTIFICATION ON ALL HVAC EQUIPMENT. PROVIDE STENCIL WITH A MINIMUM OF 4" HIGH BLACK SPRAY PAINTED LETTERS INDICATING

TENANT'S NAME, HVAC UNIT NUMBER AND SPACE NUMBER. VERIFY ADDITIONAL REQUIREMENTS WITH LANDLORD.
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