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Swiftcurrent Engineering
Services Inc.
10 Forest Fall Drive - unit 4B
- Yarmouth, Maine 04096
(207) 847-9280
contact: Tim Matthews, P.E.
tim@swiftcurrenteng.com

PER
MN §° PER
MN 3* PER
MN §* PER

MN

H_N#’F‘ER

MN §* PER
MN 3* PER
-@

MN {' FER

Mechanical Systems Engineers
10 Forest Fall Drive - suite 10
Yarmouth, Maine 04096
= (207) 846-9441
contact: Kurt Magnusson, P.E.
kurt@mechanicalsystemseng.com
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HVAC UNIT SCHEDULE

NOMINAL CFM COOLING HEATING ELECTRIC
SIZE TYPE {REFRIGERANT] TOTAL | IEER FUEL | INPUT | sTAGES [EFFICiENCY | POWER | wMca [ wop

HVAC-| | TRANE YCHIZOF3RLA lo ToNs | 4000 | Dx 410A 120 MBH | 130 | NAT. @AS | 180 MBH 2 pox | 208/60/3] 46. | eo [1293LBS WITH FACTORY ROOF CURB, ECONOMIZER, PONERED RELIEF, RETURN ¢ SUPPLY AIR SMOKE DETECTOR, THROUGH-THE-CURB ELECTRIC AND GAS, FACTORY PONER DISCONNECT 164 Middle St
HVAC-2| TRANE YCHIOZF3RLA | &5 ToNs | 3600 | Dx 410A 102 MBH | 140 | NAT. 6AS | 120 MBH | eo% | 208/60/3| 422 | 50 | 125 LBS WITH FACTORY ROOF CURD, ECONOMIZER, POWNERED RELIEF, RETURN ¢ SUPPLY AIR SMOKE DETECTOR, THROUGH-THE-CURB ELECTRIC AND GAS. FACTORY POWER DISCONNECT Portland, Maine
HVAC-3| TRANE YHCOd2F3RLA | 15 ToNs | 3000 | Dx 410A a3 MBH | 140 | NAT. GAS | 120 MBH | 0% | 208/603 | 424 | 50 | 1251 LBS | WITH FACTORY ROOF CURB, ECONOMIZER, POWERED RELIEF, RETURN & SUPPLY AIR SMOKE DETECTOR, THROUGH-THE-CURB ELECTRIC AND GAS. FACTORY POWER DISCONNECT & 115V PLUG

HVAC—4 | TRANE YCHOG2F3RLA | 15 TONS | 3000 | Dx 410A as MBH | 140 | NAT. @A | 120 MBH | eo% | 208/60/3 | 424 | 50 | 125 LBS WITH FACTORT ROOF CURB, ECONOMIZER, POWERED RELIEF, RETURN ¢ SUPPLY AIR SMOKE DETECTOR, THROUGH-THE-CURB ELECTRIC AND GAS. FACTORY POWER DISCONNECT

EXISTING, RELOCATED UNIT WITH ECONOMIZER- PROVIDE NEW FACTORY ROOF CURB
EXISTING, RELOGATED UNIT WITH ECONOMIZER- PROVIDE NEN FACTORY ROOF CURB
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