
Phase One Notes
A.  During construction contractor to maintain a min. 36" wide clear path to
the exit door and a functional restroom for employee use.

B.  Contract construction or design manager if there are any discrepancies
with minimum or existing dimensions.

C.  All MEP services to be temporarily provided on site for phase one
cafe purposes.  GC to coordinate in field and contact CM with
discrepancies.

Sheet Notes
1. The space is served by the municipal water and sewer
system unless otherwise noted.

- Edible products to be physically seperated from storage or
non-edible or toxic products.

- No vegetable or food preperation on the premises.

- The maximum number of employees per shift shall not exceed
4.

- All equipment on the floor shall be mounted on 6" legs, casters
or manufacturer supplied skids.

-Equipment units shall contain no exposed threads
embellishments or overhanging edges that serve as places for
accumulation of dust dirt or debris.

2.  New temporary partition with dust protection.  Coordinate
with existing conditions and new construction.

3.  Phase one cafe plumbing & Electrical lines to be drawin
from existing lines.  Coordinate with CM.

4.  New brew station module with relocated existing Coffee
Brewer, shuttle, scale, grinder, and associated brew station
equipment.

5.  New espresso bar module with relocated existing espresso
machine, UC 1-door fridge and associated espresso bar
equipment.

6.  New espresso bar sink module.

7.  New hand sink module.

8.  New POS module with relocated existing POS equipment
and associated items.

9.  Install new 3 compartment sink.  Cooridnate w/ CM.

10.  Install new door.  Coordinate w/ CM.

11.  Temp cafe scope limited to area noted.

12.  Restroom access to remain open to partners during
construction.

13. Customer Entry

14. Construction Entry

15. Provide temporary window film at windows.

16. Relocate Existing Condiment Cart.
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New Full Height Wall

Existing Wall

New Partition Wall to underside of deck

20 Ga 3-5/8" (86 mm) metal studs 16"
(406mm) O.C. with 5/8" (16 mm) Type "X"
GWB on one side to underside of deck.
Drywall screws @ 12" (305 mm) O.C., 45
degrees.  Metal stud reinforcement @ 48"
(1219 mm) O.C. above ceiling line to structure
above.
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Existing Wall1

New Plumbing Wall to underside of deck

20 Ga 6" (152 mm) metal studs 16" (406 mm)
O.C. with 5/8" (16 mm) moisture resistant
gypsum board on one side to underside of
deck.  Secure moisture resistant gypsum
board to studs with drywall screws at 10" (254
mm) O.C. at panel edges and 12" (305 mm)
O.C. at intermediate supports.  45 degree
metal stud reinforcement @ 48" (1219 mm)
O.C. above ceiling line to structure above.
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Scale:  1/8" = 1'-0"

PHASE ONE - KEY PLAN

Scale:  1/4" = 1'-0"

PHASE ONE - TEMP CAFE

Wall Legend - Phase One

Wall Type Legend.

Engineering Consultant

ENGINEER OF RECORD

Fax  (314) 772-0108

St. Louis, Missouri  63119
Phone (314) 772-1782

353 Marshall Avenue
William J. Alkemeyer, P.E.

2401 Utah Avenue South
Seattle, Washington 98134

(206) 318-1575
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These Drawings and Specifications are
confidential and shall remain the sole property of

Starbucks Corporation.  They shall not be
reproduced (in whole or in part), shared with third
parties or used in any manner on other projects or
extensions to this project without the prior written

consent of Starbucks Corporation.  These
drawings and specifications are intended to

express Design Intent for a prototypical Starbucks
store (which is subject to change at anytime) and
do not reflect actual site conditions.  Neither party
shall have any obligation nor liability to the other

(except as stated above) until a written agreement
is fully executed by both parties.

Starbucks Coffee Company

Architect of Record

RLEED     AP:

325 N. LaSalle St.   Suite 700   Chicago, IL 60654
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