/5N QUEST
RENEWABLES

75 5th ST. NW, SUITE 2150
ATLANTA, GA 30308

www.questrenewables.com
(404) 536-5787

STRUCTURAL CONSULTANT:

AO STRUCTURES

P.O. BOX 413
s\ @ J CARNELIAN BAY, CA,

structures 96140
916.514.8586

www.AOstructures.com

CLIENT:

REVISION ENERGY
142 PRESUMPSCOT ST,
PORTLAND, ME 04103
(207)221-6342
joshd@ReVisonEnergy.com

ReVision
Energy

FORE STREET

PARKING GARAGE

PARKING DECK CANOPY
425 FORE ST,
PORTLAND, ME 04101

QUADPOD CANOPY SYSTEM

193.6 kW DC
578 PV MODULES
5.00° DEGREE TILT
150.00° DEGREE AZIMUTH

# DESCRIPTION | DATE

1 ISSUED FOR PERMIT |04/03/2017
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PART LIST - BILL OF MATERIALS 35 IB_SunTP_002 Inverter Strap 14
ITEM PART NUMBER DESCRIPTION Qry 36 IB_SunTP_003 Inverter Strap 7
1 UC_J00701 UpperChord Type A 28 72 ST_Wo1 Web Strut 210
2 UC_J00702 UpperChord Type B 28 74 GS_J00705 GroundsStrut 05 6
3 UC_J00703 UpperChord Type C 08 75 GS_J00706 GroundStrut 06 6
4 UC_J00704 UpperChord Type D 14 76 GS_J00707 GroundStrut 07 6
5 LC_J00705 LowerChord Type E 14 77 GS_J00708 GroundStrut 08 6
6 LC_J00706 LowerChord Type F 14 78 GS_J00709 GroundStrut 09 2
7 LC_J00707 LowerChord Type G 7 79 GS_J00710 GroundStrut 10 3
8 GS_J00701 GroundStrut 01 6 80 GS_J00711 GroundStrut 11 2
9 GS_J00702 GroundStrut 02 6 81 GS_Joo712 GroundStrut 12 3
10 GS_J00703 GroundStrut 03 6 82 GS_J00723 GroundStrut 23 1
1 GS_J00704 GroundStrut 04 6 83 GS_Joo724 GroundStrut 24 1
16 1S_J00701 Closed Chord Inner Splice 112 84 GS_J00713 GroundStrut 13 1
17 UCWS_001 UpperChord Wedge Splice 28 85 GS_J00714 GroundStrut 14 1
18 LCWS_001 LowerChord Wedge Splice 28 86 GS_J00715 GroundStrut 15 1
19 MP5_J00701 Z-purlin 5 panel 204 87 GS_J00716 GroundStrut 16 1
20 MP4_J00702 Z-purlin 4 panel 4 88 GS_Joo717 GroundStrut 17 1
21 PC_J00701 Pier Cap_Left 7 89 GS_Joo718 GroundStrut 18 1
2 PC_J00702 Pier Cap_Right 7 90 GS_Joo719 GroundStrut 19 1
23 CL_0375 35 Clevis 3.5" 140 91 GS_J00720 GroundStrut 20 1
24 ST-DO1 Diagonal Strut 98 92 GS_Joo721 GroundStrut 21 1
25 ST-T02 Transverse Strut 91 93 GS_J00722 GroundStrut 22 1
33 CB_001 Cantilever Brace 14 94 ST_W02 Webstrut Reinforced 84
34 IB_SunTP_001 Inverter Bracket 14
SHEET INDEX SHEET INDEX SHEET INDEX SHEET INDEX
Current Current Current Current
ISSUE CURRENT | Revision ISSUE CURRENT | Revision ISSUE CURRENT | Revision ISSUE CURRENT | Revision
NUMBER SHEET NAME DATE | REVSION Date NUMBER SHEET NAME DATE | REVSION Date NUMBER SHEET NAME DATE | REVSION Date NUMBER SHEET NAME DATE | REVSION Date
X-100 COVER 03/31/2017 |1 04/03/2017 X-401 CONFIG 01 - TRUSS LEVEL PLANS 03/31/2017 |1 04/05/2017 X-620 CLEVIS PLATE 2 03/14/2017 X-729 GS_J00721-GROUND STRUT 21 04/06/2017
X-101 GENERAL NOTES 03/31/2017 |1 04/03/2017 X-402 CONFIG 02 - TRUSS LEVEL PLANS 03/31/2017 |1 04/05/2017 X-621 W_SECTION_TOPSPLICE 03/14/2017 X-730 GS_J00722-GROUND STRUT 22 04/06/2017
X-102 PARTS LIST & SHEET INDEX 03/31/2017 |1 04/03/2017 X-440 CONFIG 01 - TRUSS LEVEL UC 03/31/2017 |1 04/05/2017 X-701 BILL OF MATERIALS 04/06/2017 X-731 GS_J00723-GROUND STRUT 23 04/06/2017
X-200 SITE PLAN & ROOF PLAN 03/31/2017 |1 04/03/2017 CONNECTION DETAILS X-702 UC_J00701-UPPERCHORD TYPE A 04/06/2017 X-740 GS_J00724-GROUND STRUT 24 04/06/2017
X-210 ELEVATIONS 03/31/2017 |1 04/03/2017 X-441 CONFIG 01 - TRUSS LEVEL LC 03/31/2017 |1 04/05/2017 X-703 UC_J00702-UPPERCHORD TYPE B 04/06/2017 X-742 IS_J00724-CLOSED CHORD INNER 04/06/2017
X-220 SYSTEM SECTIONS 03/31/2017 |1 04/03/2017 CONNECTION DETAILS X-704 UC_J00703-UPPERCHORD TYPE C 04/06/2017 SPLICE
X-301 2)(2815@ 01- TRUSS CONFIGURATION |03/31/2017 |1 04/05/2017 X-442 8835'5&?55 FE)LIJEST%LL';VEL uc 03/31/2017 |1 04/05/2017 X-705 UC_J00704-UPPERCHORD TYPE D 04/06/2017 X-743 LSJS\L/Y§EOO1-UPPERCHORD WEDGE 04/06/2017
X-302 2)(()(1)\1@@ 02 - TRUSS CONFIGURATION |03/31/2017 |1 04/05/2017 X-443 ggﬁﬁ'&%ﬁéﬂ%ﬁi t‘éVEL LC 03/31/2017 |1 04/05/2017 i_;gs tgjgg;gg_tgwiigﬂgig REE E 82;82@81; X-744 gCFI’\Il_\{(S:EOOLUPPERCHORD WEDGE 04/06/2017
X-311 CONFIG 01 - TRUSS CONFIGURATION  |03/31/2017 |1 04/05/2017 ig:; ggzgg 8; - mggﬂi ﬁgzgmsg 8321281; 1 82;82281; i:;gg é%‘j%%?%:__fgéii?;i%P(()F;E © gjﬁggggz X-745 MP5_J00701-Z-PURLIN 5 PANEL 04/06/2017
X-312 cpzt)?\ll\ll:?c; 02 - TRUSS CONFIGURATION  |03/31/2017 |1 04/05/2017 X-601 JOO7_FULL ARRAY 03/14/2017 X-710 (5_.J00702-GROUND STRUT 02 04/06/2017 i-;js Lﬂg‘lﬁggg? -2P|ZE|ZUCRALFI>'-\ILEFPTA - 83?82@81;
PLANS X-602 J007_FULL ARRAY 03/14/2017 X-711 GS_J00703-GROUND STRUT 03 04/06/2017 748 PG 100702-PIER GAP-RIGHT 04/06/2017
X-321 CONFIG 01 - TRUSS CONFIGURATION  |03/31/2017 |1 04/05/2017 X-603  |J007_FULL ARRAY 03/14/2017 X-712  |GS_J00704-GROUND STRUT 04 04/06/2017 X749 |CL 0375 35.CLEVIS 35" 04/06/2017
ELEVATIONS X-604 J007_FULL ARRAY 03/14/2017 X-713 GS_J00705-GROUND STRUT 05 04/06/2017 750 ST DO1-DIAGONAL STRUT 04/06/2017
X-322 CONFIG 02 - TRUSS CONFIGURATION  |03/31/2017 |1 04/05/2017 X-605 W_SECTION ASSEMBLY LEFT 03/14/2017 X-714 GS_J00706-GROUND STRUT 06 04/06/2017 X751 ST T02-TRANSVERSE STRUT 04/06/2017
ELEVATIONS X-606 W _SECTION A LEFT 03/14/2017 X-715 GS_J00707-GROUND STRUT 07 04/06/2017 75D ST WOT-WEB STRUT 04/06/2017
X-331 CONFIG 01 - TRUSS CONFIGURATION  |03/31/2017 |1 04/05/2017 X-607 W _SECTION B _LEFT 03/14/2017 X-716 GS_J00708-GROUND STRUT 08 04/06/2017 73 ST WO2-WEB STRUT REINFORCED 04/06/2017
EXPLODED AXON X-608 W SECTION C LEET 03/14/2017 X-717 GS_J00709-GROUND STRUT 09 04/06/2017 X754 B 001-CANTILEVER BRACE 04/06/2017
X-332 CONFIG 02 - TRUSS CONFIGURATION |03/31/2017 |1 04/05/2017 X-609 W_SECTION_D_LEFT 03/14/2017 X-718 GS_J00710-GROUND STRUT 10 04/06/2017 N7EE B _SUNTP 001-INVERTER BRACKET 04/08/2017
EXPLODED AXON = - X-719 GS_J00711-GROUND STRUT 11 04/06/2017 - -
X-340  CONFIG 01- SUBSTRUCTURE TRUSS |03/31/2017 |1 04/05/2017 | X010 W _SECTION ASSEMBLY RIGHT 03/14/2017 %720 1GS J00712-GROUND STRUT 12 04/06/2017 X-756 IB_SUNTP_002-INVERTER STRAP 04/06/2017
CONNECTIONS X-611 W_SECTION_A _RIGHT 03/14/2017 X791 GS J00713-GROUND STRUT 13 04/06/2017 X-757 IB_SUNTP_003-INVERTER STRAP 04/06/2017
X-341 CONFIG 01 - SUBSTRUCTURE 03/31/2017 |1 04/05/2017 X-612 W_SECTION_B_RIGHT 03/14/2017 =
ASSEMBLY DETAILS X-613 W_SECTION_C_RIGHT 03/14/2017 X-722 GS_J00714-GROUND STRUT 14 04/06/2017
X-342 CONFIG 02 - SUBSTRUCTURE TRUSS  |03/31/2017 |1 04/05/2017 X-614 W_SECTION_D_RIGHT 03/14/2017 X-723 GS_J00715-GROUND STRUT 15 04/06/2017
CONNECTIONS X615 W SECTION A 03/14/2017 X-724 GS_J00716-GROUND STRUT 16 04/06/2017
X-343 CONFIG 02 - SUBSTRUCTURE 03/31/2017 |1 04/05/2017 X-616 W SECTION B 03/14/2017 X-725 GS_J00717-GROUND STRUT 17 04/06/2017
ASSEMBLY DETAILS X617 W_SECTION C 03/14/2017 X-726 GS_J00718-GROUND STRUT 18 04/06/2017
X-350 SUBSTRUCTURE TO DECK 03/31/2017 |1 04/03/2017 X-618 W SECTION D 03/14/2017 X-727 GS_J00719-GROUND STRUT 19 04/06/2017
CONNECTIONS X619 CLEVIS PLATE 1 03/14/2017 X-728 GS_J00720-GROUND STRUT 20 04/06/2017
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