GENERAL NOTES
V V/ 7 7 % 7 . ALL SHADED AREAS INDICATE "NO WORK" OR "NOT IN CONTRACT" UNLESS OTHERWISE NOTED ON
/ 7 7 2 LK % PLAN.

2. REMOVE ALL EXISTING AREAS INDICATED AS DEMOLITION TO PROVIDE LAYOUT SHOWN.
X CONSTRUCT AND/OR PROVIDE PROTECTION BARRIERS AS NEEDED FOR SAFETY AND TO CONTAIN | torre Diivisi
DUST DUE TO DEMOLITION AND KEEP BUILDING SECURE AND WEATHER TIGHT DURING THE nspections Division
CONSTRUCTION PERIOD.

NN 4

3. PATCH AND REPAIR REMAINING SURFACES AS NEEDED DUE TO THE DEMOLITION OR THE 06/ 03/ 1 5

4. REPAIR HOLES IN EXISTING PARTITIONS TO REMAIN WHERE PARTITION MOUNTED ITEMS ARE TO
BE REMOVED. REFER TO FINISH PLAN FOR SCHEDULED FINISH. WHERE PARTITION, EQUIPMENT OR 636.661.5059
ACCESSORIES, ETC. ARE REMOVED AND NO REPLACEMENT FINISH IS CALLED FOR, PATCH AND shay@iia-lic.com
REPAIR TO MATCH ADJACENT FINISH.

/’; REMOVAL OF CONSTRUCTION. Date:
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% % % 5. REMOVE ALL DEMOLISHED MATERIALS FROM THE BUILDING AND THE SITE. ALL DEMOLISHED
/A Y, ﬁ MATERIALS, EXCEPT AS NOTED, ARE THE PROPERTY OF THE GENERAL CONTRACTOR.

| | d 6. REMOVE ANY AND ALL EXISTING ELECTRICAL AND COMMUNICATION EQUIPMENT, SINITCHES,
]/ RECEPTACLES, NOT SHOWN ON THE DRAWINGS AND THAT ARE NOT IN USE IN AREAS OF WORK
/ = j FROM WITHIN PARTITIONS AND ABOVE THE SCHEDULED CEILING. ALL WIRING SHALL BE REMOVED
/|

BACK TO ITS SOURCE PANEL. COORDINATE WITH THE BUILDING CONSTRUCTION MANAGER.
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7. SPRINKLER HEADS, SMOKE AND FIRE DETECTION EQUIPMENT MUST BE SHIELDED TO AVOID
P FALSE ALARMS. COORDINATE WITH FIRE PROTECTION CONTRACTOR.

.

PREPARE AS REQUIRED FOR NEW FINISHES.
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E &. REMOVE ALL FLOOR COVERINGS, WALL COVERINGS AND BASE THROUGHOUT SUITE AND
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LL4 5L 9. ALL UNUSED ELECTRICAL AND COMMUNICATION EQUIPMENT, SIWITCHES, RECEPTACLES, NOT SHOWN
\ ’. BN ON THE DRANWINGS AND THAT ARE NOT IN USE IN AREAS OF WORK FROM WITHIN PARTITIONS AND L y

’ > ABOVE THE SCHEDULED CEILING SHALL BE REMOVED IN THEIR ENTIRETY. ALL WIRING SHALL BE

REMOVED BACK TO ITS SOURCE PANEL AND DRYWALL SHALL BE PATCHED AND REFPAIRED AS

REQUIRED TO BE READY TO RECEIVED NEW SCHEDULED FINISHES.
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KEYED NOTES &

<> DEMOLISH / REMOVE EXISTING PARTITION. (SHOWN DASHED) AND

DEMOLISH / REMOVE EXISTING ELECTRICAL/COMMUNICATION
DEVICES ASSOCIATED WITH WALLS SHOWN DASHED. ALL WIRING
SHALL BE REMOVED BACK TO ITS' SOURCE PANEL

_____________ BATHROOM

@ DEMOLISH / REMOVE EXISTING DOOR AND FRAME. (SHOWN
L DASHED) SALVAGE ALL DOORS AND FRAMES AND HARDWARE
I__% Y1111, FOR POSSIBLE RE-USE. COORDINATE WITH BUILDING MANAGER.

| LNANANANANANAN |

DEMOLISH / REMOVE EXISTING GLASS AND FRAMING SYSTEM.
(SHOWN DASHED) SALVAGE ALL GLASS AND FRAMES FOR
POSSIBLE RE-USE. COORDINATE WITH BUILDING MANAGER.

DEMO / REMOVE EXISTING PORTION OF CEILING GRID AND TILE.
(SHOWN DASHED) PATCH AND REPAIR SLAB CEILING GRID SYSTEM
PER CEILING PLAN SHEET A3.0l.

DEMO / REMOVE EXISTING LIGHT FIXTURE. (SHOWN DASHED).

I —— 4 SALVAGE ALL FIXTURES FOR POSSIBLE RE-USE. COORDINATE WITH
0o o G 0o 0o BUILDING MANAGER.
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<5> DEMOLISH / REMOVE EXISTING ELECTRICAL/COMMUNICATION
DEVICES SHOWN DASHED. ALL WIRING SHALL BE REMOVED BACK
| <> . TO ITS' SOURCE PANEL.
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Portland Office
2 Monument Square - Eighth Floor
Portland, Maine
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