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BEFORE BEGINNING WORK AT THE SITE, AND THROUGHOUT THE COURSE
OF THE WORK, INSPECT AND VERIFY THE LOCATION AND CONDITION OF
EVERY ITEM AFFECTED BY THE WORK UNDER THIS CONTRACT AND REPORT
DISCREPANCIES TO ARCHITECT BEFORE BEGINNING WORK RELATED TO
THAT BEING INSPECTED.

THE ARCHITECTURAL DRAWINGS SHOW PRINCIPAL AREAS WHERE WORK
MUST BE ACCOMPLISHED UNDER THIS CONTRACT. INCIDENTAL WORK MAY
ALSO BE NECESSARY IN AREAS NOT SHOWN ON THE ARCHITECTURAL
DRAWINGS DUE TO CHANGES AFFECTING EXISTING MECHANICAL,
ELECTRICAL, PLUMBING, OR OTHER SYSTEMS. SUCH INCIDENTAL WORK IS
ALSO PART OF THIS CONTRACT. INSPECT THOSE AREAS, ASCERTAIN WORK
NEEDED, AND DO THAT WORK IN ACCORDANCE WITH THE CONTRACT
REQUIREMENTS, AT NO ADDITIONAL COST.

DO NOT DRILL OR CUT EXISTING FLOOR JOISTS, BEAMS, COLUMNS, OR
OTHER STRUCTURAL MEMBERS UNLESS SPECIFICALLY INDICATED.

PROTECT EXISTING WORK TO REMAIN FROM DAMAGE.

REPAIR, PATCH, AND FINISH, OR REFINISH AS APPLICABLE, TO MATCH
ADJACENT EXISTING FINISHES, THOSE EXISTING SURFACES DAMAGED OR
NEWLY EXPOSED DURING PERFORMANCE OF THE WORK. PATCH OPENINGS
IN EXISTING WALLS LEFT BY REMOVAL OF EXISTING ELECTRICAL BOXES.
SEE ELECTRICAL DRAWINGS FOR LOCATIONS AND QUANTITIES.

PATCH EXISTING WALL SURFACES AS NEEDED TO PROVIDE A SMOOTH
SURFACE FOR FINISHES.

EXCEPT IN SPACES WHERE NO WORK UNDER THIS CONTRACT IS REQUIRED,
ENCLOSE EXISTING AND NEW CONDUITS, DUCTS, PIPES, AND SIMILAR ITEMS
IN FURRING WHERE SUCH ITEMS PASS THROUGH FINISHED SPACES

WHETHER OR NOT FURRING IS INDICATED. INSULATE IN UNHEATED SPACES

WHERE CONDUITS, WIRES, PIPES, AND SIMILAR ITEMS ARE TO BE INSTALLED
IN EXISTING WALLS OR PARTITIONS, NEATLY CHASE THE WALLS OR
PARTITIONS, INSTALL THE ITEMS, AND PATCH THE WALLS OR PARTITIONS TO
MAKE THE INSTALLATION NOT DISCERNIBLE IN THE FINISHED WORK.

WHERE “MATCH EXISTING” IS INDICATED, NEW CONSTRUCTION OR
FINISHES, AS APPROPRIATE TO THE NOTE, SHALL MATCH THE EXISTING IN
EVERY PARTICULAR.

DIMENSIONS ARE TO FINISH WALL SURFACE AND TO OPENING CENTERLINE
UNLESS NOTED OTHERWISE.

FURNITURE SHOWN ON DRAWINGS IS BY TENANT.

1. PROVIDE MODIFICATIONS TO EXISTING HVAC SYSTEM AS NEEDED TO SERVE
RENOVATED SPACES.

2. LOCATIONS, TYPES, AND SIZES OF DIFFUSERS, GRILLES, THERMOSTATS,
AND OTHER ELEMENTS TO BE DETERMINED BY HVAC CONTRACTOR.

PLUMBING NOTES

1. PROVIDE MODIFICATIONS TO EXISTING SUPPLY AND WASTE SYSTEMS AS
NEEDED TO SERVE RENOVATED SPACES.

2. FIXTURES:
SINK & FAUCET
DISHWASHER CONNECTIONS
WATER LINE & BOX FOR REFRIGERATORS
HOT WATER SERVICE AS NEEDED

SPRINKLER SYSTEM NOTES

1. MODIFY EXISTING SPRINKLER SYSTEM AS NEEDED TO PROVIDE COVERAGE
TO RENOVATED AREAS.

ELECTRICAL NOTES

1. PROVIDE MODIFICATIONS TO EXISTING ELECTRICAL SYSTEM AS NEEDED TO
SERVE RENOVATED SPACES WITH LIGHTING AND POWER SYSTEMS.

2. PROVIDE JUNCTION BOXES WITH PULL STRING FOR TELEPHONE AND DATA
CONNECTIONS. TELEPHONE AND DATA WIRING AND TERMINATIONS TO BE BY
TENANT'S VENDOR.

3. EXISTING POWER AND DATA OUTLET LOCATIONS MAY REMAIN IN SERVICE IF
LOCATION IS APPROPRIATE. REMOVE UNUSED JUNCTION BOXES AND PATCH
WALL.

4. PROVIDE LIGHTING LAYOUT AS SHOWN.

5. NEW LIGHTING FIXTURES THROUGHOUT. 2 X 4 AND 2 X 2 LED TROFFERS.
MATCH OWNER'S SAMPLES.

6. LIGHING CONTROL BY OCCUPANCY SENSORS.

SECTION 01000 - PROJECT REQUIREMENTS
Summary:

1.  The Project consists of renovations to seventh and eighth floor space at 1
Monument Square, Portland, for the offices of BlueTarp Financial.

Project Requirements:

1. Existing Site Conditions and Restrictions: Adjacent spaces are occupied by
other tenants. Work hours to be between 7:00 am and 5:00 pm.

2. Contractor's Use of Premises and Adjacent Facilities: As directed by
property manager.

Permits:

1. Apply for, obtain, and pay for building permits, other permits, and utility
company backcharges required to perform the work. Submit copies to
Architect.

Intent:

1. Drawings and specifications are intended to provide the basis for the
proper completion of the Project suitable for the intended use of the Owner.

2. Items not expressly set forth but which are reasonably implied or necessary
for the proper performance of this work shall be included.

Coordination:

1. Coordinate the work of all trades.

2. Prepare coordination drawings for areas above ceilings where close
tolerances are required between building elements and mechanical and
electrical work.

3. \Verify location of utilities and existing conditions.  Notify Architect of
conditions differing from those indicated on the Drawings.

4. \Verify dimensions on Drawings with dimensions at the Project. Do not
scale Drawings.

Cutting and Patching:

Provide cutting and patching work to properly complete the Project.

Do not remove or alter structural components without written approval.

Cut with tools appropriate for materials to be cut.

Patch with materials and methods to produce patch which is not visible
from a distance of five feet.

Do not cut and patch in a manner that would result in a failure of the work
to perform as intended, decrease fire performance, decrease acoustical
performance, decrease energy performance, decrease operational life, or
decrease safety factors.
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Field Engineering:
1. Verify and locate utilities, existing facilities, and equipment.

Project Meetings:

1. Arrange for a preconstruction conference prior to start of construction.
Meeting shall be attended by Owner, Architect, Contractor, and major
subcontractors.

2. Arrange for progress meetings once a month during construction, prior to
application for payment. Record minutes and distribute promptly.

Submittals:

1. Submit a project schedule and update at least monthly.  Submit for
approval all submittals listed in individual sections with the following
number of copies: Shop drawings, reviewed and annotated by the
Contractor, 3 copies; product data, 3 copies; samples, 3 sets plus range
samples where applicable; test reports, 3 copies; warranties, 3 copies;
other submittals, 3 copies.

2. Include details of construction and adjacent construction in shop drawings.
Clearly indicate any deviations from requirements of the contract
documents. Fabricate materials from approved shop drawings only.

Quality Assurance:

1. Comply with applicable codes, regulations, ordinances and requirements of
authorities having jurisdiction, including accessibility guidelines where
applicable.  Submit copies of inspection reports, notices and similar
documents to Architect.

2. Provide products of acceptable manufacturers which have been in
satisfactory use in similar service for three years.

3. Use experienced installers. Furnish evidence of experience if requested.

4. Deliver, handle, and store materials in strict accordance with
manufacturer's instructions.

5. Use of any supplier or subcontractor is subject to Owner's approval.

6. Engage and pay for testing agencies as required. Refer to individual
sections for additional requirements.

Temporary Facilities:

1. Provide temporary facilities and connections as required for the proper
completion of the project.

2. Owner will pay for utility service consumed. Do not waste.

3. Provide temporary protection for adjacent areas to prevent contamination

by construction dust and debris.

Provide temporary barricades as necessary to ensure protection of the

public.

Provide suitable waste disposal units and empty regularly. Do not permit

accumulation of trash and waste materials.

Use of designated existing sanitary facilities in building is acceptable.

Maintain egress within and around construction areas.

Maintain fire alarm systems in operation during construction.

Provide fire extinguishers in work areas during construction.

0. Provide temporary protection for adjacent construction. Promptly repair
any damage at no additional cost to the Owner.
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Products and Substitutions:

1. Provide products and materials specified. Request Architect's selection of
colors and accessories in sufficient time to avoid delaying progress of the
work.

2. Submit requests for substitutions shall be in writing, including reasons.
Submit sufficient information for Architect to evaluate proposed substitution.

3. Remove and replace work which does not conform to the contract
documents at no additional expense to the Owner.

Installation:

1. Inspect substrates and report unsatisfactory conditions in writing.

2. Do not proceed until unsatisfactory conditions have been corrected.

3. Take field measurements prior to fabrication where practical. Form to
required shapes and sizes with true edges, lines and angles. Provide
inserts and templates as needed for work of other trades.

4. Install materials in exact accordance with manufacturer's instructions and
approved submittals.

5. Install materials in proper relation with adjacent construction and with
proper appearance.

6. Restore units damaged during installation. Replace units which cannot be
restored at no additional expense to the Owner.

7. Refer to additional installation requirements and tolerances specified under
individual specification sections.

Closeout:

1.  Prepare punchlist for remaining work for review by the Architect.

2. Complete punchlist items promptly at no additional expense to the Owner.
3. Submit accurate record documents of building and site.

4. Submit operating manuals, maintenance manuals, and warranty

information.

Obtain and submit copy of occupancy permits.

Train Owner’s personnel in use of building systems.

Remove temporary facilities and provide final cleaning and touch-up.
Restore portions of building, site improvements, landscaping and other
items damaged by construction operations to the satisfaction of the
Architect at no additional expense to the Owner.
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SECTION 02220 - DEMOLITION
Summary:

1. Provide selective demolition of interior partitions, systems, and building
components designated to be removed.

2. Protect portions of building, site and adjacent structures affected by

demolition operations.

Remove abandoned utilities and wiring systems.

Notify Owner of schedule of shut-off of utilities which serve occupied

spaces.

Provide temporary protection for the public from demolition operations.

Provide pollution control during demolition operations.

Provide removal and legal disposal of materials.
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Submittals:

1. Submit demolition schedule. Include methods for protecting adjacent work
and location of temporary partitions if applicable.
2. Submit proposed location for disposal of materials, and permit if applicable.

Demolition:

1. Survey existing conditions and correlate with Drawings and specifications
to verify extent of demolition required.

2. Verify conditions at site to determine whether demolition methods proposed
for use will not endanger existing structures by overloading, failure, or
unplanned collapse.

3. Perform demolition operations by methods which do not endanger adjacent
spaces, structures, or the public.

4. Perform demolition operations to prevent dust and pollutant hazards.
Provide chutes as required to control dust and debris.

Schedule:

1. Items to be Salvaged for Reinstallation: Existing window coverings, HVAC
diffusers and grilles.

SECTION 06100 - ROUGH CARPENTRY
Summary:

1. Provide Rough Carpentry:
a. Wood grounds, nailers, and blocking.
b. Backing panels.

Submittals:

1. Submit product data.

Products:

1. Lumber Standards and Grade Stamps: PS 20, American Softwood Lumber
Standard and inspection agency grade stamps.

2. Construction Panel Standards: PS 1, U.S. Product Standard for
Construction and Industrial Plywood; APA PRP-108.

3.  Wood Framing Standards: NFPA House Framing Manual.

4. Fire-Retardant Treatment: AWPA C20 for lumber and AWPA C27 for
plywood; noncorrosive type.

5. Miscellaneous Lumber, Blocking and Nailers:
a. Moisture Content: 19 percent.
b. Grade: Standard grade light framing.

6. Construction Panels:
a. Plywood Backing Panels: APA C-D Plugged Exposure 1 with exterior

glue, fire-retardant treated.

Installation:

1. Comply with requirements of Section 01000 - Project Requirements.

2. Comply with NFPA Manual for House Framing, NFPA Recommended
Nailing Schedule, and NFPA National Design Specifications for Wood
Construction.

3. Comply with APA Design and Construction Guide, Residential and
Commercial Construction.

4. Provide nailers, blocking and grounds where required. Set work plumb,
level and accurately cut.

5. Comply with manufacturer's requirements for treated materials.

SECTION 06402 - INTERIOR ARCHITECTURAL WOODWORK
Summary:

1. Provide Interior Architectural Woodwork:
a. Casework and countertops.

Submittals:
1. Submit product data, samples, mockup of each type.

Products:

1. AWI Standards: Architectural Woodwork Institute (AWI) "Architectural
Woodwork Quality Standards."
2. Interior Plastic Laminate Clad Casework:
a. Laminate: High pressure decorative laminate, NEMA LD-3.
b. Grade: Custom.
c. Face Style: Flush overlay.
d. Frame Fabrication: Frameless.
3. Casework Hardware and Auxiliary Materials:
a. Hardware Standard: ANSI/BHMA A156.9
b. Hardware Finish and Base Metal: Satin chromium plated steel
4. Interior Plastic Laminate Clad Countertops:
a. Laminate: High pressure decorative laminate, NEMA LD-3.
b. Grade: Custom.
c. Core: As allowed by grade.
d. Edge: Laminate
5. Auxiliary Materials:
a. Screws: FS FF-S-111, countersunk.
b. Nails: FS FF-N-105, countersunk.
c. Anchors: Type required for secure anchorage.

Installation:

Comply with requirements of Section 01000 - Project Requirements.
Comply with standards referenced.

Backprime work before installation.

Provide trim for scribing and site cutting.

Install work plumb, level and in proper alignment.

Provide work free from tool marks and blemishes.

Securely fasten to substrates.

Install in lengths to minimize joints and seams.

Touch-up damaged or abraded finishes.
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SECTION 07270 - FIRESTOPPING
Summary:

1. Provide Firestopping at the Following Locations:
a. Penetrations through fire-resistance-rated floor and roof construction.
b. Penetrations through fire-resistance-rated walls and partitions.
c. Penetrations through smoke barriers and construction enclosing
compartmentalized areas.
d. Sealant joints in fire-resistance-rated construction.

Submittals:
1. Submit product data, test reports, mockup of each type of joint.

Products:

1. Fire Performance: ASTM E 119, ASTM E 814, and local regulations.
2. Through-Penetration Firestop Systems:

a. Intumescent Latex Sealant.

b. Intumescent Putty.
3. Fire-Resistive Elastomeric Joint Sealants:

a. Single-component, neutral-curing, silicone sealant.
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