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KEY NOTES

301  ALL NEW PARTITION WALL TYPES AND
PATCHED WALLS TO BE FINISHED TO
MATCH EXISTING, U.O.N. IF EXISTING,
PROVIDE MATCHING WALL BASE. NEW
CONSTRUCTION TO ALIGN AND MATCH
EXISTING CONSTRUCTION WHERE
INDICATED.

NEW COUPON BOOTH COUNTER.
PROVIDE NEW CPT-1 FLOOR FINISH.

1/2" CLEAR ACRYLIC WITH POLISHED
EDGES. INSTALL ACRYLIC SCREEN WITH 2
SATIN ALUM. CHANNELS (LEFT AND RIGHT),
RECESS INTO EXISTING MILLWORK AND
SET ACRYLIC INTO CHANNEL WITH CLEAR
SILICONE.

COUNTERTOP, BACKSPLASH AND SIDE
SPLASH BOTH SIDES TO BE PL-8 FINISH.

COUNTERTOP SUPPORT TO BE PL-7
FINISH.

PROVIDE NEW CH-3 STEELCASE MOVE
CHAIR.
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GENERAL NOTES

Issue
# Issue Date Issue Description

|

1 ‘ 04/25/2016 |[ISSUED FOR 100% CDs

A. ALL INTERIOR OF MILLWORK TO BE WHITE
MELAMINE, UNLESS NOTED OTHERWISE.

B. ALL EXPOSED SURFACES OF MILLWORK TO
BE PLASTIC LAMINATE AS SPECIFIED ON
ELEVATIONS.

C. REF.SHEET A00.40 FOR TYPICAL WALL
MOUNTING HEIGHTS.

D. CONTRACTOR TO COORDINATE ALL POWER
AND COMMUNICATIONS AT TELLER
COUNTER.

E. CONTRACTOR SHALL PROVIDE BLOCKING
PER ALL EQUIPMENT/ACCESSORIES
MOUNTED ON WALL.

F. ALL DEVICE COVER PLATES INCLUDING
PLATES FOR COAX SHALL MATCH LUTRON
LIGHT ALMOND UNLESS NOTED
OTHERWISE.

G. G.C. TO PROVIDE CAULK AROUND ALL
UNDERCOUNTER STEEL AS REQUIRED.
COLOR TO MATCH UNDERCOUNTER STEEL
AS PROVIDED.

H. G.C. SHALL PROVIDE ALL WORK RELATED
TO ENGINEERING TO INCLUDE, BUT NOT
LIMITED TO: MECHANICAL, ELECTRICAL,
FIRE PROTECTION & LIFE SAFETY. G.C.
SHALL PROVIDE DESIGN DRAWINGS,
PERMITS & INSTALLATION OF SYSTEMS ON
A DESIGN BUILD BASIS.

. FORFINISH SCHEDULE, REFER A00.20

WHEN A GAP EXISTS BETWEEN THE TOP OF
THE UNDERCOUNTER STEEL AND THE
UNDERSIDE OF THE COUNTER, G.C. TO
BUILD A 1" MILLWORK BASE TO MATCH
EXISTING FINISH AND CONSTRUCTION.

K. ALL SECURITY DEVICES AND SYSTEMS TO
REMAIN INTACT DURING ALL PHASES OF
WORK. ANY MODIFICATIONS NEEDED DUE
TO AREA OF DEMOLITION AND NEW
CONSTRUCTION LAYOUT TO BE
PERFORMED BY OWNER'S SECURITY
VENDOR AND TO BE COORDINATED WITH
OWNER PRIOR TO DEMOLITION.

NOTE: EVERY KEY NOTE MAY NOT APPEAR ON THIS PAGE

Seal/Signature
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ADA UPGRADES

‘ Project Number
11.6560.202

‘ Description
SECTIONS, ELEVATIONS, & TYPICAL DETAILS
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As indicated
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