Plot Date: 9/23/2013 11:03:50 AM

Reviewed for Code Compliance
Inspections Division
Approved with Conditions
Date: 10/31/13
1. COORDINATE WORK WITH THE WORK OF ALL OTHER TRADES.
——————— EXISTING PIPING ABOVE FINISHED FLOOR TO BE REMOVED & BALL VALVE 2. ALL SANITARY WASTE PIPING SHALL BE INSTALLED WITH A PITCH OF H AR R | M AN
1/4" PER 1'-0".
EXCW- X EXISTING COLD WATER PIPING ABOVE FINISHED FLOOR D SHUT-OFF VALVE
3. ALL VENT AND WATER SUPPLY SHALL PITCH TO DRAIN.
—— —CW-X=——  COLD WATER PIPING ABOVE FINISHED FLOOR 4 CHECK VALVE
CW- X 4. REFER TO PLUMBING FIXTURE INSTALLATION SCHEDULE FOR THE AUBURN ~ PORTLAND  MANCHESTER
EXF- X EXISTING SPRINKLER PIPING ABOVE FINISHED FLOOR —>a-omp—>——  BACKFLOW PREVENTER WITH ISOLATION VALVES Pl2E Or PIPING CONNECTIONS AND MOUNTING HEIGHTS OF EACH
_ 2
F-X SPRINKLER PIPING ABOVE FINISHED FLOOR i PRESSURE REDUCING VALVE 5.THE TERM "PROVIDE" SHALL MEAN TO "FURNISH. INSTALL AND CONNECT
COMPLETELY".
EXG- X EXISTING GAS PIPING ABOVE FINISHED FLOOR o BALANCING VALVE
- 6. OSHA RULES, REGULATIONS AND REQUIREMENTS AND ANY
G- X: GAS PIPING ABOVE FINISHED FLOOR = GAS REGULATOR STATE AND LOCAL REQUIREMENTS FOR SAFETY SHALL BE
. FOLLOWED BY THE CONTRACTOR. GOULD RESAU NT
EXHW- X EXISTING HOT WATER PIPING ABOVE FINISHED FLOOR FD FLOOR DRAIN RA
- 7. PROVIDE FIXTURE STOPS ON WATER SUPPLY IMMEDIATELY
HW- X HOT WATER PIPING ABOVE FINISHED FLOOR e FCO FLOOR CLEANOUTS ADJACENT TO PLUMBING FIXTURES.
- = WCO WALL CLEANOUT 8 .ENTIRE PLUMBING INSTALLATION SHALL BE IN COMPLIANCE WITH
EXHWR- X EXISTING HOT WATER RETURN PIPING ABOVE FINISHED FLOOR ALL CURRENT LOCAL, STATE, AND FEDERAL CODES AND STANDARDS 414 FORE STREET
HWR- X——  HOT WATER RETURN PIPING ABOVE FINISHED FLOOR WC-X WATER CLOSET PORTLAND, ME 04101
EXGW- X EXISTING INDIRECT WASTE PIPING ABOVE FINISHED FLOOR L-X LAVATORY Harriman Project No. 12752
GW- X INDIRECT WASTE PIPING ABOVE FINISHED FLOOROR SK-X COUNTER SINK Key Plan Proj North
ES- X SANITARY PIPING ABOVE FINISHED FLOOR MR MOP RECEPTOR ®
S- X SANITARY PIPING ABOVE FINISHED FLOOR EWC ELECTRIC WATER COOLER
r—-— - - - - - - - - = i
EXSD-X——  EXISTING STORM DRAIN PIPING ABOVE FINISHED FLOOR + WH WALL HYDRANT | |
SD- X STORM DRAIN PIPING ABOVE FINISHED FLOOR 8 WATER METER | |
EXV- X EXISTING VENT PIPING ABOVE FINISHED FLOOR n CAP | |
— — V-X— —  VENT PIPING ABOVE FINISHED FLOOR SA™ SHOCK ARRESTOR OF P.D.I RATING :_ Jl
Y, VENTPIPING T T T T T T T T T T
VTR VENT THROUGH ROOF
|
W WASTE PIPING
S SOIL PIPING
RD ROOF DRAIN
RL ROOF LEADER
DN DOWN
AFF ABOVE FINISHED FLOOR
BFF BELOW FINISHED FLOOR
TYP. TYPICAL
CNTE CONNECT NEW TO EXISTING
S CONNECT NEW TO EXISTING
.|
Issues and Revisions
Mark Date Description
05-21-13  75% REVIEW
05-31-13 ISSUED FOR CONSTRUCTION
07-26-13 RE-ISSUED FOR CONSTRUCTION
09-23-13 RE-ISSUED FOR CONSTRUCTION
PLUMBING FIXTURE INSTALLATION SCHEDULE
FIXTURE BRANCH SIZE MTG. HT TO
MARK DESCRIPTION GAS VENT |WASTE| Cw HW BTU SPECIFACTION RIM
WC-1 WATER CLOSET ADA COMPLIANT 2" 4" 1" FLOOR MOUNTED TANK TYPE 16-1/2"
L-1 LAVATORY ADA COMPLIANT 1-1/2" 2" 172" 12" WALL MOUNTED 34"
FD FLOOR DRAIN 1-1/2" 2"
1 PLANCHA TOP RANGE 3/4" 122,000
6 FRYER 3/4" 140,000
2 RANGE W/ CONVECTION OVEN 3/4" 210,000 Drawing Scales
4 6 BURNER RANGE W/ OVEN 3/4" - 240,000 NO SCALE
12 ICE MAKER 3/4" 172"
13 DISHWASHER 1-1/2" 2" 3/4"
14 UNDERCOUNTER DISHWASHER 1-1/2" 2" 3/4"
15 HAND SINK 1-1/2" 1-1/2" 172" 1/2"
17A PRE-RINSE UNIT 1-172" 2" 172"
18 THREE COMPARTMENT SINK 1-1/2" 2" 172"
18A PRE-RINSE UNIT 1-1/2" 2" 172"
18B SPLASH MOUNT FAUCET 2" 172"
21 TWO COMPARTMENT SINK 1-1/2" 2" 172"
PA/PE: CG
21A SPLASH MOUNT FAUCET 2" 172" © 2013 _
26 ICE BIN -— 3/4" -— -— -— Drawn By: ROM Harriman Associates
27 HAND SINK 1-1/2" 1-1/2" 172" 1/2"
28 THREE COMPARTMENT SINK 1-1/2" 2" 1/2"
30 WALK-IN COOLER 3/4"
31 MOP SINK 1-1/2" 2" 1/2"
31A SERVICE SINK FAUCET 172" 2" 172" LEGEND, NOTES AND
- INSTANTANEOUS WATER HEATER 172" MOUNT HEATER BELOW COUNTER FAUCET
MOUNT IN SCHEDULE
COUNTER
WH-1 GAS FIRED WATER HEATER 1-1/2" 1-1/2" 1" 199,000 FLOOR MOUNTED, PROVIDE FACTORY
CONCENTRIC TERMINATION KIT
MUA-1 GAS FIRED MAKE-UP AIR UNIT 1-1/2" 240,000
I D D | | 1




