
SOUND ATTENUATION BLANKET

AS SCHED.


METAL STUD 16" O.C.


5/8" GYPSUM BOARD AS SCHEDULE


PARTITION TAG


PARTITION TYPE DESIGNATOR

(SEE PARTITION SERIES TYPE SCHEDULES)


FRAMING MEMBER DEPTH

(SEE TABLE B OR TABLE C - BELOW


PARTITION SERIES

(SEE TABLE A - BELOW)


FIRE RATING (IF APPLICABLE)


TABLE A- PARTITION SERIES CONSTRUCTION ASSEMBLY


A 1-LAYER METAL C-STUD 1-LAYER


SERIES SHEATHING FRAMING MEMBERS SHEATHING


1 A2A


TOP OF PARTITION DETAILS


TYPE DESCRIPTION


HA-02 TOP OF PARTITION AT UNDERSIDE OF

CONCRETE SLAB (NON-RATED)


HA-03 TOP OF PARTITION AT UNDERSIDE OF

SCHEDULED FINISHED CEILING


HA-01 TOP OF PARTITION STUD AT UNDERSIDE OF

CONCRETE SLAB AND SHEATHING 6” ABOVE

SCHEDULED FINISHED CEILING


BOTTOM OF PARTITION DETAILS


TYPE DESCRIPTION


B01 BOTTOM OF PARTITION AT SLAB


METAL RUNNER.

FASTEN AT 16" O.C. MAX.


WALL BASE AS SCHED.


CONTINUOUS

SEALANT EACH

SIDE.


EXISTING CONCRETE

SLAB 

CEILING SYSTEM

AS SCHEDULED 

DEFLECTION TRACK.

FASTEN AT DECK


EQ EQ


SEALANT


CARPET SEAM 

CARPET AS SCHEDULED


DOOR


DOOR AS SCHEDULED

WHERE OCCURS (REFER

TO FINISH PLAN FOR

WHERE THIS APPLIES)


DOOR


RESILIENT TILE AS

SCHEDULED


CARPET AS SCHEDULED


DOOR AS SCHEDULED

WHERE OCCURS


SCHLUTER SYSTEMS

TRANSITION STRIP


SOUND ATTENUATION BLANKET

AS SCHED.


METAL STUD 16" O.C.


5/8" GYPSUM BOARD AS SCHEDULE


CEILING SYSTEM AS

SCHEDULED


DEFLECTION TRACK.

FASTEN AT DECK


EQ EQ


6
"


MTL J-BEAD


CONTINUOUS SOUND

BATT INSULATION TO

EXTEND 2'-0" INTO

ROOM - AS NOTED ON

PLANS


CEILING SYSTEM

AS SCHEDULED


DEFLECTION TRACK.

FASTEN AT DECK


CEILING SYSTEM

AS SCHEDULED


DEFLECTION TRACK.

FASTEN AT DECK


SEALANT 

METAL RUNNER.

FASTEN AT 16" O.C. MAX.


WALL BASE AS SCHED.


CONTINUOUS

SEALANT EACH

SIDE.


EXISTING CONCRETE

SLAB


SCHEDULED PARTITION


SILL EXTENSION BELOW.  STEP

PARTITION WITH METAL STUD AND

GWB AS REQUIRED TO PROVIDE

UNIFORM, CONTINUOUS 1/2" SEALANT

JOINT FROM FLOOR TO TOP OF

SCHEDULED PARTITION BETWEEN

MULLION AND PARTITION END CAP.


1/2" MINIMUM THICKNESS CLOSED CELL

NEOPRENE ISOLATION STRIP W/

DOUBLE SIDED TAPE ON EACH SIDE.

(COMPRESS AS FAR AS POSSIBLE.)


ALUMINUM BRAKE METAL WALL

END CAP.  WIDTH SIZED TO FIT

SCHEDULED PARTITION WITH NO

GAPS.  HEMMED ENDS. PAINT TO

MATCH PARTITION FINISH


EXISITING EXTERIOR GLAZING SYSTEM.

NOTE: NO MECHANICAL FASTENERS

PERMITTED INTO MULLION


1/
2"

 

V
.I.
F
.


1 
1/
2"




CONTINUOUS ACOUSTICAL SEALANT ON

EACH SIDE OF NEOPRENE. COLOR TO

MATCH MULLION.  THERE ARE TO BE NO

GAPS BETWEEN MULLION & END CAP


C OF MULLION AND
OF PARTITION

L


SIZE LENGTH

OF WALL END

CAP LEGS TO

ALIGN W/

SILL.  V.I.F.


SEF ADHESIVE

CLOSED CELL

NEOPRENE GASKET


CEILING SYSTEM

AS SCHEDULE


ARMSTRONG UPS

PARTITION CLIP


 METAL RUNNER

FASTEN AT CEILING


MTL J-BEAD


EQ EQ


09 22 16.A01


METAL RUNNER TRACK


09 22 16.A00


METAL STUD


09 29 00.B00


TYPE "X" GYP BD


07 84 13.A01


FIRESTOP SEALANT


(1-HOUR RATED-BASIS OF DESIGN UL SYSTEM NO. U419)


09 29 00.F00


SOUND ATTENUATION BLANKET


02 41 19.D02


EXISTING SLAB TO REMAIN


09 22 16.A03


FLAT STRAP & BACKING PLATE


PERPENDICULAR TO RIBBING 

09 22 16.A01


METAL RUNNER TRACK


07 84 46.C00


HEAD OF WALL FRJS


02 41 19.D02


EXISTING SLAB TO REMAIN


09 29 00.F00


SOUND ATTENUATION BLANKET


09 22 16.A00


METAL STUD


09 29 00.B00


TYPE "X" GYP BD


PARALLEL TO RIBBING 

02 41 19.D02


EXISTING SLAB TO REMAIN


09 22 16.A01


METAL RUNNER TRACK


09 29 00.F00


SOUND ATTENUATION BLANKET


09 22 16.A00


METAL STUD 

09 29 00.B00


TYPE "X" GYP BD


SCHEDULED CEILING, REFER

TO REFLECTED CEILING PLAN


02 41 19.D02


EXISTING SLAB TO REMAIN


07 84 46.C00


HEAD OF WALL FRJS


(1-HOUR RATED-BASIS OF DESIGN UL SYSTEM NO. HW-D-0264)


SCHEDULED CEILING, REFER

TO REFLECTED CEILING PLAN


Date 

Tel  704.377.2725

Fax  704.377.2807


214 North Tryon Street

Suite 2320

Charlotte, NC 28202

United States


Scale


©  2014  Gensler


Seal / Signature


Description


Project Number


Project Name


Description


URS CORPORATION

MEP ENGINEERS

27777 FRANKLIN ROAD

SUITE 2000

SOUTHFIELD, MI  48034

Tel  248.204.5900

Fax  248.204.5901


MONAGHAN WOODWORKS

100 COMMERCIAL STREET

SUITE 212

PORTLAND, ME  04101

Tel  207.775.2683

Fax  207.772.6726


As indicated
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2 CITY CENTER, PORTLAND, ME  04101


G00.20


WALL PARTITION TYPES & FLOOR TRANSITIONS


59.6222.900


URS - PORTLAND


SCALE:  3" = 1'-0"


PARTITION TYPE - A
03 

SCALE:  3" = 1'-0"


PARTITION KEY
02 

SCALE:  3" = 1'-0" 

BASE DETAIL - 'BA-01'
08 

SCALE:  3" = 1'-0" 

HEAD DETAIL - 'HA-02' 06 

SCALE:  6" = 1'-0"


CARPET TO CARPET DETAIL
15 

SCALE:  6" = 1'-0"


CARPET TO RESILIENT TILE
16 

SCALE:  3" = 1'-0"


PARTITION TYPE - D
04 

PARTITION

TYPE MARK 

FRAMING DETAILS ATTEN

THK


FIRE

RTG


TESTED

ASSEMBLY


STC

RTG


SHEET

NOTES
THK (IN) DEPTH SPACING TOP BOT


A2A 3 3/4" 2 1/2" 16" HA-01 BA-01 2 1/2"


A2B 3 3/4" 2 1/2" 16" HA-02 BA-01 2 1/2"


A3A 4 7/8" 3 5/8" 16" HA-01 BA-01 3 5/8"


A3B 4 7/8" 3 5/8" 16" HA-02 BA-01 3 5/8"


A3C 4 7/8" 3 5/8" 16" HA-03 BA-01 3 5/8"


A3D 4 7/8" 3 5/8" 16" HA-04 BA-02 3 5/8" 1 U419


SCALE:  3" = 1'-0"


HEAD DETAIL - 'HA-01'
05 SCALE:  3" = 1'-0" 

HEAD DETAIL - 'HD-01'
10 

SCALE:  3" = 1'-0" 

HEAD DETAIL - 'HD-02'
11 

SCALE:  3" = 1'-0" 

BASE DETAIL - 'BD-01'
14 

PARTITION

TYPE MARK 

FRAMING DETAILS ATTEN

THK


FIRE

RTG


TESTED

ASSEMBLY


STC

RTG


SHEET

NOTES THK (IN) DEPTH SPACING TOP BOT


D3B 4 7/8" 3 5/8" 16" HA-02 HD-01 3 5/8"


SCALE:  3" = 1'-0" 

WALL AT MULLION
18 

SCALE:  3" = 1'-0" 

HEAD DETAIL - 'HA-03'
07 

08/08/14 ISSUED FOR CONSTRUCTION


SCALE:  3" = 1'-0" 

BASE DETAIL BA-02
13 SCALE:  3" = 1'-0" 

HEAD DETAIL'HA-04'
17 

09/04/14


