SCALE

AS NOTED

CHECKED BY

IAL

DRAWN BY

MH


DATE


6/27/05

## **DEMOLITION NOTES**

10:17

- I. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL OF ALL DEMOLITION MATERIALS FROM THE SITE, LEAVING A CLEAN-SWEPT SPACE. THE CONTRACTOR SHALL FOLLOW ALL BUILDING RULES AND REGULATIONS FOR WORKING HOURS, SCHEDULING ELEVATORS AND DUMPSTER RULES. COORDINATE W/ OWNER.
- 2. ALL DEMOLITION (& CONSTRUCTION) WORK SHALL BE PERFORMED AFTER 7PM AND BEFORE 3:30AM SUNDAY THROUGH THURSDAY UNLESS PERMISSION IS GRANTED OTHERWISE BY BUILDING OWNER.
- 3 CONSTRUCT AND INSTALL TEMPORARY DUST-PROOF POLYETHYLENE AND ZIP WALLS IN CORRIDOR (BOTH SIDES) TO SECURE DUST AND CONSTRUCTION DEBRIS.
- 4. ANY WORK INVOLVING ALTERATIONS TO EXISTING BUILDING UTILITIES & WHICH REQUIRE UTILITY SHUT DOWN, SHALL BE COORDINATED WITH THE OWNER AND SHALL REQUIRE A MINIMUM OF FIVE (5) DAYS NOTICE.
- 5. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR TEMPORARY RELOCATION OF ALL EQUIPMENT AND MATERIALS AS REQUIRED.
- 6. IMMEDIATELY CLEAN AND REMOVE DEBRIS FROM AREAS OF CONSTRUCTION PRIOR TO THE COMMENCEMENT OF THE NEXT NORMAL WORKING DAY.
- 7. CONTRACTOR TO VERIFY THAT CONSTRUCTION INDICATED FOR REMOVAL IS NOT BEARING, AND SHORE ALL EXISTING AND NEW OPENINGS A 5 REQUIRED.
- B. IN AREAS WHERE FLOORING IS TO BE REMOVED, CARE TO BE TAKEN THAT THE SURFACE IS CLEANED OF ALL ADHESIVE AND PREPARED TO RECEIVE NEW FLOORING.
- EXISTING SHOWER DEMO TO INCLUDE CORING FOR PLUMBING TIE-INS BELOH & CAP AS NECESSARY.





PROJECT NORTH


**RESTROOMS** 


FINARD


DEMOLITION


iates Inc. Street, 3rd Fr. ME 04101


**PLANS** 













10:19am

SHTS PR SUBE







WOMEN'S ROOM PLAN

PROJECT NORTH

Ħ

ONUMENT SQUARE, 7TH R PORTLAND, MANE

ONE MONUMENT

**PLANS** 

CELING

FINARD RESTROOMS

REFLECTED

Cubellis Associates Inc. 428 Fore Street, 3rd Flr. Portland, ME 04101

05102P1

