Project Data:

Improvements to existing office space

Building footprint at 4th floor 6948 SF
Gross Office Area 5940 SF

IBC Building Occupancy Group B
NFPA Existing Business Occupancy per Chapter 39

See attached code review documents for code
compliance

No change to existing occupancy, construction type,
exit configurations, exit discharge at grade

Project Description:

Tenant improvement of existing office space including
construction of (6) new offices with glass panel fronts,
exchange urinal for toilet at Men's room and expand
closet.

Project Location:
4th floor, 63 Marginal Way Portland Maine, 04101:

Tenant:
WinXnet, 68 Marginal Way, Portland Maine, 04101
Contact Suzanne Bryan, Operations: 207 518 9670

Architect:
Josef Chalat, 327 Ocean House Road,
Cape Elizabeth, Maine 04107 207 318 3234

Landlord:

Bayside Ventures LLC
50 Portland Pier Ste 400
Portland, Maine 04101

Contractor:
Joe Lucey Carpentry Inc
North Yarmouth, Maine 04097 207 671 4249

Tenant Improvement to 63 Marginal Way

WinXnet

General Notes

General Project Notes:

The Contractor shall provide the following:

1.

2.
3.
4.

10.

1.

12.

All supervision necessary to complete project on
agreed upon schedule.

Daily cleanup of construction debris.

Certificate of insurance for the General Contractor.
Owner to provide Builders Risk Policy for term of
construction.

Monthly lien waivers for all subcontractors and
suppliers.

All state and local inspections required by law

The building permit application for the City of
Portland to be obtained by the contractor. All other
building permit applications, including sprinkelr,
HVAC, Electrical, and plumbing shall be the
responsibility of the contractor.

The contractor shall have on site at all times a
complete set of drawings, sketches, and other
correspondence pertaining to the work for
examination by the owner, architect, or building
officials

The Contractor shall verify existing conditions
where noted on the drawings and report to the
architect any existing conditions that are not as
shown on the drawings

Plumbing work shall conform to State of Maine
Internal Plumbing Rules Chapter 238

Electrical work shall be in accordance the National
Electrical Code as adopted by the City of Portland
HVAC work shall be inconformance with ASHRAE
62.1-2007

General Notes

Project Notes:

1. Paint
new walls: 1 coat primer, (2) coats finish eggshell. Color to
match existing
existing walls: patch damaged paint and drywall. Paint entire
damaged wall plane from corner to corner
Doors: Factory finished polyurethane. Salvage existing and
re-use in new location,
Door Frames: (2) coats semi gloss enamel over primer. Color
to match existing

2. Flooring: existing flooring to remain shall be protected during
construction. Provide new carpet at (1) locations. Carpet shall
be as provided by Cappoza to match existing carpet installation

3. Lighting: existing light fixtures shall be reused and relocated as
shown in the ceiling plans.

4. HVAC: Offices : Provide new registers to individual offices. Al
offices will run off two existing zones.

5. Sprinkler: Add additional heads to new office spaces.

6. Life Safety Equipment: See life safety plan for life safety items
required

7. Glass office front system to consist of %" tempered glass panels
secured to header channel at ceiling and channel at base
secured to slab.

josef chalat, architect
327 Ocean House Road cape elizabeth, maine 04107
ph. 207 318 3234, email: azimuthblu@gmail.com

Date: 27,2016 Submitted for Permit

63 Marginal Way, Portland Maine

WinXnet Tenant Imrovement
034 C001 B7 Zoning District
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