

07.30.07	ISSUED FOR CONSTRUCTION
06.25.07	60% CONSTRUCTION DOCUMENTS
05.24.07	25% CONSTRUCTION DOCUMENTS
03.16.07	100% DESIGN DEVELOPMENT
03.16.07	100% DESIGN DEVELOPMENT
03.09.07	ELEVATOR PACKAGE
02.23.07	10% DESIGN DEVELOPMENT
02.07.07	SCHEMATIC DESIGN
02.06.07	AMENDED SITE PLAN REVIEW
01.26.07	M.E.P.F. R.F.P.
12.22.06	RESPONSE TO PLANNING COMMENTS

Mark Date Description

Issue Dates

Drawing Status

Drawing Title
PLAN DETAILS

PA / PE: JLJ Drawn By: MMO

Drawing Number
A51.3

