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TESTING, ADJUSTING, AND BALANCING 3.5
SUMMARY A
This Section includes TAB to produce design objectives for the following:

1. Air Systems: B.

a. Constant-volume air systems.

2. HVAC equipment quantitative-performance settings.
3. Reporting results of activities and procedures specified in this Section. C.

Pre-testing, adjusting and balancing inspections shall be performed to identify deficiencies in HVAC installation prior work

being concealed and to balancing work commencing. The HVAC Contractor shall schedule and coordinate the time of 3.6
inspection.

MANDATORY CONDITIONS OF THE GENERAL CONTRACT

Hannaford Bros. Co. shall require the General Contractor to sign an agreement for testing, Adjusting and Balancing work with:

1. Mr. Rick Habib 3.7
Air Solutions & Balancing, LLC
40 King St., Unit 1 A

Auburn, NH 03032

It is Hannaford Bros. Co.'s intent to be proprietary with the Testing, Adjusting and Balancing Contractor (TAB Contractor). The
TAB Contractor shall be under Contract to the General Contractor only and shall be independent of the mechanical
contractor, refrigeration contractor or plumbing contractor.

SUBMITTALS

Specify reports required because of editing procedures in Part 3.
Certified TAB Reports: Submit, to Hannaford Bros. Co., two copies of reports prepared, as specified in this Section, on
approved forms certified by TAB firm.

QUALITY ASSURANCE

System balance shall be performed in accordance with AABC National Standards or NEBB Procedural Standards for Testing,
Balancing and Adjusting of Environmental Systems.

Certification of TAB Reports: Certify TAB field data reports. This certification includes the following:
1. Review field data reports to validate accuracy of data and to prepare certified TAB reports.
NEBB and TABB forms are identical.

TAB Report Forms: Use standard forms from TAB firms forms.

EXAMINATION

Examine the Contract Documents to become familiar with Project requirements and to discover conditions in syste
designs that may preclude proper TAB of systems and equipment.

Examine system and equipment installations to verify that they are complete and that testing, cleaning, adjusting, and
commissioning specified in individual Sections have been performed.

Report deficiencies discovered before and during performance of TAB procedures. Observe and record system reactions to
changes in conditions. Record default set points if different from indicated values.

PREPARATION

Complete system readiness checks and prepare system readiness reports. Verify the following:
1. Permanent electrical power wiring is complete.
2. Balance dampers are open.

GENERAL PROCEDURES FOR TESTING AND BALANCING
Perform testing and balancing procedures on the new exhaust fansystem according to the procedures contained in AABCs

"National Standards for Testing and Balancing Heating, Ventilating, and Air Conditioning Systems" or NEBBs "Procedural
Standards for Testing, Adjusting, and Balancing of Environmental Systems" and this Section.
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