09/04/15

Date:

REMOVE AND DISPOSE OF NETTING, TERMINATION BAR "
AND ANCHORS. 12 EOUAini):SO? 19°-6

REMOVE AND SALVAGE STEEL FACADE HANGERS. STORE | u J

CKER

STRUCTURAL ENGINEERS

IN LOCATION DIRECTED BY THE OWNER. ‘

REMOVE AND SALVAGE STEEL SUPPORT ANGLES. STORE
IN LOCATION DIRECTED BY THE OWNER.

LEVEL 4
PROTECT AND TEMPORARILY SUPPORT CONDUIT. @ 143.71°
RELOCATE CONDUIT ALONG FACE OF STEEL BEAM.

REMOVE AND SALVAGE TEMPORARY SUPPORTS. STORE
IN LOCATION DIRECTED BY THE OWNER.

LEVEL 3
COORDINATE PROTECTION OF EXISTING WIRES WITH @ 133.21°
CENTRAL MAINE POWER (CMP), TIME WARNER CABLE
(TWC) OR OTHER ENTITY.
‘ REMOVE AND REINSTALL EXISTING SIGN.

<3) PROTECT SIGN AND STEEL FRAMING. @LE"EL Z

75 York Street, Portland, Maine 04101
207.879.1838 = beckerstructural.com
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122.71
@ PROVIDE PROTECTIONS OVER HVAC UNITS, PIPING AND
ELECTRICAL CONDUIT.

PROVIDE PEDESTRIAN AND VEHICLE PROTECTION ABOVE o
SIDEWALKS, ENTRIES AND EXITS. LEVEL 1 o

d
{

ROOF LEVEL
EL 113.5

EXTENTS OF DEMO EX MASONRY TO R =P
(BEYOND) <> 8 / <9>—\
e %

\\ e R | "{ PANG \—O
—— i‘ﬂ% s — \ ! jD ‘_ - UTLINE OF

— 4 —— :EZ . T - EXIT PUBLIC PARKING | |||[ENTER PUBLIC PARKING| CONDO PARAP

112.18° gl
@ROOF LEVEL — ‘
EL 107.5° \0 EXTENTS OF DEM — 3T = GARAGE GARAGE (
=== D IN FRONT O
UTLINE OF (LEVEL 1) T—_ - = ~ 7 9 ~ GARAGE FACH

DEMOLITION AND_STAGING _NOTES: CONDO, PARAPET R N e -

“ENTRANCE"
ALL DEMOLITION SHALL COMPLY WITH ALL FEDERAL, STATE, GARAGE FACADE) — —
AND LOCAL SAFETY REQUIREMENTS. %

Apprd f

|

2. DEMOLITION SHALL BE COORDINATED WITH PROPERTY OWNER \ Il »

TO ENSURE PROTECTION OF ALL VEHICLES AND |
PEDESTRIANS. CONTRACTOR SHALL CONSTRUCT BARRIERS \ <>

AND OTHER METHODS FOR PROVIDING THIS PROTECTION. SAWCUT, DEMO AND REMOVE — NOTE TO CONTRACTOR:

CURB AS DIRECTED BY
ENGINEER (BEYOND AT RAMP) A

FROM ELEVATION

3. PROVIDE ALL TEMPORARY PEDESTRIAN SIGNAGE AND TRAFFIC
CONTROL. VEHICLE AND PEDESTRIAN ENTRANCES/EXITS
MUST REMAIN OPERATIONAL THROUGHOUT THE DURATION OF
THE PROJECT.

4. CONTRACTOR IS REQUIRED TO PROVIDE PROTECTIONS FOR
CONDO ROOF, FACADE, SIDEWALK, HVAC UNITS, ELECTRICAL,
PIPING AND SATELLITE DISHES WITHIN THE EXTENTS OF THE

SCOPE OF WORK. EXISTING HIGH ST ELEVATION

5. CONTRACTOR IS REQUIRED TO GET APPROVAL FROM CONDO 3/32"=1"-0"
OWNER OR THEIR REPRESENTATIVE TO PLACE STAGING ON
THE CONDO ROOFS. STORAGE OF MATERIALS OR

DEMOLITION DEBRIS IS NOT ALLOWED ON THE CONDO ROOF. REMOVE EX GUARDRAIL REMOVE EX CMU BACK UP (TYP) EX GUARDRAIL
AND POSTS TO REMAIN

Issued For

6. CONTRACTOR IS RESPONSIBLE FOR DESIGN OF ALL STAGING.
SUBMIT STAGING SHOP DRAWINGS FOR REVIEW BY ENGINEER.

Date

7. AREAS WITHIN AND AROUND THE GARAGE DIRECTLY
ADJACENT TO THE WORK SHALL BE COMPLETELY CLOSED TO ‘ ‘ ‘ ‘
THE PUBLIC.

6/30/15 | FOR PERMIT

5/27/15 | FOR BID

8. ALL DEMOLITION SHALL BE PERFORMED IN A SAFE AND
ACCEPTABLE MANNER TO ALL AUTHORITIES HAVING
JURISDICTION AND THE OWNER. A FIRE WATCH SHALL BE
PROVIDED IFF ANY HAZARDOUS SITUATIONS ARE THOUGHT TO @7 -

<
@s-o
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Rev No

BE POSSIBLE OR AS DIRECTED BY THE FIRE MARSHALL.

OFFICE- —/
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9. THOROUGHLY CLEAN ADJACENT AREAS OF DUST, DIRT AND / | | o ‘ | | | | /&K—@
DEBRIS CAUSED BY DEMOLITION WORK. BEFORE NEW WORK @—/ \ —SIDEWALK \ < : S A
[ [ | |

SIDEWALK
BEGINS, RETURN ADJACENT AREAS TO CONDITION FOUND ¢ /_
‘ \—OUTL/NE OF ‘

PRIOR TO START OF DEMOLITION. —
ROOF PARAPET ROOF PARAPET
10. PROPOSED DUMPSTER LOCATION IS METERED SPOTS ALONG
HIGH ST OR CUMBERLAND AVE.

11.  HAZARDOUS MATERIAL NOTE: CONTRACTOR SHALL STOP
WORK AND INFORM OWNER IMMEDIATELY IN WRITING OF ANY REMOVE EX BRICK FACADE (TYP) N
HAZARDOUS MATERIAL ENCOUNTERED OR THOUGHT TO BE
HAZARDOUS MATERIAL. THE OWNER, AFTER RECEIVING EXISTING HIGH ST TYPICAL PLAN FOREST AVE
WRITTEN NOTICE SHALL INSTRUCT CONTRACTOR ON HOW TO 3/52"=1"—0"
PROCEED.

COMPLY WITH GOVERNING REGULATIONS PERTAINING TO
ENVIRONMENTAL PROTECTION FOR POLLUTION CONTROL.

MAINE

FACADE REPAIRS PHASE 1

12. CONTRACTOR IS RESPONSIBLE FOR PROPERLY REMOVING
AND DISPOSING OF ALL DEMOLITION DEBRIS.

DEMOLITION

13.  ALL DIMENSIONS AND CONDITIONS MUST BE VERIFIED IN THE
FIELD. ANY DISCREPANCIES SHALL BE BROUGHT TO THE
ATTENTION OF THE ENGINEER BEFORE PROCEEDING WITH THE
AFFECTED PART OF THE WORK.

PORTLAND,

CUMBERLAND AVE
PARKING LOT

14. THE REPAIRS TO THIS STRUCTURE HAVE BEEN DESIGNED TO
RE—ESTABLISH THE STRUCTURAL INTEGRITY OF THE
STRUCTURE AFTER THE REPAIRS ARE COMPLETE. IT IS THE

CONTRACTOR’S SOLE RESPONSIBILITY TO DETERMINE Foofmmmmmmmmmmssmmmmooseemoooo- 12
1 1
1 1

GATEWAY PARKING GARAGE

PROCEDURES AND SEQUENCE TO INSURE THE SAFETY OF
THE BUILDING AND ITS COMPONENTS DURING THE L e e e e —————————————————————— J
RESTORATION. THIS INCLUDES THE ADDITION OF NECESSARY EXTENT OF PHASE 1 WORK
SHORING, SHEETING, TEMPORARY BRACING, GUYS OR TIE

DOWNS. SUCH MATERIAL SHALL REMAIN THE PROPERTY OF @

THE CONTRACTOR AFTER COMPLETION OF THE PROJECT.

Designed Scale

JMM AS NOTED

Drawn Date
HIGH STREET '\TS 5/27/15

Checked Becker Job Number

TMN 3521

THIS DRAWING IS AN INSTRUMENT OF SERVICE AND SHALL REMAIN THE PROPERTY

OF BECKER STRUCTURAL ENGINEERS INC. IT SHALL NOT BE REPRODUCED, COPIED,

LENT OR DISPOSED OF DIRECTLY OR INDIRECTLY NOR USED FOR ANY PURPOSE

OTHER THAN FOR WHICH IT IS SPECIFICALLY FURNISHED AND MUST BE RETURNED
TO BECKER STRUCTURAL ENGINEERS INC. ON COMPLETION OF WORK, IF REQUESTED.




